**Letting Date:** March 14, 2019, 10:30 A.M.
**Call Order:** 770 **Contract ID:** 190116
**J/P No.:** 32993(04) **Project No.:** TAP-236F(031)TP **Contract Time:**
**County:** KAY
**Description:** PEDESTRIAN IMPROVEMENTS (TRAIL CONSTRUCTION) PEDESTRIAN TRAIL (LAKE PONCA TRAIL): BETWEEN L A CANN DRIVE AND CHECKSTAND ROAD IN THE CITY OF PONCA CITY. PROJECT LENGTH = 1.070 MILES

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| | Engineer's Estimate | 1,134,586.32 | | |
| 1 | SCHIRALLI CONSTRUCTION CORP. | 1,329,681.38 | 117.20 | 100.00 |
| 2 | Evans & Associates Construction Co., Inc. | 1,799,866.53 | 158.64 | 135.36 |

**Letting Date:** March 14, 2019, 10:30 A.M.
**Call Order:** 770 **Contract ID:** 190116

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001 ROADWAY** | | | | | |
| 0001 | 202(A) 0183 | UNCLASSIFIED EXCAVATION | 4,169.000 | CY | |
| | **Engineer's Estimate** | | **12.00** | | **50,028.00** |
| 1 | SCHIRALLI CONSTRUCTION CORP. | | 12.82 | | 53,446.58 |
| 2 | Evans & Associates Construction Co., Inc. | | 19.60 | | 81,712.40 |
| 0002 | 202(D) 0184 | UNCLASSIFIED BORROW | 1,166.400 | CY | |
| | **Engineer's Estimate** | | **18.00** | | **20,995.20** |
| 1 | SCHIRALLI CONSTRUCTION CORP. | | 19.87 | | 23,176.37 |
| 2 | Evans & Associates Construction Co., Inc. | | 19.60 | | 22,861.44 |
| 0003 | 221(C) 2801 | TEMPORARY SILT FENCE | 5,720.000 | LF | |
| | **Engineer's Estimate** | | **1.75** | | **10,010.00** |
| 1 | SCHIRALLI CONSTRUCTION CORP. | | 2.72 | | 15,558.40 |
| 2 | Evans & Associates Construction Co., Inc. | | 4.25 | | 24,310.00 |
| 0004 | 230(A) 2806 | SOLID SLAB SODDING | 4,873.800 | SY | |
| | **Engineer's Estimate** | | **3.50** | | **17,058.30** |
| 1 | SCHIRALLI CONSTRUCTION CORP. | | 2.97 | | 14,475.19 |
| 2 | Evans & Associates Construction Co., Inc. | | 6.12 | | 29,827.66 |
| 0005 | 231 4500 | PLANTS | 1.000 | LSUM | |
| | **Engineer's Estimate** | | **3,855.00** | | **3,855.00** |
| 1 | SCHIRALLI CONSTRUCTION CORP. | | 6,613.20 | | 6,613.20 |
| 2 | Evans & Associates Construction Co., Inc. | | 6,325.00 | | 6,325.00 |
| 0006 | 240(A) 2827 | REMOVING TREES 6" TO 12" IN DIAMETER | 2.000 | EA | |
| | **Engineer's Estimate** | | **1,000.00** | | **2,000.00** |
| 1 | SCHIRALLI CONSTRUCTION CORP. | | 550.00 | | 1,100.00 |
| 2 | Evans & Associates Construction Co., Inc. | | 500.00 | | 1,000.00 |
| 0007 | 303(C) 2130 | AGGREGATE BASE TYPE C | 420.000 | CY | |
| | **Engineer's Estimate** | | **42.00** | | **17,640.00** |
| 1 | SCHIRALLI CONSTRUCTION CORP. | | 91.89 | | 38,593.80 |
| 2 | Evans & Associates Construction Co., Inc. | | 93.94 | | 39,454.80 |
| 0008 | 310(B) 0149 | SUBGRADE, METHOD B | 8,238.100 | SY | |
| | **Engineer's Estimate** | | **2.50** | | **20,595.25** |
| 1 | SCHIRALLI CONSTRUCTION CORP. | | 2.20 | | 18,123.82 |
| 2 | Evans & Associates Construction Co., Inc. | | 4.56 | | 37,565.74 |
| 0009 | 325 5271 | SEPARATOR FABRIC | 500.000 | SY | |
| | **Engineer's Estimate** | | **4.00** | | **2,000.00** |
| 1 | SCHIRALLI CONSTRUCTION CORP. | | 2.66 | | 1,330.00 |
| 2 | Evans & Associates Construction Co., Inc. | | 11.00 | | 5,500.00 |
| 0010 | 326(B) 0100 | GEOGRID REINFORCEMENT | 500.000 | SY | |
| | **Engineer's Estimate** | | **8.00** | | **4,000.00** |
| 1 | SCHIRALLI CONSTRUCTION CORP. | | 3.99 | | 1,995.00 |
| 2 | Evans & Associates Construction Co., Inc. | | 16.00 | | 8,000.00 |
| 0011 | 414(B) 5725 | DOWEL JOINTED P.C. CONCRETE PAVEMENT(PLACEMENT ) | 6,771.500 | SY | |
| | **Engineer's Estimate** | | **55.00** | | **372,432.50** |
| 1 | SCHIRALLI CONSTRUCTION CORP. | | 59.87 | | 405,409.71 |
| 2 | Evans & Associates Construction Co., Inc. | | 67.00 | | 453,690.50 |

**Letting Date:** March 14, 2019, 10:30 A.M.
**Call Order:** 770 **Contract ID:** 190116

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001** | **ROADWAY** | | | |
| 0012 | 610(A) 0602 | 4" CONCRETE SIDEWALK | 112.300 SY | |
| | **Engineer's Estimate** | | **60.00** | **6,738.00** |
| 1 | SCHIRALLI CONSTRUCTION CORP. | | 75.70 | 8,501.11 |
| 2 | Evans & Associates Construction Co., Inc. | | 62.50 | 7,018.75 |
| 0013 | 616 5010 | (PL) IRRIGATION SYSTEM | 1.000 LSUM | |
| | **Engineer's Estimate** | | **6,000.00** | **6,000.00** |
| 1 | SCHIRALLI CONSTRUCTION CORP. | | 6,471.30 | 6,471.30 |
| 2 | Evans & Associates Construction Co., Inc. | | 7,083.00 | 7,083.00 |
| 0014 | 616(C) 0868 | 3/4" COPPER WATER SERVICE PIPE | 75.200 LF | |
| | **Engineer's Estimate** | | **24.00** | **1,804.80** |
| 1 | SCHIRALLI CONSTRUCTION CORP. | | 106.40 | 8,001.28 |
| 2 | Evans & Associates Construction Co., Inc. | | 20.60 | 1,549.12 |
| 0015 | 619(A) 0920 | REMOVAL OF STRUCTURES & OBSTRUCTIONS | 1.000 LSUM | |
| | **Engineer's Estimate** | | **1,000.00** | **1,000.00** |
| 1 | SCHIRALLI CONSTRUCTION CORP. | | 1,480.72 | 1,480.72 |
| 2 | Evans & Associates Construction Co., Inc. | | 800.00 | 800.00 |
| 0016 | 619(B) 4725 | REMOVAL OF FENCE | 577.000 LF | |
| | **Engineer's Estimate** | | **4.00** | **2,308.00** |
| 1 | SCHIRALLI CONSTRUCTION CORP. | | 11.36 | 6,554.72 |
| 2 | Evans & Associates Construction Co., Inc. | | 9.71 | 5,602.67 |
| 0017 | 624 4100 | (PL) ORNAMENTAL FENCE | 125.000 LF | |
| | **Engineer's Estimate** | | **40.00** | **5,000.00** |
| 1 | SCHIRALLI CONSTRUCTION CORP. | | 26.31 | 3,288.75 |
| 2 | Evans & Associates Construction Co., Inc. | | 33.00 | 4,125.00 |
| 0018 | 624(H) 5930 | POST AND CABLE FENCE | 6,111.700 LF | |
| | **Engineer's Estimate** | | **9.00** | **55,005.30** |
| 1 | SCHIRALLI CONSTRUCTION CORP. | | 13.35 | 81,591.20 |
| 2 | Evans & Associates Construction Co., Inc. | | 16.00 | 97,787.20 |
| 0019 | 631(A) 0210 | (SP)REMOVABLE BOLLARD | 4.000 EA | |
| | **Engineer's Estimate** | | **1,400.00** | **5,600.00** |
| 1 | SCHIRALLI CONSTRUCTION CORP. | | 1,662.50 | 6,650.00 |
| 2 | Evans & Associates Construction Co., Inc. | | 1,053.00 | 4,212.00 |
| 0020 | 632 0300 | (PL) SITESCAPING | 1.000 LSUM | |
| | **Engineer's Estimate** | | **37,000.00** | **37,000.00** |
| 1 | SCHIRALLI CONSTRUCTION CORP. | | 59,857.60 | 59,857.60 |
| 2 | Evans & Associates Construction Co., Inc. | | 78,100.00 | 78,100.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002** | **TRAFFIC** | | | |
| 0021 | 630 0100 | (SP) EMERGENCY CALL BOX | 1.000 EA | |
| | **Engineer's Estimate** | | **6,000.00** | **6,000.00** |
| 1 | SCHIRALLI CONSTRUCTION CORP. | | 6,382.50 | 6,382.50 |
| 2 | Evans & Associates Construction Co., Inc. | | 13,400.00 | 13,400.00 |

**Letting Date:** March 14, 2019, 10:30 A.M.
**Call Order:** 770 **Contract ID:** 190116

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0002** | **TRAFFIC** | | | | |
| 0022 | 648 0050 | ELECTRIC SERVICE | 3.000 | EA | |
| | **Engineer's Estimate** | | **3,000.00** | | **9,000.00** |
| 1 | SCHIRALLI CONSTRUCTION CORP. | | 1,811.25 | | 5,433.75 |
| 2 | Evans & Associates Construction Co., Inc. | | 3,050.00 | | 9,150.00 |
| 0023 | 802(A) 8304 | 1" GALV. STEEL ELECTRICAL CONDUIT TRENCHED | 218.000 | LF | |
| | **Engineer's Estimate** | | **18.15** | | **3,956.70** |
| 1 | SCHIRALLI CONSTRUCTION CORP. | | 16.50 | | 3,597.00 |
| 2 | Evans & Associates Construction Co., Inc. | | 48.00 | | 10,464.00 |
| 0024 | 802(A) 8314 | 2" GALV. STEEL ELECTRICAL CONDUIT TRENCHED | 18.000 | LF | |
| | **Engineer's Estimate** | | **26.50** | | **477.00** |
| 1 | SCHIRALLI CONSTRUCTION CORP. | | 29.70 | | 534.60 |
| 2 | Evans & Associates Construction Co., Inc. | | 81.00 | | 1,458.00 |
| 0025 | 802(B) 8334 | 1" PVC SCH.40 PLASTIC CONDUIT TRENCHED | 6,976.000 | LF | |
| | **Engineer's Estimate** | | **7.75** | | **54,064.00** |
| 1 | SCHIRALLI CONSTRUCTION CORP. | | 11.41 | | 79,596.16 |
| 2 | Evans & Associates Construction Co., Inc. | | 11.00 | | 76,736.00 |
| 0026 | 802(B) 8342 | 2" PVC SCH.40 PLASTIC CONDUIT TRENCHED | 101.000 | LF | |
| | **Engineer's Estimate** | | **26.00** | | **2,626.00** |
| 1 | SCHIRALLI CONSTRUCTION CORP. | | 16.73 | | 1,689.73 |
| 2 | Evans & Associates Construction Co., Inc. | | 12.00 | | 1,212.00 |
| 0027 | 804(A) 2915 | STRUCTURAL CONCRETE | 28.500 | CY | |
| | **Engineer's Estimate** | | **835.00** | | **23,797.50** |
| 1 | SCHIRALLI CONSTRUCTION CORP. | | 357.50 | | 10,188.75 |
| 2 | Evans & Associates Construction Co., Inc. | | 1,850.00 | | 52,725.00 |
| 0028 | 809 8090 | ENHANCEMENT LIGHTING (COMPLETE) | 57.000 | EA | |
| | **Engineer's Estimate** | | **3,555.00** | | **202,635.00** |
| 1 | SCHIRALLI CONSTRUCTION CORP. | | 4,712.22 | | 268,596.54 |
| 2 | Evans & Associates Construction Co., Inc. | | 6,400.00 | | 364,800.00 |
| 0029 | 811 8038 | 1/C NO.4 ELECTRICAL CONDUCTOR | 303.000 | LF | |
| | **Engineer's Estimate** | | **2.18** | | **660.54** |
| 1 | SCHIRALLI CONSTRUCTION CORP. | | 2.22 | | 672.66 |
| 2 | Evans & Associates Construction Co., Inc. | | 4.00 | | 1,212.00 |
| 0030 | 811 8042 | 1/C NO.8 ELECTRICAL CONDUCTOR | 12,312.000 | LF | |
| | **Engineer's Estimate** | | **1.12** | | **13,789.44** |
| 1 | SCHIRALLI CONSTRUCTION CORP. | | 0.83 | | 10,218.96 |
| 2 | Evans & Associates Construction Co., Inc. | | 3.00 | | 36,936.00 |
| 0031 | 811 8044 | 1/C NO.10 ELECTRICAL CONDUCTOR | 75,584.000 | LF | |
| | **Engineer's Estimate** | | **0.85** | | **64,246.40** |
| 1 | SCHIRALLI CONSTRUCTION CORP. | | 0.66 | | 49,885.44 |
| 2 | Evans & Associates Construction Co., Inc. | | 1.40 | | 105,817.60 |
| 0032 | 824(B) 8360 | LIGHTING SYSTEM CONTROLLER | 3.000 | EA | |
| | **Engineer's Estimate** | | **3,415.00** | | **10,245.00** |
| 1 | SCHIRALLI CONSTRUCTION CORP. | | 8,034.32 | | 24,102.96 |
| 2 | Evans & Associates Construction Co., Inc. | | 9,000.00 | | 27,000.00 |

**Letting Date:** March 14, 2019, 10:30 A.M.
**Call Order:** 770 **Contract ID:** 190116

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002 TRAFFIC** | | | | |
| 0033 | 829(A) 8200 | (PL) PEDESTRIAN / CYCLIST COUNTER | 1.000 EA | |
| | **Engineer's Estimate** | | **9,000.00** | **9,000.00** |
| 1 | SCHIRALLI CONSTRUCTION CORP. | | 3,300.00 | 3,300.00 |
| 2 | Evans & Associates Construction Co., Inc. | | 16,750.00 | 16,750.00 |
| 0034 | 850(A) 8110 | SHEET ALUMINUM SIGNS | 8.000 SF | |
| | **Engineer's Estimate** | | **26.00** | **208.00** |
| 1 | SCHIRALLI CONSTRUCTION CORP. | | 82.50 | 660.00 |
| 2 | Evans & Associates Construction Co., Inc. | | 91.00 | 728.00 |
| 0035 | 850(D) 8121 | SPECIAL SIGNS | 1.000 EA | |
| | **Engineer's Estimate** | | **1,000.00** | **1,000.00** |
| 1 | SCHIRALLI CONSTRUCTION CORP. | | 3,052.50 | 3,052.50 |
| 2 | Evans & Associates Construction Co., Inc. | | 4,775.00 | 4,775.00 |
| 0036 | 851(C) 8324 | 2" SQUARE TUBE POST | 20.000 LF | |
| | **Engineer's Estimate** | | **16.00** | **320.00** |
| 1 | SCHIRALLI CONSTRUCTION CORP. | | 8.80 | 176.00 |
| 2 | Evans & Associates Construction Co., Inc. | | 24.00 | 480.00 |
| 0037 | 855(A) 8812 | TRAFFIC STRIPE(PLASTIC)(4" WIDE) | 1,567.900 LF | |
| | **Engineer's Estimate** | | **2.85** | **4,468.52** |
| 1 | SCHIRALLI CONSTRUCTION CORP. | | 2.86 | 4,484.19 |
| 2 | Evans & Associates Construction Co., Inc. | | 3.50 | 5,487.65 |
| 0038 | 855(A) 8825 | TRAFFIC STRIPE(PLASTIC)(24" WIDE) | 100.000 LF | |
| | **Engineer's Estimate** | | **6.00** | **600.00** |
| 1 | SCHIRALLI CONSTRUCTION CORP. | | 3.85 | 385.00 |
| 2 | Evans & Associates Construction Co., Inc. | | 14.00 | 1,400.00 |
| 0039 | 855(B) 8824 | TRAFFIC STRIPE(PLASTIC)(SYMBOLS) | 4.000 EA | |
| | **Engineer's Estimate** | | **800.00** | **3,200.00** |
| 1 | SCHIRALLI CONSTRUCTION CORP. | | 605.00 | 2,420.00 |
| 2 | Evans & Associates Construction Co., Inc. | | 1,010.00 | 4,040.00 |
| 0040 | 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL | 1.000 LSUM | |
| | **Engineer's Estimate** | | **2,000.00** | **2,000.00** |
| 1 | SCHIRALLI CONSTRUCTION CORP. | | 4,147.00 | 4,147.00 |
| 2 | Evans & Associates Construction Co., Inc. | | 11,570.00 | 11,570.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0003 STAKING** | | | | |
| 0041 | 642(B) 0096 | CONSTRUCTION STAKING LEVEL II | 1.000 LSUM | |
| | **Engineer's Estimate** | | **12,000.00** | **12,000.00** |
| 1 | SCHIRALLI CONSTRUCTION CORP. | | 6,981.40 | 6,981.40 |
| 2 | Evans & Associates Construction Co., Inc. | | 26,000.00 | 26,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0004 CONSTRUCTION** | | | | |

**Letting Date:** March 14, 2019, 10:30 A.M.

**Call Order:** 770 **Contract ID:** 190116

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| Bidder | | Unit Price | Ext Amount |
| **Section: 0004** | **CONSTRUCTION** | | |
| 0042 | 220 2800 | SWPPP DOCUMENTATION AND MANAGEMENT | 1.000 LSUM |
| | **Engineer's Estimate** | **5,000.00** | **5,000.00** |
| 1 | SCHIRALLI CONSTRUCTION CORP. | 5,423.11 | 5,423.11 |
| 2 | Evans & Associates Construction Co., Inc. | 4,200.00 | 4,200.00 |
| 0043 | 641 1552 | MOBILIZATION | 1.000 LSUM |
| | **Engineer's Estimate** | **64,221.87** | **64,221.87** |
| 1 | SCHIRALLI CONSTRUCTION CORP. | 75,534.38 | 75,534.38 |
| 2 | Evans & Associates Construction Co., Inc. | 107,000.00 | 107,000.00 |