Letting Date: June 20, 2019, 10:30 A.M.
Call Order: 797 **Contract ID:** 190119
J/P No.: 29383(04) **Project No.:** CIRB-251C(095)RB **Contract Time:**
County: MUSKOGEE
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-082/DUNCAN ROAD): OVER CONCHARTY CREEK, 4.4 MILES WEST OF THE US-64 JUNCTION NEAR HASKELL. PROJECT LENGTH = 0.269 MILE

	VENDORNAME	PROPOSALITEMTO		
1	H & H BRIDGE COMPANY	1,234,254.65	98.78	100.00
	Engineer's Estimate	1,249,503.42		
2	T. McDonald Construction, Inc.	1,285,064.59	102.85	104.12
3	RRY SERVICES LLC	1,286,646.34	102.97	104.24
4	Treas Construction Inc	1,299,759.30	104.02	105.31
5	B & B BRIDGE COMPANY, LLC	1,610,452.48	128.89	130.48

Letting Date: June 20, 2019, 10:30 A.M.
Call Order: 797 **Contract ID:** 190119

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY			
0001	201(A) 0102 CLEARING AND GRUBBING		1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	H & H BRIDGE COMPANY	30,000.00	30,000.00
2	T. McDonald Construction, Inc.	25,000.00	25,000.00
3	RRY SERVICES LLC	33,000.00	33,000.00
4	Treas Construction Inc	22,050.00	22,050.00
5	B & B BRIDGE COMPANY, LLC	30,000.00	30,000.00
0002	202(A) 0183 UNCLASSIFIED EXCAVATION		1,154.000 CY
	Engineer's Estimate	**10.00**	**11,540.00**
1	H & H BRIDGE COMPANY	7.25	8,366.50
2	T. McDonald Construction, Inc.	9.00	10,386.00
3	RRY SERVICES LLC	7.00	8,078.00
4	Treas Construction Inc	8.73	10,074.42
5	B & B BRIDGE COMPANY, LLC	6.00	6,924.00
0003	202(D) 0184 UNCLASSIFIED BORROW		29,034.000 CY
	Engineer's Estimate	**9.50**	**275,823.00**
1	H & H BRIDGE COMPANY	7.25	210,496.50
2	T. McDonald Construction, Inc.	9.00	261,306.00
3	RRY SERVICES LLC	8.20	238,078.80
4	Treas Construction Inc	8.73	253,466.82
5	B & B BRIDGE COMPANY, LLC	12.50	362,925.00
0004	202(E) 0186 SELECT BORROW		1,300.000 CY
	Engineer's Estimate	**10.10**	**13,130.00**
1	H & H BRIDGE COMPANY	34.25	44,525.00
2	T. McDonald Construction, Inc.	9.00	11,700.00
3	RRY SERVICES LLC	11.00	14,300.00
4	Treas Construction Inc	11.55	15,015.00
5	B & B BRIDGE COMPANY, LLC	15.00	19,500.00
0005	205(A) 4229 TYPE A-SALVAGED TOPSOIL		1.000 LSUM
	Engineer's Estimate	**13,050.00**	**13,050.00**
1	H & H BRIDGE COMPANY	5,000.00	5,000.00
2	T. McDonald Construction, Inc.	5,000.00	5,000.00
3	RRY SERVICES LLC	15,000.00	15,000.00
4	Treas Construction Inc	30,975.00	30,975.00
5	B & B BRIDGE COMPANY, LLC	18,000.00	18,000.00
0006	221(C) 2801 TEMPORARY SILT FENCE		1,163.000 LF
	Engineer's Estimate	**2.50**	**2,907.50**
1	H & H BRIDGE COMPANY	3.18	3,698.34
2	T. McDonald Construction, Inc.	3.00	3,489.00
3	RRY SERVICES LLC	4.00	4,652.00
4	Treas Construction Inc	3.14	3,651.82
5	B & B BRIDGE COMPANY, LLC	2.99	3,477.37
0007	221(F) 0100 TEMPORARY SILT DIKE		420.000 LF
	Engineer's Estimate	**6.50**	**2,730.00**
1	H & H BRIDGE COMPANY	19.10	8,022.00
2	T. McDonald Construction, Inc.	6.00	2,520.00
3	RRY SERVICES LLC	19.00	7,980.00
4	Treas Construction Inc	19.90	8,358.00
5	B & B BRIDGE COMPANY, LLC	18.95	7,959.00

Letting Date: June 20, 2019, 10:30 A.M.
Call Order: 797 **Contract ID:** 190119

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0008	230(A) 2806	SOLID SLAB SODDING	9,614.000	SY	
	Engineer's Estimate		**1.78**		**17,112.92**
1	H & H BRIDGE COMPANY		7.10		68,259.40
2	T. McDonald Construction, Inc.		7.95		76,431.30
3	RRY SERVICES LLC		3.60		34,610.40
4	Treas Construction Inc		7.30		70,182.20
5	B & B BRIDGE COMPANY, LLC		6.95		66,817.30
0009	233(A) 2817	VEGETATIVE MULCHING	2.720	AC	
	Engineer's Estimate		**900.00**		**2,448.00**
1	H & H BRIDGE COMPANY		4,250.00		11,560.00
2	T. McDonald Construction, Inc.		4,950.00		13,464.00
3	RRY SERVICES LLC		1,000.00		2,720.00
4	Treas Construction Inc		4,147.50		11,281.20
5	B & B BRIDGE COMPANY, LLC		3,950.00		10,744.00
0010	303(A) 2100	AGGREGATE BASE TYPE A	679.000	CY	
	Engineer's Estimate		**58.00**		**39,382.00**
1	H & H BRIDGE COMPANY		60.00		40,740.00
2	T. McDonald Construction, Inc.		43.60		29,604.40
3	RRY SERVICES LLC		60.00		40,740.00
4	Treas Construction Inc		54.98		37,331.42
5	B & B BRIDGE COMPANY, LLC		50.73		34,445.67
0011	325 5271	SEPARATOR FABRIC	5,019.000	SY	
	Engineer's Estimate		**1.64**		**8,231.16**
1	H & H BRIDGE COMPANY		2.00		10,038.00
2	T. McDonald Construction, Inc.		0.75		3,764.25
3	RRY SERVICES LLC		1.50		7,528.50
4	Treas Construction Inc		1.26		6,323.94
5	B & B BRIDGE COMPANY, LLC		2.50		12,547.50
0012	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	40.000	TON	
	Engineer's Estimate		**31.47**		**1,258.80**
1	H & H BRIDGE COMPANY		65.00		2,600.00
2	T. McDonald Construction, Inc.		21.75		870.00
3	RRY SERVICES LLC		32.00		1,280.00
4	Treas Construction Inc		49.07		1,962.80
5	B & B BRIDGE COMPANY, LLC		35.00		1,400.00
0013	407(B) 0250	TACK COAT	571.000	GAL	
	Engineer's Estimate		**3.19**		**1,821.49**
1	H & H BRIDGE COMPANY		3.50		1,998.50
2	T. McDonald Construction, Inc.		3.75		2,141.25
3	RRY SERVICES LLC		3.50		1,998.50
4	Treas Construction Inc		3.68		2,101.28
5	B & B BRIDGE COMPANY, LLC		3.50		1,998.50
0014	408 5774	PRIME COAT	2,431.000	GAL	
	Engineer's Estimate		**5.14**		**12,495.34**
1	H & H BRIDGE COMPANY		5.00		12,155.00
2	T. McDonald Construction, Inc.		5.05		12,276.55
3	RRY SERVICES LLC		5.00		12,155.00
4	Treas Construction Inc		5.25		12,762.75
5	B & B BRIDGE COMPANY, LLC		5.00		12,155.00

Letting Date: June 20, 2019, 10:30 A.M.
Call Order: 797 **Contract ID:** 190119

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0015	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	430.000 TON	
	Engineer's Estimate		**110.00**	**47,300.00**
1	H & H BRIDGE COMPANY		89.00	38,270.00
2	T. McDonald Construction, Inc.		88.00	37,840.00
3	RRY SERVICES LLC		89.00	38,270.00
4	Treas Construction Inc		93.45	40,183.50
5	B & B BRIDGE COMPANY, LLC		89.00	38,270.00
0016	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	425.000 TON	
	Engineer's Estimate		**145.00**	**61,625.00**
1	H & H BRIDGE COMPANY		91.50	38,887.50
2	T. McDonald Construction, Inc.		94.00	39,950.00
3	RRY SERVICES LLC		91.50	38,887.50
4	Treas Construction Inc		96.08	40,834.00
5	B & B BRIDGE COMPANY, LLC		91.50	38,887.50
0017	509(D) 0325	CLASS C CONCRETE	35.600 CY	
	Engineer's Estimate		**315.00**	**11,214.00**
1	H & H BRIDGE COMPANY		300.00	10,680.00
2	T. McDonald Construction, Inc.		300.00	10,680.00
3	RRY SERVICES LLC		360.00	12,816.00
4	Treas Construction Inc		369.60	13,157.76
5	B & B BRIDGE COMPANY, LLC		400.00	14,240.00
0018	613(B) 0690	24" CORR. GALV. STEEL PIPE	90.000 LF	
	Engineer's Estimate		**33.61**	**3,024.90**
1	H & H BRIDGE COMPANY		50.00	4,500.00
2	T. McDonald Construction, Inc.		55.00	4,950.00
3	RRY SERVICES LLC		32.00	2,880.00
4	Treas Construction Inc		45.54	4,098.60
5	B & B BRIDGE COMPANY, LLC		60.00	5,400.00
0019	613(P) 0761	24" GALV. STEEL CULVERT END SECTION ROUND	6.000 EA	
	Engineer's Estimate		**1,500.00**	**9,000.00**
1	H & H BRIDGE COMPANY		750.00	4,500.00
2	T. McDonald Construction, Inc.		350.00	2,100.00
3	RRY SERVICES LLC		308.00	1,848.00
4	Treas Construction Inc		498.75	2,992.50
5	B & B BRIDGE COMPANY, LLC		500.00	3,000.00
0020	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	2,702.000 SY	
	Engineer's Estimate		**4.75**	**12,834.50**
1	H & H BRIDGE COMPANY		5.00	13,510.00
2	T. McDonald Construction, Inc.		4.00	10,808.00
3	RRY SERVICES LLC		6.50	17,563.00
4	Treas Construction Inc		5.14	13,888.28
5	B & B BRIDGE COMPANY, LLC		5.00	13,510.00
0021	619(C) 0924	SAWING PAVEMENT	52.000 LF	
	Engineer's Estimate		**15.00**	**780.00**
1	H & H BRIDGE COMPANY		100.00	5,200.00
2	T. McDonald Construction, Inc.		8.00	416.00
3	RRY SERVICES LLC		5.00	260.00
4	Treas Construction Inc		10.50	546.00
5	B & B BRIDGE COMPANY, LLC		8.00	416.00

Letting Date: June 20, 2019, 10:30 A.M.
Call Order: 797 **Contract ID:** 190119

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY**				
0022	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	400.000	LF	
	Engineer's Estimate		**17.00**		**6,800.00**
1	H & H BRIDGE COMPANY		14.00		5,600.00
2	T. McDonald Construction, Inc.		25.00		10,000.00
3	RRY SERVICES LLC		20.00		8,000.00
4	Treas Construction Inc		21.00		8,400.00
5	B & B BRIDGE COMPANY, LLC		17.00		6,800.00
0023	623(F) 4446	GUARDRAIL ANCHOR UNIT (TYPE A)	4.000	EA	
	Engineer's Estimate		**1,264.99**		**5,059.96**
1	H & H BRIDGE COMPANY		1,800.00		7,200.00
2	T. McDonald Construction, Inc.		2,000.00		8,000.00
3	RRY SERVICES LLC		1,700.00		6,800.00
4	Treas Construction Inc		1,785.00		7,140.00
5	B & B BRIDGE COMPANY, LLC		1,350.00		5,400.00
0024	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000	EA	
	Engineer's Estimate		**1,457.65**		**5,830.60**
1	H & H BRIDGE COMPANY		1,690.00		6,760.00
2	T. McDonald Construction, Inc.		2,000.00		8,000.00
3	RRY SERVICES LLC		1,400.00		5,600.00
4	Treas Construction Inc		1,470.00		5,880.00
5	B & B BRIDGE COMPANY, LLC		1,550.00		6,200.00
0025	624(C) 4459	FENCE-STYLE SWF (5 BARBED WIRE)	2,605.160	LF	
	Engineer's Estimate		**4.52**		**11,775.32**
1	H & H BRIDGE COMPANY		7.91		20,606.82
2	T. McDonald Construction, Inc.		6.50		16,933.54
3	RRY SERVICES LLC		4.15		10,811.41
4	Treas Construction Inc		4.36		11,358.50
5	B & B BRIDGE COMPANY, LLC		4.15		10,811.41
0026	629(A) 4958	MAILBOX INSTALLATION-SINGLE	2.000	EA	
	Engineer's Estimate		**78.27**		**156.54**
1	H & H BRIDGE COMPANY		250.00		500.00
2	T. McDonald Construction, Inc.		200.00		400.00
3	RRY SERVICES LLC		125.00		250.00
4	Treas Construction Inc		131.25		262.50
5	B & B BRIDGE COMPANY, LLC		125.00		250.00
0027	854(A) 8800	TRAFFIC STRIPE(PAINT)(4" WIDE)	5,684.000	LF	
	Engineer's Estimate		**0.46**		**2,614.64**
1	H & H BRIDGE COMPANY		0.34		1,932.56
2	T. McDonald Construction, Inc.		0.50		2,842.00
3	RRY SERVICES LLC		0.30		1,705.20
4	Treas Construction Inc		0.32		1,818.88
5	B & B BRIDGE COMPANY, LLC		0.30		1,705.20
0028	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM	
	Engineer's Estimate		**3,117.25**		**3,117.25**
1	H & H BRIDGE COMPANY		2,850.00		2,850.00
2	T. McDonald Construction, Inc.		8,000.00		8,000.00
3	RRY SERVICES LLC		4,000.00		4,000.00
4	Treas Construction Inc		4,200.00		4,200.00
5	B & B BRIDGE COMPANY, LLC		4,000.00		4,000.00

Letting Date: June 20, 2019, 10:30 A.M.
Call Order: 797 **Contract ID:** 190119

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0029	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	230.000 CY	
	Engineer's Estimate		**18.00**	**4,140.00**
1	H & H BRIDGE COMPANY		10.00	2,300.00
2	T. McDonald Construction, Inc.		15.00	3,450.00
3	RRY SERVICES LLC		15.00	3,450.00
4	Treas Construction Inc		36.75	8,452.50
5	B & B BRIDGE COMPANY, LLC		40.00	9,200.00
0030	501(G) 6309	CLSM BACKFILL	138.000 CY	
	Engineer's Estimate		**60.00**	**8,280.00**
1	H & H BRIDGE COMPANY		200.00	27,600.00
2	T. McDonald Construction, Inc.		175.00	24,150.00
3	RRY SERVICES LLC		175.00	24,150.00
4	Treas Construction Inc		214.49	29,599.62
5	B & B BRIDGE COMPANY, LLC		180.00	24,840.00
0031	503(A) 6290	PRESTRESSED CONCRETE BEAMS (TYPE J BT)	359.000 LF	
	Engineer's Estimate		**300.00**	**107,700.00**
1	H & H BRIDGE COMPANY		246.00	88,314.00
2	T. McDonald Construction, Inc.		330.00	118,470.00
3	RRY SERVICES LLC		350.00	125,650.00
4	Treas Construction Inc		270.51	97,113.09
5	B & B BRIDGE COMPANY, LLC		415.00	148,985.00
0032	504(A) 1304	APPROACH SLAB	164.800 SY	
	Engineer's Estimate		**200.00**	**32,960.00**
1	H & H BRIDGE COMPANY		175.00	28,840.00
2	T. McDonald Construction, Inc.		225.00	37,080.00
3	RRY SERVICES LLC		220.00	36,256.00
4	Treas Construction Inc		191.87	31,620.18
5	B & B BRIDGE COMPANY, LLC		250.00	41,200.00
0033	504(B) 1305	SAW-CUT GROOVING	466.500 SY	
	Engineer's Estimate		**7.00**	**3,265.50**
1	H & H BRIDGE COMPANY		6.85	3,195.53
2	T. McDonald Construction, Inc.		5.00	2,332.50
3	RRY SERVICES LLC		6.85	3,195.53
4	Treas Construction Inc		8.24	3,843.96
5	B & B BRIDGE COMPANY, LLC		6.85	3,195.53
0034	504(D) 6239	CONCRETE RAIL (TR3)	334.500 LF	
	Engineer's Estimate		**80.00**	**26,760.00**
1	H & H BRIDGE COMPANY		50.00	16,725.00
2	T. McDonald Construction, Inc.		100.00	33,450.00
3	RRY SERVICES LLC		85.00	28,432.50
4	Treas Construction Inc		77.62	25,963.89
5	B & B BRIDGE COMPANY, LLC		115.00	38,467.50

Letting Date: June 20, 2019, 10:30 A.M.
Call Order: 797 **Contract ID:** 190119

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0035	506(A) 1322	STRUCTURAL STEEL	1,100.000	LB	
	Engineer's Estimate		**4.00**		**4,400.00**
1	H & H BRIDGE COMPANY		1.00		1,100.00
2	T. McDonald Construction, Inc.		3.50		3,850.00
3	RRY SERVICES LLC		3.60		3,960.00
4	Treas Construction Inc		3.04		3,344.00
5	B & B BRIDGE COMPANY, LLC		10.00		11,000.00
0036	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	3.000	EA	
	Engineer's Estimate		**1,000.00**		**3,000.00**
1	H & H BRIDGE COMPANY		2,000.00		6,000.00
2	T. McDonald Construction, Inc.		1,050.00		3,150.00
3	RRY SERVICES LLC		1,700.00		5,100.00
4	Treas Construction Inc		1,171.91		3,515.73
5	B & B BRIDGE COMPANY, LLC		1,000.00		3,000.00
0037	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	3.000	EA	
	Engineer's Estimate		**1,000.00**		**3,000.00**
1	H & H BRIDGE COMPANY		2,000.00		6,000.00
2	T. McDonald Construction, Inc.		2,000.00		6,000.00
3	RRY SERVICES LLC		1,700.00		5,100.00
4	Treas Construction Inc		1,274.44		3,823.32
5	B & B BRIDGE COMPANY, LLC		1,000.00		3,000.00
0038	509(A) 1326	CLASS AA CONCRETE	109.000	CY	
	Engineer's Estimate		**680.00**		**74,120.00**
1	H & H BRIDGE COMPANY		500.00		54,500.00
2	T. McDonald Construction, Inc.		645.00		70,305.00
3	RRY SERVICES LLC		750.00		81,750.00
4	Treas Construction Inc		766.71		83,571.39
5	B & B BRIDGE COMPANY, LLC		830.00		90,470.00
0039	509(B) 1328	CLASS A CONCRETE	93.600	CY	
	Engineer's Estimate		**700.00**		**65,520.00**
1	H & H BRIDGE COMPANY		500.00		46,800.00
2	T. McDonald Construction, Inc.		695.00		65,052.00
3	RRY SERVICES LLC		750.00		70,200.00
4	Treas Construction Inc		766.71		71,764.06
5	B & B BRIDGE COMPANY, LLC		830.00		77,688.00
0040	511(A) 1332	REINFORCING STEEL	40,020.000	LB	
	Engineer's Estimate		**1.00**		**40,020.00**
1	H & H BRIDGE COMPANY		2.00		80,040.00
2	T. McDonald Construction, Inc.		1.15		46,023.00
3	RRY SERVICES LLC		1.20		48,024.00
4	Treas Construction Inc		1.03		41,220.60
5	B & B BRIDGE COMPANY, LLC		1.10		44,022.00
0041	514(A) 6010	PILES, FURNISHED (HP 10X42)	142.000	LF	
	Engineer's Estimate		**35.00**		**4,970.00**
1	H & H BRIDGE COMPANY		30.00		4,260.00
2	T. McDonald Construction, Inc.		45.00		6,390.00
3	RRY SERVICES LLC		45.00		6,390.00
4	Treas Construction Inc		30.48		4,328.16
5	B & B BRIDGE COMPANY, LLC		30.00		4,260.00

Letting Date: June 20, 2019, 10:30 A.M.
Call Order: 797 **Contract ID:** 190119

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0042	514(A) 6011	PILES, FURNISHED (HP 12X53)	413.000	LF	
	Engineer's Estimate		**40.00**		**16,520.00**
1	H & H BRIDGE COMPANY		35.00		14,455.00
2	T. McDonald Construction, Inc.		45.00		18,585.00
3	RRY SERVICES LLC		55.00		22,715.00
4	Treas Construction Inc		37.04		15,297.52
5	B & B BRIDGE COMPANY, LLC		38.00		15,694.00
0043	514(B) 6292	PILES, DRIVEN (HP 10X42)	142.000	LF	
	Engineer's Estimate		**10.00**		**1,420.00**
1	H & H BRIDGE COMPANY		5.00		710.00
2	T. McDonald Construction, Inc.		30.00		4,260.00
3	RRY SERVICES LLC		10.00		1,420.00
4	Treas Construction Inc		15.75		2,236.50
5	B & B BRIDGE COMPANY, LLC		15.00		2,130.00
0044	514(B) 6294	PILES, DRIVEN (HP 12X53)	413.000	LF	
	Engineer's Estimate		**15.00**		**6,195.00**
1	H & H BRIDGE COMPANY		5.00		2,065.00
2	T. McDonald Construction, Inc.		30.00		12,390.00
3	RRY SERVICES LLC		10.00		4,130.00
4	Treas Construction Inc		15.75		6,504.75
5	B & B BRIDGE COMPANY, LLC		19.00		7,847.00
0045	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000	EA	
	Engineer's Estimate		**400.00**		**400.00**
1	H & H BRIDGE COMPANY		400.00		400.00
2	T. McDonald Construction, Inc.		400.00		400.00
3	RRY SERVICES LLC		400.00		400.00
4	Treas Construction Inc		400.00		400.00
5	B & B BRIDGE COMPANY, LLC		400.00		400.00
0046	601(B) 1353	TYPE I-A PLAIN RIPRAP	2,215.000	TON	
	Engineer's Estimate		**45.00**		**99,675.00**
1	H & H BRIDGE COMPANY		40.00		88,600.00
2	T. McDonald Construction, Inc.		35.30		78,189.50
3	RRY SERVICES LLC		50.00		110,750.00
4	Treas Construction Inc		44.04		97,548.60
5	B & B BRIDGE COMPANY, LLC		60.00		132,900.00
0047	601(C) 1355	TYPE I-A FILTER BLANKET	441.000	TON	
	Engineer's Estimate		**35.00**		**15,435.00**
1	H & H BRIDGE COMPANY		34.00		14,994.00
2	T. McDonald Construction, Inc.		29.30		12,921.30
3	RRY SERVICES LLC		40.00		17,640.00
4	Treas Construction Inc		32.65		14,398.65
5	B & B BRIDGE COMPANY, LLC		30.00		13,230.00
0048	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	60.000	LF	
	Engineer's Estimate		**23.00**		**1,380.00**
1	H & H BRIDGE COMPANY		65.00		3,900.00
2	T. McDonald Construction, Inc.		6.00		360.00
3	RRY SERVICES LLC		35.00		2,100.00
4	Treas Construction Inc		31.50		1,890.00
5	B & B BRIDGE COMPANY, LLC		60.00		3,600.00

Letting Date: June 20, 2019, 10:30 A.M.
Call Order: 797 **Contract ID:** 190119

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE**		
0049	613(I) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	64.000 LF	
	Engineer's Estimate		**20.00**	**1,280.00**
1	H & H BRIDGE COMPANY		75.00	4,800.00
2	T. McDonald Construction, Inc.		6.00	384.00
3	RRY SERVICES LLC		35.00	2,240.00
4	Treas Construction Inc		31.50	2,016.00
5	B & B BRIDGE COMPANY, LLC		60.00	3,840.00
0050	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**35,000.00**	**35,000.00**
1	H & H BRIDGE COMPANY		15,000.00	15,000.00
2	T. McDonald Construction, Inc.		20,000.00	20,000.00
3	RRY SERVICES LLC		13,000.00	13,000.00
4	Treas Construction Inc		24,150.00	24,150.00
5	B & B BRIDGE COMPANY, LLC		27,500.00	27,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**STAKING**		
0051	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**13,000.00**	**13,000.00**
1	H & H BRIDGE COMPANY		4,200.00	4,200.00
2	T. McDonald Construction, Inc.		18,000.00	18,000.00
3	RRY SERVICES LLC		9,506.00	9,506.00
4	Treas Construction Inc		7,875.00	7,875.00
5	B & B BRIDGE COMPANY, LLC		4,200.00	4,200.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**		
0052	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**3,000.00**	**3,000.00**
1	H & H BRIDGE COMPANY		1,000.00	1,000.00
2	T. McDonald Construction, Inc.		1,000.00	1,000.00
3	RRY SERVICES LLC		1,275.00	1,275.00
4	Treas Construction Inc		2,625.00	2,625.00
5	B & B BRIDGE COMPANY, LLC		2,000.00	2,000.00
0053	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**75,000.00**	**75,000.00**
1	H & H BRIDGE COMPANY		100,000.00	100,000.00
2	T. McDonald Construction, Inc.		80,000.00	80,000.00
3	RRY SERVICES LLC		88,000.00	88,000.00
4	Treas Construction Inc		76,359.61	76,359.61
5	B & B BRIDGE COMPANY, LLC		160,000.00	160,000.00