Letting Date: June 20, 2019, 10:30 A.M.
Call Order: 825 **Contract ID:** 190128
J/P No.: 31940(04) **Project No.:** STP-257C(070)3P **Contract Time:**
County: OSAGE
Description: RESURFACE (ASPHALT) SH-20: FROM THE SH-18 JUNCTION, EXTEND SOUTHEAST NEAR RALSTON. PROJECT LENGTH = 7.890 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,529,504.55		
1	Rosscon, LLC	1,706,222.68	111.55	100.00
2	APAC-CENTRAL, INC.	1,730,500.00	113.14	101.42
3	Evans & Associates Construction Co., Inc.	1,787,447.04	116.86	104.76

Letting Date: June 20, 2019, 10:30 A.M.
Call Order: 825 **Contract ID:** 190128

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0001	303(A) 2100	AGGREGATE BASE TYPE A	521.000	CY
	Engineer's Estimate		**50.00**	**26,050.00**
1	Rosscon, LLC		54.00	28,134.00
2	APAC-CENTRAL, INC.		50.00	26,050.00
3	Evans & Associates Construction Co., Inc.		45.00	23,445.00
0002	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	16.000	TON
	Engineer's Estimate		**40.00**	**640.00**
1	Rosscon, LLC		50.00	800.00
2	APAC-CENTRAL, INC.		40.00	640.00
3	Evans & Associates Construction Co., Inc.		55.78	892.48
0003	407(B) 0250	TACK COAT	8,961.000	GAL
	Engineer's Estimate		**2.00**	**17,922.00**
1	Rosscon, LLC		2.50	22,402.50
2	APAC-CENTRAL, INC.		2.00	17,922.00
3	Evans & Associates Construction Co., Inc.		3.00	26,883.00
0004	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	13,140.000	TON
	Engineer's Estimate		**68.00**	**893,520.00**
1	Rosscon, LLC		84.50	1,110,330.00
2	APAC-CENTRAL, INC.		92.75	1,218,735.00
3	Evans & Associates Construction Co., Inc.		89.25	1,172,745.00
0005	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	182.000	TON
	Engineer's Estimate		**63.00**	**11,466.00**
1	Rosscon, LLC		100.00	18,200.00
2	APAC-CENTRAL, INC.		92.75	16,880.50
3	Evans & Associates Construction Co., Inc.		85.00	15,470.00
0006	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	788.000	TON
	Engineer's Estimate		**92.00**	**72,496.00**
1	Rosscon, LLC		125.00	98,500.00
2	APAC-CENTRAL, INC.		92.75	73,087.00
3	Evans & Associates Construction Co., Inc.		122.00	96,136.00
0007	411(I) 6310	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	281.000	TON
	Engineer's Estimate		**92.00**	**25,852.00**
1	Rosscon, LLC		125.00	35,125.00
2	APAC-CENTRAL, INC.		92.75	26,062.75
3	Evans & Associates Construction Co., Inc.		122.00	34,282.00
0008	412 5267	COLD MILLING PAVEMENT	118,321.000	SY
	Engineer's Estimate		**2.25**	**266,222.25**
1	Rosscon, LLC		1.85	218,893.85
2	APAC-CENTRAL, INC.		1.20	141,985.20
3	Evans & Associates Construction Co., Inc.		1.52	179,847.92
0009	413(A) 4870	RUMBLE STRIP-CENTERLINE HMA-CON	40,554.000	LF
	Engineer's Estimate		**0.20**	**8,110.80**
1	Rosscon, LLC		0.22	8,921.88
2	APAC-CENTRAL, INC.		0.40	16,221.60
3	Evans & Associates Construction Co., Inc.		0.16	6,488.64

Letting Date: June 20, 2019, 10:30 A.M.
Call Order: 825 **Contract ID:** 190128

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0010	504(E) 1381	CONCRETE PARAPET	20.000 LF	
	Engineer's Estimate		**500.00**	**10,000.00**
1	Rosscon, LLC		500.00	10,000.00
2	APAC-CENTRAL, INC.		385.00	7,700.00
3	Evans & Associates Construction Co., Inc.		335.00	6,700.00
0011	619(B) 4780	REMOVAL OF GUARDRAIL	845.000 LF	
	Engineer's Estimate		**3.50**	**2,957.50**
1	Rosscon, LLC		3.50	2,957.50
2	APAC-CENTRAL, INC.		7.85	6,633.25
3	Evans & Associates Construction Co., Inc.		8.00	6,760.00
0012	619(B) 6252	REMOVAL OF EXISTING PARAPET	20.000 LF	
	Engineer's Estimate		**500.00**	**10,000.00**
1	Rosscon, LLC		250.00	5,000.00
2	APAC-CENTRAL, INC.		224.00	4,480.00
3	Evans & Associates Construction Co., Inc.		300.00	6,000.00
0013	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	575.000 LF	
	Engineer's Estimate		**19.00**	**10,925.00**
1	Rosscon, LLC		18.81	10,815.75
2	APAC-CENTRAL, INC.		20.00	11,500.00
3	Evans & Associates Construction Co., Inc.		21.00	12,075.00
0014	623(G) 8590	GUARDRAIL END TREATMENT (31")	6.000 EA	
	Engineer's Estimate		**2,400.00**	**14,400.00**
1	Rosscon, LLC		2,600.00	15,600.00
2	APAC-CENTRAL, INC.		2,400.00	14,400.00
3	Evans & Associates Construction Co., Inc.		2,400.00	14,400.00
0015	623(I) 8700	GUARDRAIL BRIDGE CONN-THRIE BEAM (31")	4.000 EA	
	Engineer's Estimate		**1,950.00**	**7,800.00**
1	Rosscon, LLC		1,750.00	7,000.00
2	APAC-CENTRAL, INC.		2,200.00	8,800.00
3	Evans & Associates Construction Co., Inc.		2,300.00	9,200.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0016	853 9069	GUARDRAIL DELINEATORS(TYPE 2, CODE 1)	23.000 EA	
	Engineer's Estimate		**10.00**	**230.00**
1	Rosscon, LLC		11.00	253.00
2	APAC-CENTRAL, INC.		13.00	299.00
3	Evans & Associates Construction Co., Inc.		15.00	345.00
0017	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	147,500.000 LF	
	Engineer's Estimate		**0.70**	**103,250.00**
1	Rosscon, LLC		0.48	70,800.00
2	APAC-CENTRAL, INC.		0.45	66,375.00
3	Evans & Associates Construction Co., Inc.		0.43	63,425.00

Letting Date: June 20, 2019, 10:30 A.M.
Call Order: 825 **Contract ID:** 190128

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC**		
0018	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	160.000	LF
	Engineer's Estimate		**6.00**	**960.00**
1	Rosscon, LLC		11.00	1,760.00
2	APAC-CENTRAL, INC.		5.00	800.00
3	Evans & Associates Construction Co., Inc.		6.00	960.00
0019	857(F) 8820	PAVEMENT MARKING REMOVAL (HYDROBLASTING)	524.000	LF
	Engineer's Estimate		**3.25**	**1,703.00**
1	Rosscon, LLC		3.30	1,729.20
2	APAC-CENTRAL, INC.		7.00	3,668.00
3	Evans & Associates Construction Co., Inc.		8.00	4,192.00
0020	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	Rosscon, LLC		6,000.00	6,000.00
2	APAC-CENTRAL, INC.		24,000.00	24,000.00
3	Evans & Associates Construction Co., Inc.		7,700.00	7,700.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**		
0021	641 1552	MOBILIZATION	1.000	LSUM
	Engineer's Estimate		**30,000.00**	**30,000.00**
1	Rosscon, LLC		33,000.00	33,000.00
2	APAC-CENTRAL, INC.		44,260.70	44,260.70
3	Evans & Associates Construction Co., Inc.		99,500.00	99,500.00