Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 115 **Contract ID:** 190146
J/P No.: 32948(04) **Project No.:** HSIPG-208C(066)AD **Contract Time:**
County: CADDO
Description: PEDESTRIAN IMPROVEMENTS (SIDEWALKS) CITY STREETS (SH-58 (ARAPAHO AVE/MAIN ST): SH-58, FROM 0.6 MI N OF I-40 EXT N. MAIN ST, AT THE INT OF SH-58 IN HYDRO. PROJECT LENGTH = 0.405 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	540,685.87		
1	Redlands Contracting, LLC	584,880.10	108.17	100.00
2	SCHIRALLI CONSTRUCTION CORP.	668,003.37	123.55	114.21
3	CGC, LLC.	689,672.00	127.56	117.92

Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 115 **Contract ID:** 190146

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	Redlands Contracting, LLC		4,500.00	4,500.00
2	SCHIRALLI CONSTRUCTION CORP.		7,740.87	7,740.87
3	CGC, LLC.		15,000.00	15,000.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	118.050 CY	
	Engineer's Estimate		**18.50**	**2,183.93**
1	Redlands Contracting, LLC		18.00	2,124.90
2	SCHIRALLI CONSTRUCTION CORP.		48.98	5,782.09
3	CGC, LLC.		25.00	2,951.25
0003	202(E) 0186	SELECT BORROW	96.600 CY	
	Engineer's Estimate		**15.00**	**1,449.00**
1	Redlands Contracting, LLC		42.00	4,057.20
2	SCHIRALLI CONSTRUCTION CORP.		71.68	6,924.29
3	CGC, LLC.		25.00	2,415.00
0004	221(C) 2801	TEMPORARY SILT FENCE	150.000 LF	
	Engineer's Estimate		**3.50**	**525.00**
1	Redlands Contracting, LLC		10.25	1,537.50
2	SCHIRALLI CONSTRUCTION CORP.		10.36	1,554.00
3	CGC, LLC.		5.00	750.00
0005	221(H) 0450	(PL)TEMPORARY INLET SEDIMENT FILTER	7.000 EA	
	Engineer's Estimate		**450.00**	**3,150.00**
1	Redlands Contracting, LLC		550.00	3,850.00
2	SCHIRALLI CONSTRUCTION CORP.		551.00	3,857.00
3	CGC, LLC.		200.00	1,400.00
0006	230(A) 2806	SOLID SLAB SODDING	756.110 SY	
	Engineer's Estimate		**4.40**	**3,326.88**
1	Redlands Contracting, LLC		6.00	4,536.66
2	SCHIRALLI CONSTRUCTION CORP.		5.78	4,370.32
3	CGC, LLC.		5.00	3,780.55
0007	310(B) 0149	SUBGRADE, METHOD B	2,430.710 SY	
	Engineer's Estimate		**2.90**	**7,049.06**
1	Redlands Contracting, LLC		3.80	9,236.70
2	SCHIRALLI CONSTRUCTION CORP.		2.98	7,243.52
3	CGC, LLC.		4.00	9,722.84
0008	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	100.000 TON	
	Engineer's Estimate		**43.80**	**4,380.00**
1	Redlands Contracting, LLC		42.00	4,200.00
2	SCHIRALLI CONSTRUCTION CORP.		54.78	5,478.00
3	CGC, LLC.		47.00	4,700.00
0009	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	362.710 TON	
	Engineer's Estimate		**93.90**	**34,058.47**
1	Redlands Contracting, LLC		110.00	39,898.10
2	SCHIRALLI CONSTRUCTION CORP.		118.27	42,897.71
3	CGC, LLC.		106.00	38,447.26

Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 115 **Contract ID:** 190146

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	243.000	TON	
	Engineer's Estimate		**125.70**		**30,545.10**
1	Redlands Contracting, LLC		115.00		27,945.00
2	SCHIRALLI CONSTRUCTION CORP.		135.28		32,873.04
3	CGC, LLC.		114.00		27,702.00
0011	414(B) 5725	DOWEL JOINTED P.C. CONCRETE PAVEMENT(PLACEMENT)	218.150	SY	
	Engineer's Estimate		**40.00**		**8,726.00**
1	Redlands Contracting, LLC		48.00		10,471.20
2	SCHIRALLI CONSTRUCTION CORP.		59.37		12,951.57
3	CGC, LLC.		45.00		9,816.75
0012	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	109.080	CY	
	Engineer's Estimate		**179.80**		**19,612.58**
1	Redlands Contracting, LLC		165.00		17,998.20
2	SCHIRALLI CONSTRUCTION CORP.		195.24		21,296.78
3	CGC, LLC.		240.00		26,179.20
0013	504(F) 6006	HANDRAILING	372.300	LF	
	Engineer's Estimate		**150.00**		**55,845.00**
1	Redlands Contracting, LLC		185.00		68,875.50
2	SCHIRALLI CONSTRUCTION CORP.		237.52		88,428.70
3	CGC, LLC.		240.00		89,352.00
0014	509(B) 1328	CLASS A CONCRETE	77.810	CY	
	Engineer's Estimate		**637.20**		**49,580.53**
1	Redlands Contracting, LLC		685.00		53,299.85
2	SCHIRALLI CONSTRUCTION CORP.		550.74		42,853.08
3	CGC, LLC.		850.00		66,138.50
0015	510(A) 6333	RETAINING WALL	90.980	SY	
	Engineer's Estimate		**400.00**		**36,392.00**
1	Redlands Contracting, LLC		595.00		54,133.10
2	SCHIRALLI CONSTRUCTION CORP.		518.52		47,174.95
3	CGC, LLC.		300.00		27,294.00
0016	511(A) 1332	REINFORCING STEEL	232.560	LB	
	Engineer's Estimate		**0.90**		**209.30**
1	Redlands Contracting, LLC		2.50		581.40
2	SCHIRALLI CONSTRUCTION CORP.		1.21		281.40
3	CGC, LLC.		2.50		581.40
0017	609(A) 5864	CONCRETE CURB (6" BARRIER-DOWELLED)	400.250	LF	
	Engineer's Estimate		**25.00**		**10,006.25**
1	Redlands Contracting, LLC		22.00		8,805.50
2	SCHIRALLI CONSTRUCTION CORP.		16.36		6,548.09
3	CGC, LLC.		37.00		14,809.25
0018	609(B) 1524	2'-8" COMB. CURB & GUTTER (6" MNTBLE)	300.900	LF	
	Engineer's Estimate		**45.00**		**13,540.50**
1	Redlands Contracting, LLC		35.00		10,531.50
2	SCHIRALLI CONSTRUCTION CORP.		35.75		10,757.18
3	CGC, LLC.		30.00		9,027.00

Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 115 **Contract ID:** 190146

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0019	609(B) 1525	2'-8" COMB. CURB & GUTTER (6" BARRIER)	40.000	LF	
	Engineer's Estimate		**22.70**		**908.00**
1	Redlands Contracting, LLC		38.00		1,520.00
2	SCHIRALLI CONSTRUCTION CORP.		36.76		1,470.40
3	CGC, LLC.		37.00		1,480.00
0020	610(A) 0602	4" CONCRETE SIDEWALK	1,675.590	SY	
	Engineer's Estimate		**49.00**		**82,103.91**
1	Redlands Contracting, LLC		49.00		82,103.91
2	SCHIRALLI CONSTRUCTION CORP.		70.27		117,743.71
3	CGC, LLC.		65.00		108,913.35
0021	610(B) 0604	6" CONCRETE DRIVEWAY	133.040	SY	
	Engineer's Estimate		**59.60**		**7,929.18**
1	Redlands Contracting, LLC		72.00		9,578.88
2	SCHIRALLI CONSTRUCTION CORP.		100.24		13,335.93
3	CGC, LLC.		58.00		7,716.32
0022	610(I) 4610	TACTILE WARNING DEVICE-NEW	240.000	SF	
	Engineer's Estimate		**27.50**		**6,600.00**
1	Redlands Contracting, LLC		38.00		9,120.00
2	SCHIRALLI CONSTRUCTION CORP.		42.34		10,161.60
3	CGC, LLC.		81.00		19,440.00
0023	611(G) 5112	INLET CI DES. 2 (STD)	1.000	EA	
	Engineer's Estimate		**3,261.40**		**3,261.40**
1	Redlands Contracting, LLC		4,200.00		4,200.00
2	SCHIRALLI CONSTRUCTION CORP.		6,118.29		6,118.29
3	CGC, LLC.		4,000.00		4,000.00
0024	611(L) 0487	JUNCTION BOXES	11.860	CF	
	Engineer's Estimate		**120.00**		**1,423.20**
1	Redlands Contracting, LLC		180.00		2,134.80
2	SCHIRALLI CONSTRUCTION CORP.		305.70		3,625.60
3	CGC, LLC.		200.00		2,372.00
0025	612(G) 0650	FIRE HYDRANT RESET	2.000	EA	
	Engineer's Estimate		**3,000.00**		**6,000.00**
1	Redlands Contracting, LLC		1,750.00		3,500.00
2	SCHIRALLI CONSTRUCTION CORP.		3,481.07		6,962.14
3	CGC, LLC.		1,800.00		3,600.00
0026	613(A) 0491	18" R.C.PIPE CLASS III	13.000	LF	
	Engineer's Estimate		**65.50**		**851.50**
1	Redlands Contracting, LLC		68.00		884.00
2	SCHIRALLI CONSTRUCTION CORP.		122.17		1,588.21
3	CGC, LLC.		150.00		1,950.00
0027	616(M) 0200	WATER VALVE RISER ADJUST TO GRADE	4.000	EA	
	Engineer's Estimate		**450.00**		**1,800.00**
1	Redlands Contracting, LLC		425.00		1,700.00
2	SCHIRALLI CONSTRUCTION CORP.		492.10		1,968.40
3	CGC, LLC.		650.00		2,600.00

Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 115 **Contract ID:** 190146

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0028	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**6,080.00**	**6,080.00**
1	Redlands Contracting, LLC		5,800.00	5,800.00
2	SCHIRALLI CONSTRUCTION CORP.		6,489.73	6,489.73
3	CGC, LLC.		17,500.00	17,500.00
0029	619(B) 4726	REMOVAL OF CURB AND GUTTER	54.360 LF	
	Engineer's Estimate		**14.00**	**761.04**
1	Redlands Contracting, LLC		12.00	652.32
2	SCHIRALLI CONSTRUCTION CORP.		7.99	434.34
3	CGC, LLC.		8.00	434.88
0030	619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	421.960 SY	
	Engineer's Estimate		**9.90**	**4,177.40**
1	Redlands Contracting, LLC		13.00	5,485.48
2	SCHIRALLI CONSTRUCTION CORP.		16.36	6,903.27
3	CGC, LLC.		12.00	5,063.52
0031	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	2,139.540 SY	
	Engineer's Estimate		**8.50**	**18,186.09**
1	Redlands Contracting, LLC		9.25	19,790.75
2	SCHIRALLI CONSTRUCTION CORP.		11.05	23,641.92
3	CGC, LLC.		8.00	17,116.32
0032	619(B) 4763	REMOVAL OF CONCRETE PAVEMENT W/ASPHALT OVERLAY	43.720 SY	
	Engineer's Estimate		**25.00**	**1,093.00**
1	Redlands Contracting, LLC		22.00	961.84
2	SCHIRALLI CONSTRUCTION CORP.		14.81	647.49
3	CGC, LLC.		29.00	1,267.88
0033	619(B) 4766	REMOVAL OF CONCRETE DRIVEWAY	53.560 SY	
	Engineer's Estimate		**12.00**	**642.72**
1	Redlands Contracting, LLC		10.00	535.60
2	SCHIRALLI CONSTRUCTION CORP.		16.07	860.71
3	CGC, LLC.		25.00	1,339.00
0034	619(B) 4791	REMOVAL OF CURB	264.100 LF	
	Engineer's Estimate		**5.50**	**1,452.55**
1	Redlands Contracting, LLC		6.00	1,584.60
2	SCHIRALLI CONSTRUCTION CORP.		9.81	2,590.82
3	CGC, LLC.		9.00	2,376.90
0035	619(B) 4792	REMOVAL OF SIDEWALK	1,159.420 SY	
	Engineer's Estimate		**9.20**	**10,666.66**
1	Redlands Contracting, LLC		8.00	9,275.36
2	SCHIRALLI CONSTRUCTION CORP.		10.20	11,826.08
3	CGC, LLC.		9.00	10,434.78

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC**			

Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 115 **Contract ID:** 190146

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0036	802(B) 8350	4" PVC SCH.40 PLASTIC CONDUIT TRENCHED	304.000	LF	
	Engineer's Estimate		**21.00**		**6,384.00**
1	Redlands Contracting, LLC		32.00		9,728.00
2	SCHIRALLI CONSTRUCTION CORP.		31.15		9,469.60
3	CGC, LLC.		67.00		20,368.00
0037	803(A) 8060	PULL BOX	3.000	EA	
	Engineer's Estimate		**1,000.00**		**3,000.00**
1	Redlands Contracting, LLC		920.00		2,760.00
2	SCHIRALLI CONSTRUCTION CORP.		941.82		2,825.46
3	CGC, LLC.		2,000.00		6,000.00
0038	805(D) 8744	(PL)REMOVE & RESET LIGHT POLE	2.000	EA	
	Engineer's Estimate		**17,000.00**		**34,000.00**
1	Redlands Contracting, LLC		8,250.00		16,500.00
2	SCHIRALLI CONSTRUCTION CORP.		6,976.67		13,953.34
3	CGC, LLC.		15,000.00		30,000.00
0039	805(D) 8756	(PL)REMOVE & RESET EXISTING SIGNS	14.000	EA	
	Engineer's Estimate		**156.90**		**2,196.60**
1	Redlands Contracting, LLC		250.00		3,500.00
2	SCHIRALLI CONSTRUCTION CORP.		83.58		1,170.12
3	CGC, LLC.		100.00		1,400.00
0040	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	630.000	LF	
	Engineer's Estimate		**1.80**		**1,134.00**
1	Redlands Contracting, LLC		6.25		3,937.50
2	SCHIRALLI CONSTRUCTION CORP.		3.34		2,104.20
3	CGC, LLC.		4.00		2,520.00
0041	855(B) 8824	TRAFFIC STRIPE(PLASTIC)(SYMBOLS)	2.000	EA	
	Engineer's Estimate		**328.80**		**657.60**
1	Redlands Contracting, LLC		600.00		1,200.00
2	SCHIRALLI CONSTRUCTION CORP.		498.79		997.58
3	CGC, LLC.		600.00		1,200.00
0042	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	705.000	LF	
	Engineer's Estimate		**1.00**		**705.00**
1	Redlands Contracting, LLC		0.15		105.75
2	SCHIRALLI CONSTRUCTION CORP.		1.11		782.55
3	CGC, LLC.		2.00		1,410.00
0043	857(F) 8009	PAVEMENT MARKING REMOVAL(SYMBOLS)	3.000	EA	
	Engineer's Estimate		**145.00**		**435.00**
1	Redlands Contracting, LLC		13.00		39.00
2	SCHIRALLI CONSTRUCTION CORP.		27.50		82.50
3	CGC, LLC.		34.00		102.00
0044	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM	
	Engineer's Estimate		**18,000.00**		**18,000.00**
1	Redlands Contracting, LLC		19,500.00		19,500.00
2	SCHIRALLI CONSTRUCTION CORP.		7,791.06		7,791.06
3	CGC, LLC.		10,000.00		10,000.00

Letting Date: April 18, 2019, 10:30 A.M.

Call Order: 115 **Contract ID:** 190146

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**STAKING**		
0045	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**6,287.40**	**6,287.40**
1	Redlands Contracting, LLC	8,200.00	8,200.00
2	SCHIRALLI CONSTRUCTION CORP.	11,628.22	11,628.22
3	CGC, LLC.	5,500.00	5,500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**CONSTRUCTION**		
0046	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**2,170.00**	**2,170.00**
1	Redlands Contracting, LLC	7,500.00	7,500.00
2	SCHIRALLI CONSTRUCTION CORP.	5,181.88	5,181.88
3	CGC, LLC.	3,500.05	3,500.05
0047	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**26,200.00**	**26,200.00**
1	Redlands Contracting, LLC	26,500.00	26,500.00
2	SCHIRALLI CONSTRUCTION CORP.	46,635.63	46,635.63
3	CGC, LLC.	50,000.00	50,000.00