Letting Date: July 25, 2019, 10:30 A.M.
Call Order: 160 **Contract ID:** 190150
J/P No.: 31361(04) **Project No.:** SBR-221C(045)SB **Contract Time:**
County: DELAWARE
Description: BRIDGE REHABILITATION SH-20: OVER BRUSH CREEK, 1.4 MILES EAST OF THE SH-10 JUNCTION NEAR JAY. PROJECT LENGTH = 0.080 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	589,721.50		
1	LOGOS CONSTRUCTION CO., LLC	668,492.76	113.36	100.00
2	PBX Corporation	726,944.18	123.27	108.74

Letting Date: July 25, 2019, 10:30 A.M.
Call Order: 160 **Contract ID:** 190150

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0001	407(B) 0250	TACK COAT	84.000 GAL	
	Engineer's Estimate		**9.00**	**756.00**
1	LOGOS CONSTRUCTION CO., LLC		5.00	420.00
2	PBX Corporation		3.75	315.00
0002	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	156.000 TON	
	Engineer's Estimate		**200.00**	**31,200.00**
1	LOGOS CONSTRUCTION CO., LLC		190.00	29,640.00
2	PBX Corporation		182.00	28,392.00
0003	412 5267	COLD MILLING PAVEMENT	748.000 SY	
	Engineer's Estimate		**7.00**	**5,236.00**
1	LOGOS CONSTRUCTION CO., LLC		20.00	14,960.00
2	PBX Corporation		25.00	18,700.00
0004	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	188.000 SY	
	Engineer's Estimate		**10.50**	**1,974.00**
1	LOGOS CONSTRUCTION CO., LLC		18.00	3,384.00
2	PBX Corporation		25.00	4,700.00
0005	619(B) 4780	REMOVAL OF GUARDRAIL	600.000 LF	
	Engineer's Estimate		**4.00**	**2,400.00**
1	LOGOS CONSTRUCTION CO., LLC		4.50	2,700.00
2	PBX Corporation		3.00	1,800.00
0006	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	250.000 LF	
	Engineer's Estimate		**19.00**	**4,750.00**
1	LOGOS CONSTRUCTION CO., LLC		20.60	5,150.00
2	PBX Corporation		19.00	4,750.00
0007	623(G) 8571	GUARDRAIL END TREATMENT (GET)	4.000 EA	
	Engineer's Estimate		**2,250.00**	**9,000.00**
1	LOGOS CONSTRUCTION CO., LLC		3,090.00	12,360.00
2	PBX Corporation		2,625.00	10,500.00
0008	623(I) 8675	GUARDRAIL BRIDGE CONNECTION-TYPE A	4.000 EA	
	Engineer's Estimate		**1,800.00**	**7,200.00**
1	LOGOS CONSTRUCTION CO., LLC		2,807.00	11,228.00
2	PBX Corporation		1,785.00	7,140.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A'				
0009	501(G) 6309	CLSM BACKFILL	68.000 CY	
	Engineer's Estimate		**170.00**	**11,560.00**
1	LOGOS CONSTRUCTION CO., LLC		350.00	23,800.00
2	PBX Corporation		300.00	20,400.00
0010	502 6116	(PL)FALSEWORK JACKING	1.000 LSUM	
	Engineer's Estimate		**35,000.00**	**35,000.00**
1	LOGOS CONSTRUCTION CO., LLC		42,150.00	42,150.00
2	PBX Corporation		55,000.00	55,000.00

Letting Date: July 25, 2019, 10:30 A.M.
Call Order: 160 **Contract ID:** 190150

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0011	504(A) 1304	APPROACH SLAB	200.000	SY	
	Engineer's Estimate		**200.00**		**40,000.00**
1	LOGOS CONSTRUCTION CO., LLC		430.00		86,000.00
2	PBX Corporation		350.00		70,000.00
0012	504(B) 1305	SAW-CUT GROOVING	223.000	SY	
	Engineer's Estimate		**7.00**		**1,561.00**
1	LOGOS CONSTRUCTION CO., LLC		10.30		2,296.90
2	PBX Corporation		13.00		2,899.00
0013	504(C) 6250	SEALED EXPANSION JOINT	30.000	LF	
	Engineer's Estimate		**260.00**		**7,800.00**
1	LOGOS CONSTRUCTION CO., LLC		750.00		22,500.00
2	PBX Corporation		450.00		13,500.00
0014	504(E) 1381	CONCRETE PARAPET	120.000	LF	
	Engineer's Estimate		**150.00**		**18,000.00**
1	LOGOS CONSTRUCTION CO., LLC		310.00		37,200.00
2	PBX Corporation		350.00		42,000.00
0015	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	16.000	EA	
	Engineer's Estimate		**1,500.00**		**24,000.00**
1	LOGOS CONSTRUCTION CO., LLC		1,800.00		28,800.00
2	PBX Corporation		3,000.00		48,000.00
0016	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	8.000	EA	
	Engineer's Estimate		**1,500.00**		**12,000.00**
1	LOGOS CONSTRUCTION CO., LLC		1,800.00		14,400.00
2	PBX Corporation		3,000.00		24,000.00
0017	509 6152	SPECIAL CONCRETE FINISH	76.000	SY	
	Engineer's Estimate		**110.00**		**8,360.00**
1	LOGOS CONSTRUCTION CO., LLC		105.00		7,980.00
2	PBX Corporation		125.00		9,500.00
0018	511 6306	MECHANICAL SPLICES	126.000	EA	
	Engineer's Estimate		**60.00**		**7,560.00**
1	LOGOS CONSTRUCTION CO., LLC		140.00		17,640.00
2	PBX Corporation		50.00		6,300.00
0019	513(B) 6019	CLASS B BRIDGE DECK REPAIR	83.800	SY	
	Engineer's Estimate		**350.00**		**29,330.00**
1	LOGOS CONSTRUCTION CO., LLC		25.00		2,095.00
2	PBX Corporation		325.00		27,235.00
0020	513(C) 6020	CLASS C BRIDGE DECK REPAIR	36.800	SY	
	Engineer's Estimate		**650.00**		**23,920.00**
1	LOGOS CONSTRUCTION CO., LLC		1,500.00		55,200.00
2	PBX Corporation		1,900.00		69,920.00
0021	515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	112.000	SY	
	Engineer's Estimate		**5.50**		**616.00**
1	LOGOS CONSTRUCTION CO., LLC		15.00		1,680.00
2	PBX Corporation		8.00		896.00

Letting Date: July 25, 2019, 10:30 A.M.
Call Order: 160 **Contract ID:** 190150

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A'**			
0022	520(A) 6058	PREPARATION OF CRACKS, ABOVE WATER	83.000 LF	
	Engineer's Estimate		**50.00**	**4,150.00**
1	LOGOS CONSTRUCTION CO., LLC		32.00	2,656.00
2	PBX Corporation		15.00	1,245.00
0023	520(C) 6060	EPOXY RESIN, ABOVE WATER	6.700 GAL	
	Engineer's Estimate		**120.00**	**804.00**
1	LOGOS CONSTRUCTION CO., LLC		85.00	569.50
2	PBX Corporation		50.00	335.00
0024	521(A) 6210	PNEUMATICALLY PLACED MORTAR	114.000 SY	
	Engineer's Estimate		**700.00**	**79,800.00**
1	LOGOS CONSTRUCTION CO., LLC		695.00	79,230.00
2	PBX Corporation		650.00	74,100.00
0025	523(C) 6570	DECK AREA SEALED (FLOODCOATS)	388.000 SY	
	Engineer's Estimate		**25.00**	**9,700.00**
1	LOGOS CONSTRUCTION CO., LLC		24.00	9,312.00
2	PBX Corporation		25.00	9,700.00
0026	524(A) 6610	(SP)CARBON FIBER-REINFORCED POLYMER	135.500 SF	
	Engineer's Estimate		**100.00**	**13,550.00**
1	LOGOS CONSTRUCTION CO., LLC		77.25	10,467.38
2	PBX Corporation		80.00	10,840.00
0027	535 6130	(SP)CORROSION INHIBITOR(SURFACE APPLIED)	22.000 SY	
	Engineer's Estimate		**50.00**	**1,100.00**
1	LOGOS CONSTRUCTION CO., LLC		28.84	634.48
2	PBX Corporation		55.00	1,210.00
0028	601(A) 1351	TYPE I PLAIN RIPRAP	1,000.000 TON	
	Engineer's Estimate		**75.00**	**75,000.00**
1	LOGOS CONSTRUCTION CO., LLC		1.00	1,000.00
2	PBX Corporation		1.00	1,000.00
0029	619(B) 2500	REMOVAL OF BRIDGE ITEMS	1.000 LSUM	
	Engineer's Estimate		**7,500.00**	**7,500.00**
1	LOGOS CONSTRUCTION CO., LLC		15,000.00	15,000.00
2	PBX Corporation		50,000.00	50,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC TEMPORARY**			
0030	823 8478	(SP)PORTABLE TRAFFIC SIGNAL SYSTEM	120.000 SD	
	Engineer's Estimate		**170.00**	**20,400.00**
1	LOGOS CONSTRUCTION CO., LLC		180.00	21,600.00
2	PBX Corporation		85.00	10,200.00
0031	857(A) 8839	CONSTRUCTION TRAFFIC STRIPE(PAINT)(4" WIDE)	9,200.000 LF	
	Engineer's Estimate		**0.30**	**2,760.00**
1	LOGOS CONSTRUCTION CO., LLC		0.15	1,380.00
2	PBX Corporation		0.15	1,380.00

Letting Date: July 25, 2019, 10:30 A.M.
Call Order: 160 **Contract ID:** 190150

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**TRAFFIC TEMPORARY**				
0032	857(C) 8851	REMOVABLE PAVEMENT MARKING TAPE(4" WIDE)	1,000.000	LF	
	Engineer's Estimate		**1.20**		**1,200.00**
1	LOGOS CONSTRUCTION CO., LLC		1.03		1,030.00
2	PBX Corporation		1.00		1,000.00
0033	857(E) 8887	(PL)CONSTRUCTION ZONE PAVEMENT MARKERS(FLEX TAB)TYF	1,000.000	EA	
	Engineer's Estimate		**0.75**		**750.00**
1	LOGOS CONSTRUCTION CO., LLC		0.52		520.00
2	PBX Corporation		0.50		500.00
0034	871(B) 8705	(SP)CONST.ZONE IMPACT ATTEN.	240.000	SD	
	Engineer's Estimate		**11.00**		**2,640.00**
1	LOGOS CONSTRUCTION CO., LLC		5.15		1,236.00
2	PBX Corporation		5.00		1,200.00
0035	877(B) 8484	DELIVER PORTABLE LONGITUDINAL BARRIER	365.000	LF	
	Engineer's Estimate		**31.00**		**11,315.00**
1	LOGOS CONSTRUCTION CO., LLC		50.00		18,250.00
2	PBX Corporation		30.00		10,950.00
0036	877(C) 8486	RELOCATION OF PORTABLE LONGITUDINAL BARRIER	365.000	LF	
	Engineer's Estimate		**8.00**		**2,920.00**
1	LOGOS CONSTRUCTION CO., LLC		5.00		1,825.00
2	PBX Corporation		5.00		1,825.00
0037	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	2,160.000	SD	
	Engineer's Estimate		**0.95**		**2,052.00**
1	LOGOS CONSTRUCTION CO., LLC		2.06		4,449.60
2	PBX Corporation		2.00		4,320.00
0038	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,200.000	SD	
	Engineer's Estimate		**1.25**		**1,500.00**
1	LOGOS CONSTRUCTION CO., LLC		0.26		312.00
2	PBX Corporation		0.25		300.00
0039	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,920.000	SD	
	Engineer's Estimate		**2.00**		**3,840.00**
1	LOGOS CONSTRUCTION CO., LLC		2.06		3,955.20
2	PBX Corporation		2.00		3,840.00
0040	880(E) 8860	WARNING LIGHTS(TYPE A)	2,040.000	SD	
	Engineer's Estimate		**0.65**		**1,326.00**
1	LOGOS CONSTRUCTION CO., LLC		0.52		1,060.80
2	PBX Corporation		0.50		1,020.00
0041	880(F) 8878	DRUMS	3,600.000	SD	
	Engineer's Estimate		**0.75**		**2,700.00**
1	LOGOS CONSTRUCTION CO., LLC		0.26		936.00
2	PBX Corporation		0.25		900.00
0042	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	268.000	SD	
	Engineer's Estimate		**20.00**		**5,360.00**
1	LOGOS CONSTRUCTION CO., LLC		5.15		1,380.20
2	PBX Corporation		5.00		1,340.00

Letting Date: July 25, 2019, 10:30 A.M.

Call Order: 160 **Contract ID:** 190150

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**TRAFFIC PERMANENT**		
0043	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	1,470.000 LF	
	Engineer's Estimate		**1.45**	**2,131.50**
1	LOGOS CONSTRUCTION CO., LLC		2.01	2,954.70
2	PBX Corporation		1.95	2,866.50

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**		
0044	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**55,000.00**	**55,000.00**
1	LOGOS CONSTRUCTION CO., LLC		67,150.00	67,150.00
2	PBX Corporation		70,925.68	70,925.68