Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 280 **Contract ID:** 190167
J/P No.: 29932(04) **Project No.:** STP-269D(055)CI **Contract Time:**
County: STEPHENS
Description: BRIDGE AND APPROACHES COUNTY ROAD (EAST CHESTNUT AVENUE/EW-173): OVER EAST COW CREEK, 2.8 MILES EAST OF SH-7 NEAR DUNCAN. PROJECT LENGTH = 0.208 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,006,132.50		
1	RRY SERVICES LLC	1,096,463.15	108.98	100.00
2	SEWELL BROS., INC.	1,127,008.91	112.01	102.79
3	BRIDGECO CONTRACTORS, INC.	1,152,888.79	114.59	105.15
4	C3 Construction, Inc.	1,187,033.18	117.98	108.26
5	Frontier Bridge, Inc.	1,245,047.70	123.75	113.55

Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 280 **Contract ID:** 190167

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0001	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	RRY SERVICES LLC	30,000.00	30,000.00
2	SEWELL BROS., INC.	15,000.00	15,000.00
3	BRIDGECO CONTRACTORS, INC.	16,500.00	16,500.00
4	C3 Construction, Inc.	3,339.10	3,339.10
5	Frontier Bridge, Inc.	18,645.00	18,645.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	1,060.000 CY
	Engineer's Estimate	**8.50**	**9,010.00**
1	RRY SERVICES LLC	11.00	11,660.00
2	SEWELL BROS., INC.	18.00	19,080.00
3	BRIDGECO CONTRACTORS, INC.	18.00	19,080.00
4	C3 Construction, Inc.	10.42	11,045.20
5	Frontier Bridge, Inc.	13.56	14,373.60
0003	202(D) 0184	UNCLASSIFIED BORROW	1,823.000 CY
	Engineer's Estimate	**10.00**	**18,230.00**
1	RRY SERVICES LLC	13.00	23,699.00
2	SEWELL BROS., INC.	10.00	18,230.00
3	BRIDGECO CONTRACTORS, INC.	11.00	20,053.00
4	C3 Construction, Inc.	12.15	22,149.45
5	Frontier Bridge, Inc.	16.39	29,878.97
0004	221(C) 2801	TEMPORARY SILT FENCE	2,500.000 LF
	Engineer's Estimate	**2.00**	**5,000.00**
1	RRY SERVICES LLC	1.55	3,875.00
2	SEWELL BROS., INC.	1.70	4,250.00
3	BRIDGECO CONTRACTORS, INC.	1.75	4,375.00
4	C3 Construction, Inc.	2.07	5,175.00
5	Frontier Bridge, Inc.	1.75	4,375.00
0005	230(A) 2806	SOLID SLAB SODDING	7,332.000 SY
	Engineer's Estimate	**1.50**	**10,998.00**
1	RRY SERVICES LLC	1.52	11,144.64
2	SEWELL BROS., INC.	1.80	13,197.60
3	BRIDGECO CONTRACTORS, INC.	2.00	14,664.00
4	C3 Construction, Inc.	2.03	14,883.96
5	Frontier Bridge, Inc.	1.72	12,611.04
0006	233(A) 2817	VEGETATIVE MULCHING	5.320 AC
	Engineer's Estimate	**400.00**	**2,128.00**
1	RRY SERVICES LLC	465.00	2,473.80
2	SEWELL BROS., INC.	500.00	2,660.00
3	BRIDGECO CONTRACTORS, INC.	550.00	2,926.00
4	C3 Construction, Inc.	621.07	3,304.09
5	Frontier Bridge, Inc.	525.45	2,795.39
0007	303(A) 2100	AGGREGATE BASE TYPE A	585.000 CY
	Engineer's Estimate	**43.00**	**25,155.00**
1	RRY SERVICES LLC	61.85	36,182.25
2	SEWELL BROS., INC.	68.00	39,780.00
3	BRIDGECO CONTRACTORS, INC.	66.00	38,610.00
4	C3 Construction, Inc.	30.99	18,129.15
5	Frontier Bridge, Inc.	69.89	40,885.65

Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 280 **Contract ID:** 190167

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0008	307(K) 4300	STABILIZED SUBGRADE	3,368.000	SY	
	Engineer's Estimate		**5.00**		**16,840.00**
1	RRY SERVICES LLC		4.75		15,998.00
2	SEWELL BROS., INC.		10.00		33,680.00
3	BRIDGECO CONTRACTORS, INC.		5.25		17,682.00
4	C3 Construction, Inc.		6.14		20,679.52
5	Frontier Bridge, Inc.		4.52		15,223.36
0009	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	265.000	TON	
	Engineer's Estimate		**26.25**		**6,956.25**
1	RRY SERVICES LLC		33.70		8,930.50
2	SEWELL BROS., INC.		37.00		9,805.00
3	BRIDGECO CONTRACTORS, INC.		33.70		8,930.50
4	C3 Construction, Inc.		24.50		6,492.50
5	Frontier Bridge, Inc.		38.08		10,091.20
0010	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	532.000	TON	
	Engineer's Estimate		**70.00**		**37,240.00**
1	RRY SERVICES LLC		97.00		51,604.00
2	SEWELL BROS., INC.		111.00		59,052.00
3	BRIDGECO CONTRACTORS, INC.		118.00		62,776.00
4	C3 Construction, Inc.		154.07		81,965.24
5	Frontier Bridge, Inc.		109.61		58,312.52
0011	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	332.000	TON	
	Engineer's Estimate		**75.00**		**24,900.00**
1	RRY SERVICES LLC		101.15		33,581.80
2	SEWELL BROS., INC.		120.00		39,840.00
3	BRIDGECO CONTRACTORS, INC.		106.50		35,358.00
4	C3 Construction, Inc.		171.43		56,914.76
5	Frontier Bridge, Inc.		114.30		37,947.60
0012	509(D) 0325	CLASS C CONCRETE	10.000	CY	
	Engineer's Estimate		**270.00**		**2,700.00**
1	RRY SERVICES LLC		300.00		3,000.00
2	SEWELL BROS., INC.		350.00		3,500.00
3	BRIDGECO CONTRACTORS, INC.		400.00		4,000.00
4	C3 Construction, Inc.		377.96		3,779.60
5	Frontier Bridge, Inc.		526.32		5,263.20
0013	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM	
	Engineer's Estimate		**10,000.00**		**10,000.00**
1	RRY SERVICES LLC		3,500.00		3,500.00
2	SEWELL BROS., INC.		10,000.00		10,000.00
3	BRIDGECO CONTRACTORS, INC.		4,000.00		4,000.00
4	C3 Construction, Inc.		13,356.39		13,356.39
5	Frontier Bridge, Inc.		5,650.00		5,650.00
0014	619(B) 8610	REMOVE AND RESET CATTLE GUARD	1.000	EA	
	Engineer's Estimate		**2,000.00**		**2,000.00**
1	RRY SERVICES LLC		1,000.00		1,000.00
2	SEWELL BROS., INC.		2,500.00		2,500.00
3	BRIDGECO CONTRACTORS, INC.		3,000.00		3,000.00
4	C3 Construction, Inc.		1,602.77		1,602.77
5	Frontier Bridge, Inc.		2,825.00		2,825.00

Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 280 **Contract ID:** 190167

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0015	624(C) 4459	FENCE-STYLE SWF (5 BARBED WIRE)	860.000 LF	
	Engineer's Estimate		**7.00**	**6,020.00**
1	RRY SERVICES LLC		10.00	8,600.00
2	SEWELL BROS., INC.		11.00	9,460.00
3	BRIDGECO CONTRACTORS, INC.		12.00	10,320.00
4	C3 Construction, Inc.		13.36	11,489.60
5	Frontier Bridge, Inc.		11.30	9,718.00
0016	624(D) 4470	GATE, GALVANIZED STEEL	1.000 EA	
	Engineer's Estimate		**860.00**	**860.00**
1	RRY SERVICES LLC		900.00	900.00
2	SEWELL BROS., INC.		800.00	800.00
3	BRIDGECO CONTRACTORS, INC.		900.00	900.00
4	C3 Construction, Inc.		934.95	934.95
5	Frontier Bridge, Inc.		1,130.00	1,130.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0017	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	120.000 CY	
	Engineer's Estimate		**32.00**	**3,840.00**
1	RRY SERVICES LLC		15.00	1,800.00
2	SEWELL BROS., INC.		30.00	3,600.00
3	BRIDGECO CONTRACTORS, INC.		12.00	1,440.00
4	C3 Construction, Inc.		20.03	2,403.60
5	Frontier Bridge, Inc.		23.73	2,847.60
0018	501(G) 6309	CLSM BACKFILL	56.000 CY	
	Engineer's Estimate		**170.00**	**9,520.00**
1	RRY SERVICES LLC		160.00	8,960.00
2	SEWELL BROS., INC.		175.00	9,800.00
3	BRIDGECO CONTRACTORS, INC.		240.00	13,440.00
4	C3 Construction, Inc.		214.77	12,027.12
5	Frontier Bridge, Inc.		269.86	15,112.16
0019	503(A) 1311	PRESTRESSED CONCRETE BEAMS (TYPE II)	237.340 LF	
	Engineer's Estimate		**215.00**	**51,028.10**
1	RRY SERVICES LLC		200.00	47,468.00
2	SEWELL BROS., INC.		200.00	47,468.00
3	BRIDGECO CONTRACTORS, INC.		202.00	47,942.68
4	C3 Construction, Inc.		225.12	53,429.98
5	Frontier Bridge, Inc.		219.36	52,062.90
0020	503(A) 1312	PRESTRESSED CONCRETE BEAMS (TYPE III)	298.670 LF	
	Engineer's Estimate		**220.00**	**65,707.40**
1	RRY SERVICES LLC		220.00	65,707.40
2	SEWELL BROS., INC.		205.00	61,227.35
3	BRIDGECO CONTRACTORS, INC.		207.30	61,914.29
4	C3 Construction, Inc.		234.11	69,921.63
5	Frontier Bridge, Inc.		238.24	71,155.14

Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 280 **Contract ID:** 190167

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0021	504(A) 1304	APPROACH SLAB	141.600	SY	
	Engineer's Estimate		**218.00**		**30,868.80**
1	RRY SERVICES LLC		200.00		28,320.00
2	SEWELL BROS., INC.		225.00		31,860.00
3	BRIDGECO CONTRACTORS, INC.		310.00		43,896.00
4	C3 Construction, Inc.		238.51		33,773.02
5	Frontier Bridge, Inc.		292.58		41,429.33
0022	504(B) 1305	SAW-CUT GROOVING	527.400	SY	
	Engineer's Estimate		**4.25**		**2,241.45**
1	RRY SERVICES LLC		4.90		2,584.26
2	SEWELL BROS., INC.		5.40		2,847.96
3	BRIDGECO CONTRACTORS, INC.		5.30		2,795.22
4	C3 Construction, Inc.		6.54		3,449.20
5	Frontier Bridge, Inc.		5.54		2,921.80
0023	504(D) 6239	CONCRETE RAIL (TR3)	325.400	LF	
	Engineer's Estimate		**80.00**		**26,032.00**
1	RRY SERVICES LLC		75.00		24,405.00
2	SEWELL BROS., INC.		75.00		24,405.00
3	BRIDGECO CONTRACTORS, INC.		80.00		26,032.00
4	C3 Construction, Inc.		98.68		32,110.47
5	Frontier Bridge, Inc.		80.10		26,064.54
0024	506(A) 1322	STRUCTURAL STEEL	870.000	LB	
	Engineer's Estimate		**2.00**		**1,740.00**
1	RRY SERVICES LLC		3.00		2,610.00
2	SEWELL BROS., INC.		2.50		2,175.00
3	BRIDGECO CONTRACTORS, INC.		3.25		2,827.50
4	C3 Construction, Inc.		2.65		2,305.50
5	Frontier Bridge, Inc.		3.37		2,931.90
0025	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	8.000	EA	
	Engineer's Estimate		**750.00**		**6,000.00**
1	RRY SERVICES LLC		300.00		2,400.00
2	SEWELL BROS., INC.		500.00		4,000.00
3	BRIDGECO CONTRACTORS, INC.		755.00		6,040.00
4	C3 Construction, Inc.		350.67		2,805.36
5	Frontier Bridge, Inc.		921.21		7,369.68
0026	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	16.000	EA	
	Engineer's Estimate		**750.00**		**12,000.00**
1	RRY SERVICES LLC		850.00		13,600.00
2	SEWELL BROS., INC.		750.00		12,000.00
3	BRIDGECO CONTRACTORS, INC.		755.00		12,080.00
4	C3 Construction, Inc.		641.84		10,269.44
5	Frontier Bridge, Inc.		1,174.25		18,788.00
0027	507(C) 6282	ELASTOMERIC BEARING PADS	16.000	EA	
	Engineer's Estimate		**478.00**		**7,648.00**
1	RRY SERVICES LLC		350.00		5,600.00
2	SEWELL BROS., INC.		450.00		7,200.00
3	BRIDGECO CONTRACTORS, INC.		302.00		4,832.00
4	C3 Construction, Inc.		321.56		5,144.96
5	Frontier Bridge, Inc.		645.46		10,327.36

Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 280 **Contract ID:** 190167

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0028	509(A) 1326	CLASS AA CONCRETE	151.600 CY	
	Engineer's Estimate		**535.00**	**81,106.00**
1	RRY SERVICES LLC		600.00	90,960.00
2	SEWELL BROS., INC.		550.00	83,380.00
3	BRIDGECO CONTRACTORS, INC.		600.00	90,960.00
4	C3 Construction, Inc.		632.70	95,917.32
5	Frontier Bridge, Inc.		651.60	98,782.56
0029	509(B) 1328	CLASS A CONCRETE	102.000 CY	
	Engineer's Estimate		**626.00**	**63,852.00**
1	RRY SERVICES LLC		600.00	61,200.00
2	SEWELL BROS., INC.		600.00	61,200.00
3	BRIDGECO CONTRACTORS, INC.		600.00	61,200.00
4	C3 Construction, Inc.		649.45	66,243.90
5	Frontier Bridge, Inc.		758.46	77,362.92
0030	511(A) 1332	REINFORCING STEEL	51,190.000 LB	
	Engineer's Estimate		**0.95**	**48,630.50**
1	RRY SERVICES LLC		1.05	53,749.50
2	SEWELL BROS., INC.		0.95	48,630.50
3	BRIDGECO CONTRACTORS, INC.		1.04	53,237.60
4	C3 Construction, Inc.		1.10	56,309.00
5	Frontier Bridge, Inc.		1.08	55,285.20
0031	514(A) 6010	PILES, FURNISHED (HP 10X42)	435.000 LF	
	Engineer's Estimate		**31.00**	**13,485.00**
1	RRY SERVICES LLC		45.00	19,575.00
2	SEWELL BROS., INC.		35.00	15,225.00
3	BRIDGECO CONTRACTORS, INC.		28.00	12,180.00
4	C3 Construction, Inc.		39.60	17,226.00
5	Frontier Bridge, Inc.		45.36	19,731.60
0032	514(B) 6292	PILES, DRIVEN (HP 10X42)	435.000 LF	
	Engineer's Estimate		**12.00**	**5,220.00**
1	RRY SERVICES LLC		10.00	4,350.00
2	SEWELL BROS., INC.		15.00	6,525.00
3	BRIDGECO CONTRACTORS, INC.		14.00	6,090.00
4	C3 Construction, Inc.		16.03	6,973.05
5	Frontier Bridge, Inc.		20.34	8,847.90
0033	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000 EA	
	Engineer's Estimate		**400.00**	**400.00**
1	RRY SERVICES LLC		400.00	400.00
2	SEWELL BROS., INC.		400.00	400.00
3	BRIDGECO CONTRACTORS, INC.		400.00	400.00
4	C3 Construction, Inc.		400.00	400.00
5	Frontier Bridge, Inc.		400.00	400.00
0034	516(A) 6096	DRILLED SHAFTS 60" DIAMETER	200.000 LF	
	Engineer's Estimate		**727.00**	**145,400.00**
1	RRY SERVICES LLC		750.00	150,000.00
2	SEWELL BROS., INC.		950.00	190,000.00
3	BRIDGECO CONTRACTORS, INC.		871.75	174,350.00
4	C3 Construction, Inc.		936.62	187,324.00
5	Frontier Bridge, Inc.		926.54	185,308.00

Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 280 **Contract ID:** 190167

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0035	516(C) 6200	CROSSHOLE SONIC LOGGING	1.000 EA	
	Engineer's Estimate		**2,600.00**	**2,600.00**
1	RRY SERVICES LLC		2,500.00	2,500.00
2	SEWELL BROS., INC.		3,000.00	3,000.00
3	BRIDGECO CONTRACTORS, INC.		2,100.00	2,100.00
4	C3 Construction, Inc.		2,203.81	2,203.81
5	Frontier Bridge, Inc.		3,503.00	3,503.00
0036	601(B) 1353	TYPE I-A PLAIN RIPRAP	2,120.000 TON	
	Engineer's Estimate		**40.00**	**84,800.00**
1	RRY SERVICES LLC		48.00	101,760.00
2	SEWELL BROS., INC.		45.00	95,400.00
3	BRIDGECO CONTRACTORS, INC.		41.75	88,510.00
4	C3 Construction, Inc.		37.70	79,924.00
5	Frontier Bridge, Inc.		48.23	102,247.60
0037	601(C) 1355	TYPE I-A FILTER BLANKET	475.000 TON	
	Engineer's Estimate		**36.00**	**17,100.00**
1	RRY SERVICES LLC		42.00	19,950.00
2	SEWELL BROS., INC.		35.00	16,625.00
3	BRIDGECO CONTRACTORS, INC.		40.00	19,000.00
4	C3 Construction, Inc.		24.50	11,637.50
5	Frontier Bridge, Inc.		37.30	17,717.50
0038	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	64.000 LF	
	Engineer's Estimate		**28.00**	**1,792.00**
1	RRY SERVICES LLC		35.00	2,240.00
2	SEWELL BROS., INC.		32.00	2,048.00
3	BRIDGECO CONTRACTORS, INC.		38.00	2,432.00
4	C3 Construction, Inc.		18.33	1,173.12
5	Frontier Bridge, Inc.		34.67	2,218.88
0039	613(I) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	20.000 LF	
	Engineer's Estimate		**26.50**	**530.00**
1	RRY SERVICES LLC		35.00	700.00
2	SEWELL BROS., INC.		50.00	1,000.00
3	BRIDGECO CONTRACTORS, INC.		40.00	800.00
4	C3 Construction, Inc.		18.33	366.60
5	Frontier Bridge, Inc.		32.30	646.00
0040	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	RRY SERVICES LLC		25,000.00	25,000.00
2	SEWELL BROS., INC.		25,000.00	25,000.00
3	BRIDGECO CONTRACTORS, INC.		64,000.00	64,000.00
4	C3 Construction, Inc.		26,712.79	26,712.79
5	Frontier Bridge, Inc.		28,250.00	28,250.00
0041	623(A) 1418	BEAM GUARDRAIL W-BEAM SINGLE	275.000 LF	
	Engineer's Estimate		**19.00**	**5,225.00**
1	RRY SERVICES LLC		16.00	4,400.00
2	SEWELL BROS., INC.		17.50	4,812.50
3	BRIDGECO CONTRACTORS, INC.		28.00	7,700.00
4	C3 Construction, Inc.		33.39	9,182.25
5	Frontier Bridge, Inc.		18.08	4,972.00

Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 280 **Contract ID:** 190167

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE**		
0042	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA	
	Engineer's Estimate		**1,670.00**	**6,680.00**
1	RRY SERVICES LLC		1,825.00	7,300.00
2	SEWELL BROS., INC.		2,000.00	8,000.00
3	BRIDGECO CONTRACTORS, INC.		2,700.00	10,800.00
4	C3 Construction, Inc.		3,339.10	13,356.40
5	Frontier Bridge, Inc.		2,062.25	8,249.00
0043	623(G) 8571	GUARDRAIL END TREATMENT (GET)	3.000 EA	
	Engineer's Estimate		**2,490.00**	**7,470.00**
1	RRY SERVICES LLC		2,380.00	7,140.00
2	SEWELL BROS., INC.		2,620.00	7,860.00
3	BRIDGECO CONTRACTORS, INC.		1,525.00	4,575.00
4	C3 Construction, Inc.		1,769.72	5,309.16
5	Frontier Bridge, Inc.		2,689.40	8,068.20

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**		
0044	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	RRY SERVICES LLC		2,295.00	2,295.00
2	SEWELL BROS., INC.		3,735.00	3,735.00
3	BRIDGECO CONTRACTORS, INC.		3,640.00	3,640.00
4	C3 Construction, Inc.		3,526.09	3,526.09
5	Frontier Bridge, Inc.		2,639.25	2,639.25

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**STAKING**		
0045	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	RRY SERVICES LLC		11,840.00	11,840.00
2	SEWELL BROS., INC.		8,250.00	8,250.00
3	BRIDGECO CONTRACTORS, INC.		8,500.00	8,500.00
4	C3 Construction, Inc.		10,017.30	10,017.30
5	Frontier Bridge, Inc.		9,200.00	9,200.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**		
0046	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	RRY SERVICES LLC		500.00	500.00
2	SEWELL BROS., INC.		3,500.00	3,500.00
3	BRIDGECO CONTRACTORS, INC.		4,000.00	4,000.00
4	C3 Construction, Inc.		2,003.46	2,003.46
5	Frontier Bridge, Inc.		4,025.00	4,025.00

Letting Date: April 18, 2019, 10:30 A.M.

Call Order: 280 **Contract ID:** 190167

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**		
0047	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**72,179.00**	**72,179.00**
1	RRY SERVICES LLC		81,000.00	81,000.00
2	SEWELL BROS., INC.		55,000.00	55,000.00
3	BRIDGECO CONTRACTORS, INC.		52,000.00	52,000.00
4	C3 Construction, Inc.		88,345.87	88,345.87
5	Frontier Bridge, Inc.		86,857.15	86,857.15