Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 227 **Contract ID:** 190170
J/P No.: 28817(04) **Project No.:** STP-155E(919)EH **Contract Time:**
County: OKLAHOMA
Description: PEDESTRIAN IMPROVEMENTS (TRAIL CONSTRUCTION) MID-AMERICA TRAIL: FROM THE INTERSECTION OF N. MIDWEST BLVD AND NE 10TH ST, EXTEND NORTHWEST IN MIDWEST CITY. PROJECT LENGTH = 0.653 MILE

	VENDORNAME	PROPOSALITEMTO		
1	Redlands Contracting, LLC	674,201.15	92.35	100.00
	Engineer's Estimate	730,037.72		
2	PARATHON CONSTRUCTION, LLC	734,486.00	100.61	108.94
3	SAC Services, Inc.	780,021.60	106.85	115.70
4	RUDY CONSTRUCTION CO.	782,512.20	107.19	116.07
5	Cimarron Construction Company, LLC	839,427.73	114.98	124.51

Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 227 **Contract ID:** 190170

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	202(A) 0183	UNCLASSIFIED EXCAVATION	1,281.000	CY	
	Engineer's Estimate		**16.00**		**20,496.00**
1	Redlands Contracting, LLC		15.40		19,727.40
2	PARATHON CONSTRUCTION, LLC		14.50		18,574.50
3	SAC Services, Inc.		10.50		13,450.50
4	RUDY CONSTRUCTION CO.		14.00		17,934.00
5	Cimarron Construction Company, LLC		17.51		22,430.31
0002	202(D) 0184	UNCLASSIFIED BORROW	415.000	CY	
	Engineer's Estimate		**18.00**		**7,470.00**
1	Redlands Contracting, LLC		21.00		8,715.00
2	PARATHON CONSTRUCTION, LLC		15.00		6,225.00
3	SAC Services, Inc.		17.00		7,055.00
4	RUDY CONSTRUCTION CO.		21.00		8,715.00
5	Cimarron Construction Company, LLC		27.34		11,346.10
0003	221(C) 2801	TEMPORARY SILT FENCE	5,020.000	LF	
	Engineer's Estimate		**1.75**		**8,785.00**
1	Redlands Contracting, LLC		1.75		8,785.00
2	PARATHON CONSTRUCTION, LLC		2.25		11,295.00
3	SAC Services, Inc.		2.00		10,040.00
4	RUDY CONSTRUCTION CO.		1.50		7,530.00
5	Cimarron Construction Company, LLC		3.28		16,465.60
0004	221(F) 0100	TEMPORARY SILT DIKE	100.000	LF	
	Engineer's Estimate		**12.00**		**1,200.00**
1	Redlands Contracting, LLC		7.50		750.00
2	PARATHON CONSTRUCTION, LLC		12.00		1,200.00
3	SAC Services, Inc.		12.00		1,200.00
4	RUDY CONSTRUCTION CO.		3.60		360.00
5	Cimarron Construction Company, LLC		11.37		1,137.00
0005	230(A) 2806	SOLID SLAB SODDING	3,440.000	SY	
	Engineer's Estimate		**3.50**		**12,040.00**
1	Redlands Contracting, LLC		4.00		13,760.00
2	PARATHON CONSTRUCTION, LLC		6.50		22,360.00
3	SAC Services, Inc.		4.50		15,480.00
4	RUDY CONSTRUCTION CO.		2.60		8,944.00
5	Cimarron Construction Company, LLC		4.23		14,551.20
0006	240(A) 2829	REMOVING TREES 13" TO 18" IN DIAMETER	1.000	EA	
	Engineer's Estimate		**900.00**		**900.00**
1	Redlands Contracting, LLC		1,800.00		1,800.00
2	PARATHON CONSTRUCTION, LLC		2,500.00		2,500.00
3	SAC Services, Inc.		3,500.00		3,500.00
4	RUDY CONSTRUCTION CO.		1,500.00		1,500.00
5	Cimarron Construction Company, LLC		966.46		966.46
0007	242 0400	(PL)STABILIZED CONSTRUCTION EXIT	2.000	EA	
	Engineer's Estimate		**2,500.00**		**5,000.00**
1	Redlands Contracting, LLC		4,800.00		9,600.00
2	PARATHON CONSTRUCTION, LLC		1,200.00		2,400.00
3	SAC Services, Inc.		1,500.00		3,000.00
4	RUDY CONSTRUCTION CO.		1,250.00		2,500.00
5	Cimarron Construction Company, LLC		2,820.73		5,641.46

Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 227 **Contract ID:** 190170

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0008	303(A) 2100	AGGREGATE BASE TYPE A	754.000	CY	
	Engineer's Estimate		**45.00**		**33,930.00**
1	Redlands Contracting, LLC		48.00		36,192.00
2	PARATHON CONSTRUCTION, LLC		50.00		37,700.00
3	SAC Services, Inc.		72.00		54,288.00
4	RUDY CONSTRUCTION CO.		95.00		71,630.00
5	Cimarron Construction Company, LLC		85.62		64,557.48
0009	310(B) 0149	SUBGRADE, METHOD B	4,522.000	SY	
	Engineer's Estimate		**1.75**		**7,913.50**
1	Redlands Contracting, LLC		1.45		6,556.90
2	PARATHON CONSTRUCTION, LLC		3.00		13,566.00
3	SAC Services, Inc.		2.50		11,305.00
4	RUDY CONSTRUCTION CO.		2.00		9,044.00
5	Cimarron Construction Company, LLC		6.83		30,885.26
0010	325 5271	SEPARATOR FABRIC	500.000	SY	
	Engineer's Estimate		**2.75**		**1,375.00**
1	Redlands Contracting, LLC		1.25		625.00
2	PARATHON CONSTRUCTION, LLC		4.00		2,000.00
3	SAC Services, Inc.		3.75		1,875.00
4	RUDY CONSTRUCTION CO.		2.60		1,300.00
5	Cimarron Construction Company, LLC		2.58		1,290.00
0011	326(B) 0100	GEOGRID REINFORCEMENT	500.000	SY	
	Engineer's Estimate		**6.00**		**3,000.00**
1	Redlands Contracting, LLC		1.25		625.00
2	PARATHON CONSTRUCTION, LLC		5.00		2,500.00
3	SAC Services, Inc.		12.25		6,125.00
4	RUDY CONSTRUCTION CO.		4.25		2,125.00
5	Cimarron Construction Company, LLC		4.37		2,185.00
0012	509(B) 0321	CLASS A CONCRETE	57.000	CY	
	Engineer's Estimate		**500.00**		**28,500.00**
1	Redlands Contracting, LLC		325.00		18,525.00
2	PARATHON CONSTRUCTION, LLC		200.00		11,400.00
3	SAC Services, Inc.		730.00		41,610.00
4	RUDY CONSTRUCTION CO.		1,050.00		59,850.00
5	Cimarron Construction Company, LLC		732.75		41,766.75
0013	609(A) 0300	CONCRETE CURB (6" BARRIER-INTEGRAL)	33.000	LF	
	Engineer's Estimate		**22.00**		**726.00**
1	Redlands Contracting, LLC		38.00		1,254.00
2	PARATHON CONSTRUCTION, LLC		20.00		660.00
3	SAC Services, Inc.		15.00		495.00
4	RUDY CONSTRUCTION CO.		15.00		495.00
5	Cimarron Construction Company, LLC		25.72		848.76
0014	610(A) 0604	5" CONCRETE SIDEWALK	3,685.000	SY	
	Engineer's Estimate		**60.00**		**221,100.00**
1	Redlands Contracting, LLC		48.00		176,880.00
2	PARATHON CONSTRUCTION, LLC		49.00		180,565.00
3	SAC Services, Inc.		61.00		224,785.00
4	RUDY CONSTRUCTION CO.		55.00		202,675.00
5	Cimarron Construction Company, LLC		65.46		241,220.10

Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 227 **Contract ID:** 190170

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0015	610(B) 0604	6" CONCRETE DRIVEWAY	103.000	SY	
	Engineer's Estimate		**75.00**		**7,725.00**
1	Redlands Contracting, LLC		61.00		6,283.00
2	PARATHON CONSTRUCTION, LLC		60.00		6,180.00
3	SAC Services, Inc.		66.50		6,849.50
4	RUDY CONSTRUCTION CO.		65.00		6,695.00
5	Cimarron Construction Company, LLC		77.49		7,981.47
0016	611(G) 5112	INLET CI DES. 2 (STD)	1.000	EA	
	Engineer's Estimate		**4,000.00**		**4,000.00**
1	Redlands Contracting, LLC		4,200.00		4,200.00
2	PARATHON CONSTRUCTION, LLC		4,000.00		4,000.00
3	SAC Services, Inc.		3,675.00		3,675.00
4	RUDY CONSTRUCTION CO.		4,250.00		4,250.00
5	Cimarron Construction Company, LLC		4,517.82		4,517.82
0017	611(G) 6002	INLET (SMD-TYPE 2)	3.000	EA	
	Engineer's Estimate		**4,500.00**		**13,500.00**
1	Redlands Contracting, LLC		2,800.00		8,400.00
2	PARATHON CONSTRUCTION, LLC		4,800.00		14,400.00
3	SAC Services, Inc.		2,876.00		8,628.00
4	RUDY CONSTRUCTION CO.		3,500.00		10,500.00
5	Cimarron Construction Company, LLC		3,378.37		10,135.11
0018	612(A) 0641	MANHOLES ADJUST TO GRADE	2.000	EA	
	Engineer's Estimate		**800.00**		**1,600.00**
1	Redlands Contracting, LLC		1,200.00		2,400.00
2	PARATHON CONSTRUCTION, LLC		1,000.00		2,000.00
3	SAC Services, Inc.		350.00		700.00
4	RUDY CONSTRUCTION CO.		1,200.00		2,400.00
5	Cimarron Construction Company, LLC		1,116.15		2,232.30
0019	613(J) 5915	EDGE DRAIN CONDUIT-PERFORATED	1,140.000	LF	
	Engineer's Estimate		**15.00**		**17,100.00**
1	Redlands Contracting, LLC		17.00		19,380.00
2	PARATHON CONSTRUCTION, LLC		30.00		34,200.00
3	SAC Services, Inc.		17.70		20,178.00
4	RUDY CONSTRUCTION CO.		17.00		19,380.00
5	Cimarron Construction Company, LLC		27.47		31,315.80
0020	613(L) 5726	18" PREFAB. CULVERT END SECTION, ROUND	3.000	EA	
	Engineer's Estimate		**650.00**		**1,950.00**
1	Redlands Contracting, LLC		980.00		2,940.00
2	PARATHON CONSTRUCTION, LLC		650.00		1,950.00
3	SAC Services, Inc.		850.00		2,550.00
4	RUDY CONSTRUCTION CO.		400.00		1,200.00
5	Cimarron Construction Company, LLC		417.04		1,251.12
0021	616(P) 0550	18" HDPE PIPE	119.000	LF	
	Engineer's Estimate		**40.00**		**4,760.00**
1	Redlands Contracting, LLC		52.00		6,188.00
2	PARATHON CONSTRUCTION, LLC		65.00		7,735.00
3	SAC Services, Inc.		48.00		5,712.00
4	RUDY CONSTRUCTION CO.		60.00		7,140.00
5	Cimarron Construction Company, LLC		70.74		8,418.06

Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 227 **Contract ID:** 190170

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0022	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**5,720.00**	**5,720.00**
1	Redlands Contracting, LLC		4,800.00	4,800.00
2	PARATHON CONSTRUCTION, LLC		15,000.00	15,000.00
3	SAC Services, Inc.		22,670.00	22,670.00
4	RUDY CONSTRUCTION CO.		5,000.00	5,000.00
5	Cimarron Construction Company, LLC		2,196.87	2,196.87
0023	619(B) 4725	REMOVAL OF FENCE	48.000 LF	
	Engineer's Estimate		**10.00**	**480.00**
1	Redlands Contracting, LLC		12.00	576.00
2	PARATHON CONSTRUCTION, LLC		20.00	960.00
3	SAC Services, Inc.		10.00	480.00
4	RUDY CONSTRUCTION CO.		10.00	480.00
5	Cimarron Construction Company, LLC		22.89	1,098.72
0024	619(B) 4726	REMOVAL OF CURB AND GUTTER	7.000 LF	
	Engineer's Estimate		**10.00**	**70.00**
1	Redlands Contracting, LLC		6.00	42.00
2	PARATHON CONSTRUCTION, LLC		12.00	84.00
3	SAC Services, Inc.		20.00	140.00
4	RUDY CONSTRUCTION CO.		10.00	70.00
5	Cimarron Construction Company, LLC		18.33	128.31
0025	619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	50.000 SY	
	Engineer's Estimate		**5.00**	**250.00**
1	Redlands Contracting, LLC		10.00	500.00
2	PARATHON CONSTRUCTION, LLC		10.00	500.00
3	SAC Services, Inc.		12.00	600.00
4	RUDY CONSTRUCTION CO.		10.00	500.00
5	Cimarron Construction Company, LLC		18.31	915.50
0026	619(B) 4766	REMOVAL OF CONCRETE DRIVEWAY	146.000 SY	
	Engineer's Estimate		**12.00**	**1,752.00**
1	Redlands Contracting, LLC		9.50	1,387.00
2	PARATHON CONSTRUCTION, LLC		10.00	1,460.00
3	SAC Services, Inc.		11.00	1,606.00
4	RUDY CONSTRUCTION CO.		10.00	1,460.00
5	Cimarron Construction Company, LLC		18.31	2,673.26
0027	619(B) 5918	REMOVAL OF EXISTING PIPE	20.000 LF	
	Engineer's Estimate		**150.00**	**3,000.00**
1	Redlands Contracting, LLC		15.00	300.00
2	PARATHON CONSTRUCTION, LLC		50.00	1,000.00
3	SAC Services, Inc.		30.00	600.00
4	RUDY CONSTRUCTION CO.		15.00	300.00
5	Cimarron Construction Company, LLC		22.89	457.80
0028	619(B) 6068	REMOVAL OF EXISTING RETAINING WALL	31.000 LF	
	Engineer's Estimate		**200.00**	**6,200.00**
1	Redlands Contracting, LLC		88.00	2,728.00
2	PARATHON CONSTRUCTION, LLC		35.00	1,085.00
3	SAC Services, Inc.		50.00	1,550.00
4	RUDY CONSTRUCTION CO.		100.00	3,100.00
5	Cimarron Construction Company, LLC		130.76	4,053.56

Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 227 **Contract ID:** 190170

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**		
0029	622(A) 4746	PIPE RAILING	56.000 LF	
	Engineer's Estimate		**85.00**	**4,760.00**
1	Redlands Contracting, LLC		152.00	8,512.00
2	PARATHON CONSTRUCTION, LLC		200.00	11,200.00
3	SAC Services, Inc.		120.00	6,720.00
4	RUDY CONSTRUCTION CO.		120.00	6,720.00
5	Cimarron Construction Company, LLC		157.17	8,801.52
0030	624 4100	(PL) ORNAMENTAL FENCE	47.000 LF	
	Engineer's Estimate		**25.00**	**1,175.00**
1	Redlands Contracting, LLC		54.00	2,538.00
2	PARATHON CONSTRUCTION, LLC		50.00	2,350.00
3	SAC Services, Inc.		55.00	2,585.00
4	RUDY CONSTRUCTION CO.		60.00	2,820.00
5	Cimarron Construction Company, LLC		91.52	4,301.44
0031	624(H) 5930	POST AND CABLE FENCE	26.000 LF	
	Engineer's Estimate		**60.00**	**1,560.00**
1	Redlands Contracting, LLC		215.00	5,590.00
2	PARATHON CONSTRUCTION, LLC		75.00	1,950.00
3	SAC Services, Inc.		20.00	520.00
4	RUDY CONSTRUCTION CO.		30.00	780.00
5	Cimarron Construction Company, LLC		79.31	2,062.06
0032	631(A) 0210	(SP)REMOVABLE BOLLARD	1.000 EA	
	Engineer's Estimate		**1,400.00**	**1,400.00**
1	Redlands Contracting, LLC		2,800.00	2,800.00
2	PARATHON CONSTRUCTION, LLC		1,500.00	1,500.00
3	SAC Services, Inc.		675.00	675.00
4	RUDY CONSTRUCTION CO.		2,000.00	2,000.00
5	Cimarron Construction Company, LLC		1,481.80	1,481.80
0033	632 0300	(PL) SITESCAPING	1.000 LSUM	
	Engineer's Estimate		**1,000.00**	**1,000.00**
1	Redlands Contracting, LLC		2,800.00	2,800.00
2	PARATHON CONSTRUCTION, LLC		3,500.00	3,500.00
3	SAC Services, Inc.		12,070.00	12,070.00
4	RUDY CONSTRUCTION CO.		3,500.00	3,500.00
5	Cimarron Construction Company, LLC		2,510.06	2,510.06

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE**		
0034	227 0300	(SP)TURF REINFORCEMENT MAT	124.000 SY	
	Engineer's Estimate		**30.00**	**3,720.00**
1	Redlands Contracting, LLC		58.00	7,192.00
2	PARATHON CONSTRUCTION, LLC		60.00	7,440.00
3	SAC Services, Inc.		185.00	22,940.00
4	RUDY CONSTRUCTION CO.		175.00	21,700.00
5	Cimarron Construction Company, LLC		50.90	6,311.60

Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 227 **Contract ID:** 190170

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0035	509(A) 0319	CLASS AA CONCRETE	52.000 CY	
	Engineer's Estimate		**550.00**	**28,600.00**
1	Redlands Contracting, LLC		490.00	25,480.00
2	PARATHON CONSTRUCTION, LLC		750.00	39,000.00
3	SAC Services, Inc.		340.00	17,680.00
4	RUDY CONSTRUCTION CO.		850.00	44,200.00
5	Cimarron Construction Company, LLC		642.73	33,421.96
0036	510(A) 6333	RETAINING WALL	75.000 SY	
	Engineer's Estimate		**360.00**	**27,000.00**
1	Redlands Contracting, LLC		578.45	43,383.75
2	PARATHON CONSTRUCTION, LLC		200.00	15,000.00
3	SAC Services, Inc.		220.00	16,500.00
4	RUDY CONSTRUCTION CO.		100.00	7,500.00
5	Cimarron Construction Company, LLC		556.89	41,766.75
0037	511(A) 0332	REINFORCING STEEL	5,776.000 LB	
	Engineer's Estimate		**1.20**	**6,931.20**
1	Redlands Contracting, LLC		1.10	6,353.60
2	PARATHON CONSTRUCTION, LLC		3.00	17,328.00
3	SAC Services, Inc.		1.60	9,241.60
4	RUDY CONSTRUCTION CO.		1.70	9,819.20
5	Cimarron Construction Company, LLC		1.05	6,064.80
0038	516(A) 6090	DRILLED SHAFTS 24" DIAMETER	144.000 LF	
	Engineer's Estimate		**350.00**	**50,400.00**
1	Redlands Contracting, LLC		225.00	32,400.00
2	PARATHON CONSTRUCTION, LLC		270.00	38,880.00
3	SAC Services, Inc.		245.00	35,280.00
4	RUDY CONSTRUCTION CO.		145.00	20,880.00
5	Cimarron Construction Company, LLC		392.54	56,525.76
0039	535 6785	PREFABRICATED PEDESTRIAN BRIDGE	1.000 EA	
	Engineer's Estimate		**95,100.00**	**95,100.00**
1	Redlands Contracting, LLC		85,650.00	85,650.00
2	PARATHON CONSTRUCTION, LLC		90,000.00	90,000.00
3	SAC Services, Inc.		83,544.00	83,544.00
4	RUDY CONSTRUCTION CO.		110,000.00	110,000.00
5	Cimarron Construction Company, LLC		75,004.24	75,004.24
0040	601(B) 0536	TYPE I-A PLAIN RIPRAP	101.000 TON	
	Engineer's Estimate		**40.00**	**4,040.00**
1	Redlands Contracting, LLC		46.00	4,646.00
2	PARATHON CONSTRUCTION, LLC		82.50	8,332.50
3	SAC Services, Inc.		45.00	4,545.00
4	RUDY CONSTRUCTION CO.		72.00	7,272.00
5	Cimarron Construction Company, LLC		62.78	6,340.78
0041	601(C) 0538	TYPE I-A FILTER BLANKET	30.000 TON	
	Engineer's Estimate		**30.00**	**900.00**
1	Redlands Contracting, LLC		43.00	1,290.00
2	PARATHON CONSTRUCTION, LLC		75.00	2,250.00
3	SAC Services, Inc.		35.00	1,050.00
4	RUDY CONSTRUCTION CO.		55.00	1,650.00
5	Cimarron Construction Company, LLC		50.18	1,505.40

Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 227 **Contract ID:** 190170

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0042	601(I) 6312	FILTER FABRIC (RIPRAP)	78.000 SY	
	Engineer's Estimate		**5.00**	**390.00**
1	Redlands Contracting, LLC		1.85	144.30
2	PARATHON CONSTRUCTION, LLC		12.00	936.00
3	SAC Services, Inc.		5.50	429.00
4	RUDY CONSTRUCTION CO.		3.00	234.00
5	Cimarron Construction Company, LLC		5.24	408.72
0043	622(A) 4746	PIPE RAILING	32.000 LF	
	Engineer's Estimate		**85.00**	**2,720.00**
1	Redlands Contracting, LLC		148.00	4,736.00
2	PARATHON CONSTRUCTION, LLC		200.00	6,400.00
3	SAC Services, Inc.		120.00	3,840.00
4	RUDY CONSTRUCTION CO.		120.00	3,840.00
5	Cimarron Construction Company, LLC		157.17	5,029.44

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC**			
0044	829(A) 8200	(PL) PEDESTRIAN / CYCLIST COUNTER	1.000 EA	
	Engineer's Estimate		**9,000.00**	**9,000.00**
1	Redlands Contracting, LLC		17,895.00	17,895.00
2	PARATHON CONSTRUCTION, LLC		18,000.00	18,000.00
3	SAC Services, Inc.		17,296.00	17,296.00
4	RUDY CONSTRUCTION CO.		30,000.00	30,000.00
5	Cimarron Construction Company, LLC		16,303.10	16,303.10
0045	850(A) 8110	SHEET ALUMINUM SIGNS	18.000 SF	
	Engineer's Estimate		**26.00**	**468.00**
1	Redlands Contracting, LLC		58.00	1,044.00
2	PARATHON CONSTRUCTION, LLC		32.00	576.00
3	SAC Services, Inc.		35.00	630.00
4	RUDY CONSTRUCTION CO.		30.00	540.00
5	Cimarron Construction Company, LLC		30.51	549.18
0046	851(B) 3216	2"@3.65 GALV.STEEL PIPE POST	70.000 LF	
	Engineer's Estimate		**16.00**	**1,120.00**
1	Redlands Contracting, LLC		9.10	637.00
2	PARATHON CONSTRUCTION, LLC		20.00	1,400.00
3	SAC Services, Inc.		32.00	2,240.00
4	RUDY CONSTRUCTION CO.		15.00	1,050.00
5	Cimarron Construction Company, LLC		19.52	1,366.40
0047	854(A) 8800	TRAFFIC STRIPE(PAINT)(4" WIDE)	1,172.000 LF	
	Engineer's Estimate		**2.85**	**3,340.20**
1	Redlands Contracting, LLC		2.85	3,340.20
2	PARATHON CONSTRUCTION, LLC		2.00	2,344.00
3	SAC Services, Inc.		5.75	6,739.00
4	RUDY CONSTRUCTION CO.		2.50	2,930.00
5	Cimarron Construction Company, LLC		1.22	1,429.84

Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 227 **Contract ID:** 190170

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003 TRAFFIC			
0048	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**2,000.00**	**2,000.00**
1	Redlands Contracting, LLC	4,500.00	4,500.00
2	PARATHON CONSTRUCTION, LLC	3,600.00	3,600.00
3	SAC Services, Inc.	10,100.00	10,100.00
4	RUDY CONSTRUCTION CO.	10,000.00	10,000.00
5	Cimarron Construction Company, LLC	3,660.62	3,660.62

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004 STAKING			
0049	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**12,000.00**	**12,000.00**
1	Redlands Contracting, LLC	11,850.00	11,850.00
2	PARATHON CONSTRUCTION, LLC	6,500.00	6,500.00
3	SAC Services, Inc.	13,750.00	13,750.00
4	RUDY CONSTRUCTION CO.	10,000.00	10,000.00
5	Cimarron Construction Company, LLC	12,202.07	12,202.07

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005 CONSTRUCTION			
0050	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**4,000.00**	**4,000.00**
1	Redlands Contracting, LLC	7,500.00	7,500.00
2	PARATHON CONSTRUCTION, LLC	2,500.00	2,500.00
3	SAC Services, Inc.	1,500.00	1,500.00
4	RUDY CONSTRUCTION CO.	3,000.00	3,000.00
5	Cimarron Construction Company, LLC	4,083.55	4,083.55
0051	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**47,870.82**	**47,870.82**
1	Redlands Contracting, LLC	30,000.00	30,000.00
2	PARATHON CONSTRUCTION, LLC	50,000.00	50,000.00
3	SAC Services, Inc.	40,000.00	40,000.00
4	RUDY CONSTRUCTION CO.	25,000.00	25,000.00
5	Cimarron Construction Company, LLC	15,629.46	15,629.46