Letting Date: June 20, 2019, 10:30 A.M.
Call Order: 705 **Contract ID:** 190190
J/P No.: 33940(04) **Project No.:** NHPP-013N(169)3P **Contract Time:**
County: ATOKA
Description: RESURFACE (UTBWC) US-69: FROM 0.7 MILES SOUTH OF THE SH-7 JUNCTION, EXTEND NORTH IN ATOKA. PROJECT LENGTH = 1.81 MILES

	VENDORNAME	PROPOSALITEMTO		
1	APAC-CENTRAL, INC.	863,190.63	77.87	100.00

Letting Date: June 20, 2019, 10:30 A.M.
Call Order: 705 **Contract ID:** 190190

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0001	404(G) 4845	ULTRA-THIN BONDED WEARING COURSE, TYPE C	3,590.000	TON
	Engineer's Estimate		**115.00**	**412,850.00**
1	APAC-CENTRAL, INC.		130.95	470,110.50
0002	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	450.000	TON
	Engineer's Estimate		**150.00**	**67,500.00**
1	APAC-CENTRAL, INC.		184.30	82,935.00
0003	412 5267	COLD MILLING PAVEMENT	64,100.000	SY
	Engineer's Estimate		**8.00**	**512,800.00**
1	APAC-CENTRAL, INC.		2.95	189,095.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0004	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	30,325.000	LF
	Engineer's Estimate		**0.75**	**22,743.75**
1	APAC-CENTRAL, INC.		0.60	18,195.00
0005	856(A) 8540	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	350.000	LF
	Engineer's Estimate		**1.00**	**350.00**
1	APAC-CENTRAL, INC.		0.65	227.50
0006	856(A) 8548	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	1,100.000	LF
	Engineer's Estimate		**2.50**	**2,750.00**
1	APAC-CENTRAL, INC.		0.85	935.00
0007	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	300.000	LF
	Engineer's Estimate		**5.00**	**1,500.00**
1	APAC-CENTRAL, INC.		1.70	510.00
0008	856(B) 8860	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	56.000	EA
	Engineer's Estimate		**150.00**	**8,400.00**
1	APAC-CENTRAL, INC.		213.50	11,956.00
0009	856(B) 8880	TRAFFIC STRIPE(MULTI-POLY.)(WORDS)	2.000	EA
	Engineer's Estimate		**300.00**	**600.00**
1	APAC-CENTRAL, INC.		224.80	449.60
0010	880(A) 8812	ARROW DISPLAY(TYPE C)	50.000	SD
	Engineer's Estimate		**5.00**	**250.00**
1	APAC-CENTRAL, INC.		1.15	57.50
0011	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
	Engineer's Estimate		**12,500.00**	**12,500.00**
1	APAC-CENTRAL, INC.		45,000.00	45,000.00
0012	880(M) 8325	(PL)SPEED MONITORING DEVICE	50.000	SD
	Engineer's Estimate		**10.00**	**500.00**
1	APAC-CENTRAL, INC.		5.60	280.00

Letting Date: June 20, 2019, 10:30 A.M.
Call Order: 705 **Contract ID:** 190190

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC**	
0013	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	50.000 SD
	Engineer's Estimate	**15.00**	**750.00**
1	APAC-CENTRAL, INC.	5.60	280.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**	
0014	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**65,000.00**	**65,000.00**
1	APAC-CENTRAL, INC.	43,159.53	43,159.53