Letting Date: March 19, 2020, 10:30 A.M.
Call Order: 775 **Contract ID:** 190198
J/P No.: 33687(04) **Project No.:** STP-236B(062)UR **Contract Time:**
County: KAY
Description: GRADE, SURFACE, WATER LINE, AND EROSION CONTROL CITY STREET (WEST HIGHLAND AVENUE): FROM 1.8 MILES WEST OF THE US-77 JUNCTION, EXTEND EAST IN PONCA CITY. PROJECT LENGTH = 0.288 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,272,011.83		
1	Evans & Associates Construction Co., Inc.	1,465,586.78	115.22	100.00

Letting Date: March 19, 2020, 10:30 A.M.
Call Order: 775 **Contract ID:** 190198

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**30,487.75**		**30,487.75**
1	Evans & Associates Construction Co., Inc.		8,250.00		8,250.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	2,369.000	CY	
	Engineer's Estimate		**15.21**		**36,032.49**
1	Evans & Associates Construction Co., Inc.		22.00		52,118.00
0003	202(F) 0110	EMBANKMENTS	88.000	CY	
	Engineer's Estimate		**10.25**		**902.00**
1	Evans & Associates Construction Co., Inc.		25.00		2,200.00
0004	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM	
	Engineer's Estimate		**19,247.96**		**19,247.96**
1	Evans & Associates Construction Co., Inc.		31,000.00		31,000.00
0005	221(C) 2801	TEMPORARY SILT FENCE	2,884.000	LF	
	Engineer's Estimate		**2.90**		**8,363.60**
1	Evans & Associates Construction Co., Inc.		6.00		17,304.00
0006	221(F) 0100	TEMPORARY SILT DIKE	180.000	LF	
	Engineer's Estimate		**14.73**		**2,651.40**
1	Evans & Associates Construction Co., Inc.		18.00		3,240.00
0007	230(A) 2806	SOLID SLAB SODDING	3,570.000	SY	
	Engineer's Estimate		**5.11**		**18,242.70**
1	Evans & Associates Construction Co., Inc.		4.50		16,065.00
0008	307(K) 4300	STABILIZED SUBGRADE	8,346.640	SY	
	Engineer's Estimate		**7.99**		**66,689.65**
1	Evans & Associates Construction Co., Inc.		17.35		144,814.20
0009	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	721.000	TON	
	Engineer's Estimate		**45.30**		**32,661.30**
1	Evans & Associates Construction Co., Inc.		42.74		30,815.54
0010	407(B) 0250	TACK COAT	1,300.260	GAL	
	Engineer's Estimate		**3.99**		**5,188.04**
1	Evans & Associates Construction Co., Inc.		2.50		3,250.65
0011	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	1,064.000	TON	
	Engineer's Estimate		**105.37**		**112,113.68**
1	Evans & Associates Construction Co., Inc.		141.75		150,822.00
0012	414(B) 5725	DOWEL JOINTED P.C. CONCRETE PAVEMENT(PLACEMENT)	7,758.000	SY	
	Engineer's Estimate		**27.62**		**214,275.96**
1	Evans & Associates Construction Co., Inc.		32.50		252,135.00
0013	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	1,485.000	CY	
	Engineer's Estimate		**166.17**		**246,762.45**
1	Evans & Associates Construction Co., Inc.		155.00		230,175.00
0014	609(B) 1513	1'-8" COMB. CURB & GUTTER (6" BARRIER)	3,043.000	LF	
	Engineer's Estimate		**23.25**		**70,749.75**
1	Evans & Associates Construction Co., Inc.		30.15		91,746.45

Letting Date: March 19, 2020, 10:30 A.M.
Call Order: 775 **Contract ID:** 190198

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0015	610(A) 0602	4" CONCRETE SIDEWALK	1,436.000	SY	
	Engineer's Estimate		**58.60**		**84,149.60**
1	Evans & Associates Construction Co., Inc.		60.00		86,160.00
0016	610(B) 0399	6" CONCRETE DRIVEWAY (H.E.S.)	553.000	SY	
	Engineer's Estimate		**63.38**		**35,049.14**
1	Evans & Associates Construction Co., Inc.		76.00		42,028.00
0017	610(I) 4610	TACTILE WARNING DEVICE-NEW	290.000	SF	
	Engineer's Estimate		**27.41**		**7,948.90**
1	Evans & Associates Construction Co., Inc.		27.00		7,830.00
0018	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM	
	Engineer's Estimate		**17,913.20**		**17,913.20**
1	Evans & Associates Construction Co., Inc.		15,000.00		15,000.00
0019	619(B) 4726	REMOVAL OF CURB AND GUTTER	2,748.000	LF	
	Engineer's Estimate		**8.61**		**23,660.28**
1	Evans & Associates Construction Co., Inc.		3.30		9,068.40
0020	619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	8,124.000	SY	
	Engineer's Estimate		**8.17**		**66,373.08**
1	Evans & Associates Construction Co., Inc.		7.50		60,930.00
0021	619(B) 4766	REMOVAL OF CONCRETE DRIVEWAY	546.000	SY	
	Engineer's Estimate		**14.38**		**7,851.48**
1	Evans & Associates Construction Co., Inc.		7.50		4,095.00
0022	619(B) 4792	REMOVAL OF SIDEWALK	1,071.000	SY	
	Engineer's Estimate		**9.04**		**9,681.84**
1	Evans & Associates Construction Co., Inc.		7.50		8,032.50
0023	619(C) 0924	SAWING PAVEMENT	2,125.000	LF	
	Engineer's Estimate		**3.78**		**8,032.50**
1	Evans & Associates Construction Co., Inc.		6.00		12,750.00
0024	805(A) 8724	(PL)REMOVAL OF EXISTING SIGNS	17.000	EA	
	Engineer's Estimate		**152.27**		**2,588.59**
1	Evans & Associates Construction Co., Inc.		165.38		2,811.46

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0025	509(D) 0325	CLASS C CONCRETE	2.000	CY	
	Engineer's Estimate		**481.22**		**962.44**
1	Evans & Associates Construction Co., Inc.		330.00		660.00
0026	850(A) 8110	SHEET ALUMINUM SIGNS	102.340	SF	
	Engineer's Estimate		**22.39**		**2,291.39**
1	Evans & Associates Construction Co., Inc.		37.00		3,786.58

Letting Date: March 19, 2020, 10:30 A.M.
Call Order: 775 **Contract ID:** 190198

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section:	**0002**	**TRAFFIC**			
0027	851(C) 8324	2" SQUARE TUBE POST	208.000	LF	
	Engineer's Estimate		**8.47**		**1,761.76**
1	Evans & Associates Construction Co., Inc.		8.00		1,664.00
0028	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	10,090.000	LF	
	Engineer's Estimate		**0.76**		**7,668.40**
1	Evans & Associates Construction Co., Inc.		0.90		9,081.00
0029	856(A) 8540	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	1,566.000	LF	
	Engineer's Estimate		**1.93**		**3,022.38**
1	Evans & Associates Construction Co., Inc.		2.00		3,132.00
0030	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	91.000	LF	
	Engineer's Estimate		**7.05**		**641.55**
1	Evans & Associates Construction Co., Inc.		12.00		1,092.00
0031	856(B) 8860	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	3.000	EA	
	Engineer's Estimate		**243.73**		**731.19**
1	Evans & Associates Construction Co., Inc.		225.00		675.00
0032	856(B) 8880	TRAFFIC STRIPE(MULTI-POLY.)(WORDS)	2.000	EA	
	Engineer's Estimate		**236.39**		**472.78**
1	Evans & Associates Construction Co., Inc.		320.00		640.00
0033	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	600.000	SD	
	Engineer's Estimate		**0.54**		**324.00**
1	Evans & Associates Construction Co., Inc.		5.00		3,000.00
0034	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	900.000	SD	
	Engineer's Estimate		**0.81**		**729.00**
1	Evans & Associates Construction Co., Inc.		2.25		2,025.00
0035	880(E) 8860	WARNING LIGHTS(TYPE A)	2,400.000	SD	
	Engineer's Estimate		**0.21**		**504.00**
1	Evans & Associates Construction Co., Inc.		1.00		2,400.00
0036	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	300.000	SD	
	Engineer's Estimate		**15.19**		**4,557.00**
1	Evans & Associates Construction Co., Inc.		17.00		5,100.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section:	**0003**	**STAKING**			
0037	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000	LSUM	
	Engineer's Estimate		**26,575.78**		**26,575.78**
1	Evans & Associates Construction Co., Inc.		39,000.00		39,000.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section:	**0004**	**CONSTRUCTION**			

Letting Date: March 19, 2020, 10:30 A.M.

Call Order: 775 **Contract ID:** 190198

Line #	Item Number		Item Description	Quantity/Unit		
	Bidder			Unit Price		Ext Amount
Section:	**0004**	**CONSTRUCTION**				
0038	220	2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM	
	Engineer's Estimate			**5,762.68**		**5,762.68**
1	Evans & Associates Construction Co., Inc.			12,000.00		12,000.00
0039	641	1552	MOBILIZATION	1.000	LSUM	
	Engineer's Estimate			**88,390.14**		**88,390.14**
1	Evans & Associates Construction Co., Inc.			98,690.00		98,690.00