Letting Date: June 20, 2019, 10:30 A.M.
Call Order: 778 **Contract ID:** 190204
J/P No.: 31845(04) **Project No.:** STP-236D(059)CI **Contract Time:**
County: KAY
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-23): OVER SANTA FE CREEK, 0.3 MILES EAST OF THE SH-156 JUNCTION NEAR PONCA CITY. PROJECT LENGTH = 0.151 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	471,406.12		
1	Evans & Associates Construction Co., Inc.	545,746.24	115.77	100.00
2	RRY SERVICES LLC	583,596.57	123.80	106.94
3	KLAVER CONSTRUCTION COMPANY, INC.	611,624.86	129.74	112.07

Letting Date: June 20, 2019, 10:30 A.M.
Call Order: 778 **Contract ID:** 190204

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	202(H) 0185	EARTHWORK	1.000	LSUM	
	Engineer's Estimate		**25,000.00**		**25,000.00**
1	Evans & Associates Construction Co., Inc.		27,000.00		27,000.00
2	RRY SERVICES LLC		12,000.00		12,000.00
3	KLAVER CONSTRUCTION COMPANY, INC.		54,000.00		54,000.00
0002	221(C) 2801	TEMPORARY SILT FENCE	600.000	LF	
	Engineer's Estimate		**2.10**		**1,260.00**
1	Evans & Associates Construction Co., Inc.		4.00		2,400.00
2	RRY SERVICES LLC		2.75		1,650.00
3	KLAVER CONSTRUCTION COMPANY, INC.		2.99		1,794.00
0003	221(F) 0100	TEMPORARY SILT DIKE	308.000	LF	
	Engineer's Estimate		**10.00**		**3,080.00**
1	Evans & Associates Construction Co., Inc.		10.00		3,080.00
2	RRY SERVICES LLC		15.00		4,620.00
3	KLAVER CONSTRUCTION COMPANY, INC.		18.95		5,836.60
0004	230(A) 2806	SOLID SLAB SODDING	3,402.000	SY	
	Engineer's Estimate		**2.50**		**8,505.00**
1	Evans & Associates Construction Co., Inc.		4.50		15,309.00
2	RRY SERVICES LLC		3.50		11,907.00
3	KLAVER CONSTRUCTION COMPANY, INC.		6.95		23,643.90
0005	233(A) 2817	VEGETATIVE MULCHING	0.700	AC	
	Engineer's Estimate		**1,600.00**		**1,120.00**
1	Evans & Associates Construction Co., Inc.		1,000.00		700.00
2	RRY SERVICES LLC		2,000.00		1,400.00
3	KLAVER CONSTRUCTION COMPANY, INC.		7,900.00		5,530.00
0006	307(A) 4200	FLY ASH	122.000	TON	
	Engineer's Estimate		**83.00**		**10,126.00**
1	Evans & Associates Construction Co., Inc.		80.00		9,760.00
2	RRY SERVICES LLC		80.00		9,760.00
3	KLAVER CONSTRUCTION COMPANY, INC.		75.00		9,150.00
0007	307(E) 4240	CEMENTITIOUS STABILIZED SUBGRADE	2,406.000	SY	
	Engineer's Estimate		**3.30**		**7,939.80**
1	Evans & Associates Construction Co., Inc.		8.70		20,932.20
2	RRY SERVICES LLC		8.70		20,932.20
3	KLAVER CONSTRUCTION COMPANY, INC.		2.55		6,135.30
0008	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	452.000	TON	
	Engineer's Estimate		**39.80**		**17,989.60**
1	Evans & Associates Construction Co., Inc.		32.90		14,870.80
2	RRY SERVICES LLC		45.00		20,340.00
3	KLAVER CONSTRUCTION COMPANY, INC.		65.00		29,380.00
0009	408 5774	PRIME COAT	912.000	GAL	
	Engineer's Estimate		**7.10**		**6,475.20**
1	Evans & Associates Construction Co., Inc.		5.05		4,605.60
2	RRY SERVICES LLC		5.05		4,605.60
3	KLAVER CONSTRUCTION COMPANY, INC.		5.05		4,605.60

Letting Date: June 20, 2019, 10:30 A.M.
Call Order: 778 **Contract ID:** 190204

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	567.000	TON	
	Engineer's Estimate		**120.00**		**68,040.00**
1	Evans & Associates Construction Co., Inc.		147.55		83,660.85
2	RRY SERVICES LLC		147.55		83,660.85
3	KLAVER CONSTRUCTION COMPANY, INC.		147.55		83,660.85
0011	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	276.000	TON	
	Engineer's Estimate		**180.00**		**49,680.00**
1	Evans & Associates Construction Co., Inc.		151.12		41,709.12
2	RRY SERVICES LLC		151.12		41,709.12
3	KLAVER CONSTRUCTION COMPANY, INC.		151.12		41,709.12
0012	509(B) 0321	CLASS A CONCRETE	30.800	CY	
	Engineer's Estimate		**534.40**		**16,459.52**
1	Evans & Associates Construction Co., Inc.		620.00		19,096.00
2	RRY SERVICES LLC		900.00		27,720.00
3	KLAVER CONSTRUCTION COMPANY, INC.		987.96		30,429.17
0013	509(D) 0325	CLASS C CONCRETE	10.000	CY	
	Engineer's Estimate		**300.00**		**3,000.00**
1	Evans & Associates Construction Co., Inc.		610.00		6,100.00
2	RRY SERVICES LLC		250.00		2,500.00
3	KLAVER CONSTRUCTION COMPANY, INC.		400.00		4,000.00
0014	511(A) 0332	REINFORCING STEEL	858.000	LB	
	Engineer's Estimate		**1.40**		**1,201.20**
1	Evans & Associates Construction Co., Inc.		1.44		1,235.52
2	RRY SERVICES LLC		1.20		1,029.60
3	KLAVER CONSTRUCTION COMPANY, INC.		1.50		1,287.00
0015	613(B) 0688	12" CORR. GALV. STEEL PIPE	440.000	LF	
	Engineer's Estimate		**22.00**		**9,680.00**
1	Evans & Associates Construction Co., Inc.		38.88		17,107.20
2	RRY SERVICES LLC		50.00		22,000.00
3	KLAVER CONSTRUCTION COMPANY, INC.		26.30		11,572.00
0016	613(B) 4528	28" X 20" CORR. GALV. STEEL PIPE ARCH	160.000	LF	
	Engineer's Estimate		**38.00**		**6,080.00**
1	Evans & Associates Construction Co., Inc.		48.57		7,771.20
2	RRY SERVICES LLC		65.00		10,400.00
3	KLAVER CONSTRUCTION COMPANY, INC.		52.60		8,416.00
0017	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM	
	Engineer's Estimate		**6,798.70**		**6,798.70**
1	Evans & Associates Construction Co., Inc.		6,000.00		6,000.00
2	RRY SERVICES LLC		5,000.00		5,000.00
3	KLAVER CONSTRUCTION COMPANY, INC.		10,521.43		10,521.43
0018	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	2,220.000	SY	
	Engineer's Estimate		**5.70**		**12,654.00**
1	Evans & Associates Construction Co., Inc.		10.00		22,200.00
2	RRY SERVICES LLC		8.00		17,760.00
3	KLAVER CONSTRUCTION COMPANY, INC.		10.51		23,332.20

Letting Date: June 20, 2019, 10:30 A.M.
Call Order: 778 **Contract ID:** 190204

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0019	619(C) 0924	SAWING PAVEMENT	75.000 LF
	Engineer's Estimate	**7.80**	**585.00**
1	Evans & Associates Construction Co., Inc.	10.00	750.00
2	RRY SERVICES LLC	5.00	375.00
3	KLAVER CONSTRUCTION COMPANY, INC.	20.00	1,500.00
0020	629(E) 5048	REMOVE AND RESET MAILBOX	3.000 EA
	Engineer's Estimate	**161.10**	**483.30**
1	Evans & Associates Construction Co., Inc.	75.00	225.00
2	RRY SERVICES LLC	250.00	750.00
3	KLAVER CONSTRUCTION COMPANY, INC.	200.00	600.00
0021	805(D) 8756	(PL)REMOVE & RESET EXISTING SIGNS	1.000 EA
	Engineer's Estimate	**242.80**	**242.80**
1	Evans & Associates Construction Co., Inc.	350.00	350.00
2	RRY SERVICES LLC	250.00	250.00
3	KLAVER CONSTRUCTION COMPANY, INC.	250.00	250.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 BRIDGE			
0022	202(A) 1301	UNCLASSIFIED EXCAVATION	530.000 CY
	Engineer's Estimate	**15.00**	**7,950.00**
1	Evans & Associates Construction Co., Inc.	15.00	7,950.00
2	RRY SERVICES LLC	15.00	7,950.00
3	KLAVER CONSTRUCTION COMPANY, INC.	25.00	13,250.00
0023	501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	78.000 CY
	Engineer's Estimate	**25.00**	**1,950.00**
1	Evans & Associates Construction Co., Inc.	25.00	1,950.00
2	RRY SERVICES LLC	25.00	1,950.00
3	KLAVER CONSTRUCTION COMPANY, INC.	5.00	390.00
0024	509(A) 1326	CLASS AA CONCRETE	191.000 CY
	Engineer's Estimate	**565.00**	**107,915.00**
1	Evans & Associates Construction Co., Inc.	695.00	132,745.00
2	RRY SERVICES LLC	750.00	143,250.00
3	KLAVER CONSTRUCTION COMPANY, INC.	612.69	117,023.79
0025	511(A) 1332	REINFORCING STEEL	30,831.000 LB
	Engineer's Estimate	**1.00**	**30,831.00**
1	Evans & Associates Construction Co., Inc.	1.25	38,538.75
2	RRY SERVICES LLC	1.20	36,997.20
3	KLAVER CONSTRUCTION COMPANY, INC.	0.90	27,747.90
0026	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM
	Engineer's Estimate	**8,000.00**	**8,000.00**
1	Evans & Associates Construction Co., Inc.	9,000.00	9,000.00
2	RRY SERVICES LLC	24,000.00	24,000.00
3	KLAVER CONSTRUCTION COMPANY, INC.	17,500.00	17,500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount

Letting Date: June 20, 2019, 10:30 A.M.

Call Order: 778 **Contract ID:** 190204

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003 TRAFFIC			
0027	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	3,200.000 LF
	Engineer's Estimate	**1.30**	**4,160.00**
1	Evans & Associates Construction Co., Inc.	1.75	5,600.00
2	RRY SERVICES LLC	1.50	4,800.00
3	KLAVER CONSTRUCTION COMPANY, INC.	1.50	4,800.00
0028	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**4,000.00**	**4,000.00**
1	Evans & Associates Construction Co., Inc.	4,000.00	4,000.00
2	RRY SERVICES LLC	3,300.00	3,300.00
3	KLAVER CONSTRUCTION COMPANY, INC.	3,300.00	3,300.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004 STAKING			
0029	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**6,200.00**	**6,200.00**
1	Evans & Associates Construction Co., Inc.	7,200.00	7,200.00
2	RRY SERVICES LLC	7,480.00	7,480.00
3	KLAVER CONSTRUCTION COMPANY, INC.	7,000.00	7,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005 CONSTRUCTION			
0030	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**2,000.00**	**2,000.00**
1	Evans & Associates Construction Co., Inc.	5,000.00	5,000.00
2	RRY SERVICES LLC	500.00	500.00
3	KLAVER CONSTRUCTION COMPANY, INC.	3,000.00	3,000.00
0031	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**42,000.00**	**42,000.00**
1	Evans & Associates Construction Co., Inc.	28,900.00	28,900.00
2	RRY SERVICES LLC	53,000.00	53,000.00
3	KLAVER CONSTRUCTION COMPANY, INC.	60,260.00	60,260.00