Letting Date: July 25, 2019, 10:30 A.M.
Call Order: 150 **Contract ID:** 190211
J/P No.: 32795(04) **Project No.:** SBR-4400(038)SB **Contract Time:**
County: COMANCHE
Description: BRIDGE REHABILITATION COUNTY ROAD (EW-171/PECAN ROAD): OVER I-44, 11.5 MILES WEST OF SH-65 NEAR LAWTON. PROJECT LENGTH = 0.000 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	255,300.00		
1	BREWER CONSTRUCTION OKLAHOMA, LLC	342,957.40	134.34	100.00
2	EARTH BUILDERS, L.P.	377,136.90	147.72	109.97

Letting Date: July 25, 2019, 10:30 A.M.
Call Order: 150 **Contract ID:** 190211

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	202(H) 0185	EARTHWORK	1.000 LSUM	
	Engineer's Estimate		**30,000.00**	**30,000.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		10,764.00	10,764.00
2	EARTH BUILDERS, L.P.		25,000.00	25,000.00
0002	221(C) 2801	TEMPORARY SILT FENCE	200.000 LF	
	Engineer's Estimate		**5.00**	**1,000.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		5.90	1,180.00
2	EARTH BUILDERS, L.P.		25.00	5,000.00
0003	221(F) 0100	TEMPORARY SILT DIKE	50.000 LF	
	Engineer's Estimate		**10.00**	**500.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		23.90	1,195.00
2	EARTH BUILDERS, L.P.		50.00	2,500.00
0004	230(A) 2806	SOLID SLAB SODDING	500.000 SY	
	Engineer's Estimate		**10.00**	**5,000.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		17.10	8,550.00
2	EARTH BUILDERS, L.P.		25.00	12,500.00
0005	509(D) 0325	CLASS C CONCRETE	20.000 CY	
	Engineer's Estimate		**600.00**	**12,000.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		327.60	6,552.00
2	EARTH BUILDERS, L.P.		500.00	10,000.00
0006	613(M) 7189	TYPE D4 CULVERT END TREATMENT	2.000 EA	
	Engineer's Estimate		**2,200.00**	**4,400.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		3,568.50	7,137.00
2	EARTH BUILDERS, L.P.		2,500.00	5,000.00
0007	616(I) 6600	42" RAMMING STEEL CASING	125.000 LF	
	Engineer's Estimate		**750.00**	**93,750.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		1,891.50	236,437.50
2	EARTH BUILDERS, L.P.		1,800.00	225,000.00
0008	616(P) 0700	36" HDPE PIPE	150.000 LF	
	Engineer's Estimate		**440.00**	**66,000.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		203.40	30,510.00
2	EARTH BUILDERS, L.P.		100.00	15,000.00
0009	619(B) 5918	REMOVAL OF EXISTING PIPE	125.000 LF	
	Engineer's Estimate		**20.00**	**2,500.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		29.30	3,662.50
2	EARTH BUILDERS, L.P.		200.00	25,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC CONTROL**			
0010	877(B) 8484	DELIVER PORTABLE LONGITUDINAL BARRIER	175.000 LF	
	Engineer's Estimate		**40.00**	**7,000.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		26.30	4,602.50
2	EARTH BUILDERS, L.P.		60.00	10,500.00

Letting Date: July 25, 2019, 10:30 A.M.
Call Order: 150 **Contract ID:** 190211

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC CONTROL**		
0011	880(A) 8812	ARROW DISPLAY(TYPE C)	10.000 SD	
	Engineer's Estimate		**30.00**	**300.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		12.90	129.00
2	EARTH BUILDERS, L.P.		2.40	24.00
0012	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	240.000 SD	
	Engineer's Estimate		**2.00**	**480.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		2.30	552.00
2	EARTH BUILDERS, L.P.		0.07	16.80
0013	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	100.000 SD	
	Engineer's Estimate		**3.00**	**300.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		2.40	240.00
2	EARTH BUILDERS, L.P.		0.07	7.00
0014	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	270.000 SD	
	Engineer's Estimate		**2.00**	**540.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		1.20	324.00
2	EARTH BUILDERS, L.P.		0.60	162.00
0015	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	30.000 SD	
	Engineer's Estimate		**5.00**	**150.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		2.40	72.00
2	EARTH BUILDERS, L.P.		0.70	21.00
0016	880(C) 8848	WING BARRICADES	40.000 SD	
	Engineer's Estimate		**3.00**	**120.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		2.40	96.00
2	EARTH BUILDERS, L.P.		15.00	600.00
0017	880(E) 8860	WARNING LIGHTS(TYPE A)	180.000 SD	
	Engineer's Estimate		**1.00**	**180.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		7.10	1,278.00
2	EARTH BUILDERS, L.P.		0.50	90.00
0018	880(F) 8878	DRUMS	230.000 SD	
	Engineer's Estimate		**1.00**	**230.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		2.40	552.00
2	EARTH BUILDERS, L.P.		0.07	16.10
0019	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	34.000 SD	
	Engineer's Estimate		**25.00**	**850.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		30.10	1,023.40
2	EARTH BUILDERS, L.P.		50.00	1,700.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**STAKING**		
0020	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		1,755.00	1,755.00
2	EARTH BUILDERS, L.P.		4,000.00	4,000.00

Letting Date: July 25, 2019, 10:30 A.M.

Call Order: 150 **Contract ID:** 190211

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**		
0021	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**25,000.00**	**25,000.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		26,345.50	26,345.50
2	EARTH BUILDERS, L.P.		35,000.00	35,000.00