Letting Date: July 25, 2019, 10:30 A.M.
Call Order: 165 **Contract ID:** 190212
J/P No.: 32937(04) **Project No.:** HSIPG-226B(081)AD **Contract Time:**
County: GRADY
Description: PEDESTRIAN IMPROVEMENTS (SIDEWALKS) US-62: FROM THE CADDO COUNTY LINE, EXTEND EAST IN VERDEN. PROJECT LENGTH = 0.361 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	168,933.00		
1	SCHIRALLI CONSTRUCTION CORP.	219,788.94	130.10	100.00
2	TOM HUDSON PAVING, INC.	241,034.26	142.68	109.67

Letting Date: July 25, 2019, 10:30 A.M.
Call Order: 165 **Contract ID:** 190212

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**5,000.00**		**5,000.00**
1	SCHIRALLI CONSTRUCTION CORP.		3,797.77		3,797.77
2	TOM HUDSON PAVING, INC.		14,473.71		14,473.71
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	100.000	CY	
	Engineer's Estimate		**20.00**		**2,000.00**
1	SCHIRALLI CONSTRUCTION CORP.		14.46		1,446.00
2	TOM HUDSON PAVING, INC.		21.30		2,130.00
0003	202(D) 0184	UNCLASSIFIED BORROW	352.000	CY	
	Engineer's Estimate		**25.00**		**8,800.00**
1	SCHIRALLI CONSTRUCTION CORP.		28.92		10,179.84
2	TOM HUDSON PAVING, INC.		28.06		9,877.12
0004	221(C) 2801	TEMPORARY SILT FENCE	913.000	LF	
	Engineer's Estimate		**2.00**		**1,826.00**
1	SCHIRALLI CONSTRUCTION CORP.		3.60		3,286.80
2	TOM HUDSON PAVING, INC.		8.80		8,034.40
0005	221(D) 2803	TEMPORARY SEDIMENT FILTER	2.000	EA	
	Engineer's Estimate		**350.00**		**700.00**
1	SCHIRALLI CONSTRUCTION CORP.		600.00		1,200.00
2	TOM HUDSON PAVING, INC.		856.43		1,712.86
0006	221(F) 0100	TEMPORARY SILT DIKE	100.000	LF	
	Engineer's Estimate		**14.00**		**1,400.00**
1	SCHIRALLI CONSTRUCTION CORP.		12.00		1,200.00
2	TOM HUDSON PAVING, INC.		38.66		3,866.00
0007	230(A) 2806	SOLID SLAB SODDING	1,313.000	SY	
	Engineer's Estimate		**3.00**		**3,939.00**
1	SCHIRALLI CONSTRUCTION CORP.		6.00		7,878.00
2	TOM HUDSON PAVING, INC.		10.48		13,760.24
0008	303(A) 2100	AGGREGATE BASE TYPE A	82.000	CY	
	Engineer's Estimate		**70.00**		**5,740.00**
1	SCHIRALLI CONSTRUCTION CORP.		93.54		7,670.28
2	TOM HUDSON PAVING, INC.		132.91		10,898.62
0009	509(D) 0325	CLASS C CONCRETE	1.340	CY	
	Engineer's Estimate		**400.00**		**536.00**
1	SCHIRALLI CONSTRUCTION CORP.		723.00		968.82
2	TOM HUDSON PAVING, INC.		1,110.18		1,487.64
0010	609(B) 1525	2'-8" COMB. CURB & GUTTER (6" BARRIER)	230.000	LF	
	Engineer's Estimate		**25.00**		**5,750.00**
1	SCHIRALLI CONSTRUCTION CORP.		54.77		12,597.10
2	TOM HUDSON PAVING, INC.		36.38		8,367.40
0011	610(A) 0602	4" CONCRETE SIDEWALK	679.000	SY	
	Engineer's Estimate		**55.00**		**37,345.00**
1	SCHIRALLI CONSTRUCTION CORP.		83.43		56,648.97
2	TOM HUDSON PAVING, INC.		90.47		61,429.13

Letting Date: July 25, 2019, 10:30 A.M.
Call Order: 165 **Contract ID:** 190212

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0012	610(B) 0604	6" CONCRETE DRIVEWAY	83.000 SY	
	Engineer's Estimate		**65.00**	**5,395.00**
1	SCHIRALLI CONSTRUCTION CORP.		110.41	9,164.03
2	TOM HUDSON PAVING, INC.		104.43	8,667.69
0013	610(B) 5016	8" CONCRETE DRIVEWAY	328.000 SY	
	Engineer's Estimate		**80.00**	**26,240.00**
1	SCHIRALLI CONSTRUCTION CORP.		126.96	41,642.88
2	TOM HUDSON PAVING, INC.		112.72	36,972.16
0014	610(I) 4610	TACTILE WARNING DEVICE-NEW	136.000 SF	
	Engineer's Estimate		**30.00**	**4,080.00**
1	SCHIRALLI CONSTRUCTION CORP.		24.88	3,383.68
2	TOM HUDSON PAVING, INC.		33.34	4,534.24
0015	613(A) 0494	36" R.C.PIPE CLASS III	29.000 LF	
	Engineer's Estimate		**115.00**	**3,335.00**
1	SCHIRALLI CONSTRUCTION CORP.		166.28	4,822.12
2	TOM HUDSON PAVING, INC.		212.51	6,162.79
0016	613(L) 5734	36" PREFAB. CULVERT END SECTION, ROUND	1.000 EA	
	Engineer's Estimate		**1,400.00**	**1,400.00**
1	SCHIRALLI CONSTRUCTION CORP.		2,533.03	2,533.03
2	TOM HUDSON PAVING, INC.		1,559.31	1,559.31
0017	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	SCHIRALLI CONSTRUCTION CORP.		2,799.84	2,799.84
2	TOM HUDSON PAVING, INC.		2,186.28	2,186.28
0018	619(B) 4726	REMOVAL OF CURB AND GUTTER	395.000 LF	
	Engineer's Estimate		**12.00**	**4,740.00**
1	SCHIRALLI CONSTRUCTION CORP.		9.83	3,882.85
2	TOM HUDSON PAVING, INC.		8.18	3,231.10
0019	619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	184.000 SY	
	Engineer's Estimate		**12.00**	**2,208.00**
1	SCHIRALLI CONSTRUCTION CORP.		21.09	3,880.56
2	TOM HUDSON PAVING, INC.		20.80	3,827.20
0020	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	414.000 SY	
	Engineer's Estimate		**11.00**	**4,554.00**
1	SCHIRALLI CONSTRUCTION CORP.		16.42	6,797.88
2	TOM HUDSON PAVING, INC.		12.76	5,282.64

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC**			
0021	850(A) 8110	SHEET ALUMINUM SIGNS	57.000 SF	
	Engineer's Estimate		**37.00**	**2,109.00**
1	SCHIRALLI CONSTRUCTION CORP.		16.50	940.50
2	TOM HUDSON PAVING, INC.		18.38	1,047.66

Letting Date: July 25, 2019, 10:30 A.M.
Call Order: 165 **Contract ID:** 190212

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**TRAFFIC**		
0022	851(C) 8324	2" SQUARE TUBE POST	66.000 LF
	Engineer's Estimate	**12.00**	**792.00**
1	SCHIRALLI CONSTRUCTION CORP.	11.00	726.00
2	TOM HUDSON PAVING, INC.	12.25	808.50
0023	855(A) 8825	TRAFFIC STRIPE(PLASTIC)(24" WIDE)	72.000 LF
	Engineer's Estimate	**14.00**	**1,008.00**
1	SCHIRALLI CONSTRUCTION CORP.	16.50	1,188.00
2	TOM HUDSON PAVING, INC.	18.38	1,323.36
0024	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	72.000 LF
	Engineer's Estimate	**0.50**	**36.00**
1	SCHIRALLI CONSTRUCTION CORP.	5.50	396.00
2	TOM HUDSON PAVING, INC.	6.13	441.36
0025	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	SCHIRALLI CONSTRUCTION CORP.	3,850.00	3,850.00
2	TOM HUDSON PAVING, INC.	4,288.25	4,288.25

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**STAKING**		
0026	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	SCHIRALLI CONSTRUCTION CORP.	4,120.98	4,120.98
2	TOM HUDSON PAVING, INC.	4,165.73	4,165.73

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**CONSTRUCTION**		
0027	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	SCHIRALLI CONSTRUCTION CORP.	22,787.01	22,787.01
2	TOM HUDSON PAVING, INC.	20,498.87	20,498.87