Letting Date: July 25, 2019, 10:30 A.M.
Call Order: 180 **Contract ID:** 190215
J/P No.: 33881(04) **Project No.:** SSR-248N(047)SR **Contract Time:**
County: MARSHALL
Description: GRADE, DRAIN, AND SURFACE US-70: FROM 2.7 MILES EAST OF THE SH-32 JUNCTION, EXTEND EAST NEAR KINGSTON. PROJECT LENGTH = 0.536 MILE

	VENDORNAME	PROPOSALITEMTO		
1	Overland Corporation	2,633,513.94	97.98	100.00
	Engineer's Estimate	2,687,894.21		
2	THE CUMMINS CONSTRUCTION CO., INC.	3,058,065.64	113.77	116.12

Letting Date: July 25, 2019, 10:30 A.M.
Call Order: 180 **Contract ID:** 190215

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**75,000.00**		**75,000.00**
1	Overland Corporation		65,000.00		65,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		40,068.00		40,068.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	100,119.000	CY	
	Engineer's Estimate		**5.25**		**525,624.75**
1	Overland Corporation		4.45		445,529.55
2	THE CUMMINS CONSTRUCTION CO., INC.		4.70		470,559.30
0003	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM	
	Engineer's Estimate		**50,000.00**		**50,000.00**
1	Overland Corporation		36,000.00		36,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		39,560.00		39,560.00
0004	221(C) 2801	TEMPORARY SILT FENCE	1,115.000	LF	
	Engineer's Estimate		**2.50**		**2,787.50**
1	Overland Corporation		3.25		3,623.75
2	THE CUMMINS CONSTRUCTION CO., INC.		2.55		2,843.25
0005	221(F) 0100	TEMPORARY SILT DIKE	644.000	LF	
	Engineer's Estimate		**10.25**		**6,601.00**
1	Overland Corporation		21.80		14,039.20
2	THE CUMMINS CONSTRUCTION CO., INC.		20.30		13,073.20
0006	227 0300	(SP)TURF REINFORCEMENT MAT	2,070.000	SY	
	Engineer's Estimate		**25.00**		**51,750.00**
1	Overland Corporation		25.60		52,992.00
2	THE CUMMINS CONSTRUCTION CO., INC.		106.55		220,558.50
0007	230(A) 2806	SOLID SLAB SODDING	41,184.000	SY	
	Engineer's Estimate		**2.00**		**82,368.00**
1	Overland Corporation		3.25		133,848.00
2	THE CUMMINS CONSTRUCTION CO., INC.		3.15		129,729.60
0008	233(A) 2817	VEGETATIVE MULCHING	8.600	AC	
	Engineer's Estimate		**600.00**		**5,160.00**
1	Overland Corporation		250.00		2,150.00
2	THE CUMMINS CONSTRUCTION CO., INC.		2,845.00		24,467.00
0009	241 2832	MOWING	17.200	AC	
	Engineer's Estimate		**85.00**		**1,462.00**
1	Overland Corporation		300.00		5,160.00
2	THE CUMMINS CONSTRUCTION CO., INC.		355.00		6,106.00
0010	303(A) 2100	AGGREGATE BASE TYPE A	6,758.000	CY	
	Engineer's Estimate		**50.00**		**337,900.00**
1	Overland Corporation		53.60		362,228.80
2	THE CUMMINS CONSTRUCTION CO., INC.		54.00		364,932.00
0011	307(K) 4300	STABILIZED SUBGRADE	21,823.000	SY	
	Engineer's Estimate		**6.00**		**130,938.00**
1	Overland Corporation		4.50		98,203.50
2	THE CUMMINS CONSTRUCTION CO., INC.		5.40		117,844.20

Letting Date: July 25, 2019, 10:30 A.M.
Call Order: 180 **Contract ID:** 190215

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0012	325 5271	SEPARATOR FABRIC	24,427.000	SY	
	Engineer's Estimate		**1.00**		**24,427.00**
1	Overland Corporation		3.95		96,486.65
2	THE CUMMINS CONSTRUCTION CO., INC.		3.60		87,937.20
0013	326(B) 0100	GEOGRID REINFORCEMENT	1,500.000	SY	
	Engineer's Estimate		**3.50**		**5,250.00**
1	Overland Corporation		1.95		2,925.00
2	THE CUMMINS CONSTRUCTION CO., INC.		2.90		4,350.00
0014	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	3,181.000	TON	
	Engineer's Estimate		**25.00**		**79,525.00**
1	Overland Corporation		25.95		82,546.95
2	THE CUMMINS CONSTRUCTION CO., INC.		28.30		90,022.30
0015	407(B) 0250	TACK COAT	3,202.000	GAL	
	Engineer's Estimate		**2.25**		**7,204.50**
1	Overland Corporation		1.00		3,202.00
2	THE CUMMINS CONSTRUCTION CO., INC.		3.20		10,246.40
0016	408 5774	PRIME COAT	10,452.000	GAL	
	Engineer's Estimate		**2.75**		**28,743.00**
1	Overland Corporation		2.00		20,904.00
2	THE CUMMINS CONSTRUCTION CO., INC.		3.00		31,356.00
0017	411(B) 5940	SUPERPAVE, TYPE S3(PG 70-28 OK)	1,836.000	TON	
	Engineer's Estimate		**80.00**		**146,880.00**
1	Overland Corporation		79.95		146,788.20
2	THE CUMMINS CONSTRUCTION CO., INC.		79.30		145,594.80
0018	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	4,654.000	TON	
	Engineer's Estimate		**68.00**		**316,472.00**
1	Overland Corporation		72.20		336,018.80
2	THE CUMMINS CONSTRUCTION CO., INC.		71.50		332,761.00
0019	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	1,520.000	TON	
	Engineer's Estimate		**90.00**		**136,800.00**
1	Overland Corporation		95.75		145,540.00
2	THE CUMMINS CONSTRUCTION CO., INC.		153.30		233,016.00
0020	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	1,004.000	TON	
	Engineer's Estimate		**80.00**		**80,320.00**
1	Overland Corporation		93.06		93,432.24
2	THE CUMMINS CONSTRUCTION CO., INC.		146.70		147,286.80
0021	412 5267	COLD MILLING PAVEMENT	4,126.000	SY	
	Engineer's Estimate		**4.50**		**18,567.00**
1	Overland Corporation		2.95		12,171.70
2	THE CUMMINS CONSTRUCTION CO., INC.		4.70		19,392.20
0022	509(D) 0325	CLASS C CONCRETE	50.000	CY	
	Engineer's Estimate		**350.00**		**17,500.00**
1	Overland Corporation		225.00		11,250.00
2	THE CUMMINS CONSTRUCTION CO., INC.		406.00		20,300.00

Letting Date: July 25, 2019, 10:30 A.M.
Call Order: 180 **Contract ID:** 190215

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0023	610(B) 0604	6" CONCRETE DRIVEWAY	643.000	SY	
	Engineer's Estimate		**60.00**		**38,580.00**
1	Overland Corporation		54.60		35,107.80
2	THE CUMMINS CONSTRUCTION CO., INC.		115.00		73,945.00
0024	613(A) 0492	24" R.C.PIPE CLASS III	46.000	LF	
	Engineer's Estimate		**65.00**		**2,990.00**
1	Overland Corporation		63.55		2,923.30
2	THE CUMMINS CONSTRUCTION CO., INC.		82.70		3,804.20
0025	613(A) 0493	30" R.C.PIPE CLASS III	97.000	LF	
	Engineer's Estimate		**85.00**		**8,245.00**
1	Overland Corporation		82.15		7,968.55
2	THE CUMMINS CONSTRUCTION CO., INC.		99.90		9,690.30
0026	613(B) 0690	24" CORR. GALV. STEEL PIPE	155.000	LF	
	Engineer's Estimate		**40.00**		**6,200.00**
1	Overland Corporation		35.90		5,564.50
2	THE CUMMINS CONSTRUCTION CO., INC.		40.90		6,339.50
0027	613(L) 5730	24" PREFAB. CULVERT END SECTION, ROUND	2.000	EA	
	Engineer's Estimate		**950.00**		**1,900.00**
1	Overland Corporation		1,010.00		2,020.00
2	THE CUMMINS CONSTRUCTION CO., INC.		1,106.30		2,212.60
0028	613(L) 5732	30" PREFAB. CULVERT END SECTION, ROUND	2.000	EA	
	Engineer's Estimate		**1,400.00**		**2,800.00**
1	Overland Corporation		1,235.00		2,470.00
2	THE CUMMINS CONSTRUCTION CO., INC.		1,319.50		2,639.00
0029	613(M) 7197	TYPE B6 CULVERT END TREATMENT	4.000	EA	
	Engineer's Estimate		**1,600.00**		**6,400.00**
1	Overland Corporation		2,065.00		8,260.00
2	THE CUMMINS CONSTRUCTION CO., INC.		1,218.00		4,872.00
0030	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM	
	Engineer's Estimate		**15,000.00**		**15,000.00**
1	Overland Corporation		50,000.00		50,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		6,700.00		6,700.00
0031	619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	600.000	SY	
	Engineer's Estimate		**10.00**		**6,000.00**
1	Overland Corporation		8.50		5,100.00
2	THE CUMMINS CONSTRUCTION CO., INC.		5.10		3,060.00
0032	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	5,138.000	SY	
	Engineer's Estimate		**4.75**		**24,405.50**
1	Overland Corporation		5.00		25,690.00
2	THE CUMMINS CONSTRUCTION CO., INC.		4.40		22,607.20
0033	619(B) 4763	REMOVAL OF CONCRETE PAVEMENT W/ASPHALT OVERLAY	6,921.000	SY	
	Engineer's Estimate		**8.00**		**55,368.00**
1	Overland Corporation		6.35		43,948.35
2	THE CUMMINS CONSTRUCTION CO., INC.		8.21		56,821.41

Letting Date: July 25, 2019, 10:30 A.M.
Call Order: 180 **Contract ID:** 190215

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0034	619(C) 0924	SAWING PAVEMENT	1,805.000	LF	
	Engineer's Estimate		**3.50**		**6,317.50**
1	Overland Corporation		2.65		4,783.25
2	THE CUMMINS CONSTRUCTION CO., INC.		5.10		9,205.50
0035	624(C) 4459	FENCE-STYLE SWF (5 BARBED WIRE)	2,934.000	LF	
	Engineer's Estimate		**6.00**		**17,604.00**
1	Overland Corporation		6.10		17,897.40
2	THE CUMMINS CONSTRUCTION CO., INC.		10.40		30,513.60

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC SIGNING & STRIPING					
0036	805(D) 8756	(PL)REMOVE & RESET EXISTING SIGNS	3.000	EA	
	Engineer's Estimate		**210.00**		**630.00**
1	Overland Corporation		265.00		795.00
2	THE CUMMINS CONSTRUCTION CO., INC.		253.75		761.25
0037	850(A) 8110	SHEET ALUMINUM SIGNS	31.540	SF	
	Engineer's Estimate		**24.00**		**756.96**
1	Overland Corporation		16.95		534.60
2	THE CUMMINS CONSTRUCTION CO., INC.		16.25		512.53
0038	851(C) 8324	2" SQUARE TUBE POST	170.000	LF	
	Engineer's Estimate		**10.00**		**1,700.00**
1	Overland Corporation		8.50		1,445.00
2	THE CUMMINS CONSTRUCTION CO., INC.		8.10		1,377.00
0039	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	11,885.000	LF	
	Engineer's Estimate		**0.75**		**8,913.75**
1	Overland Corporation		0.50		5,942.50
2	THE CUMMINS CONSTRUCTION CO., INC.		0.50		5,942.50
0040	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	8,300.000	LF	
	Engineer's Estimate		**0.75**		**6,225.00**
1	Overland Corporation		0.55		4,565.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.55		4,565.00
0041	856(A) 8540	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	580.000	LF	
	Engineer's Estimate		**3.25**		**1,885.00**
1	Overland Corporation		1.05		609.00
2	THE CUMMINS CONSTRUCTION CO., INC.		1.00		580.00
0042	856(A) 8548	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	921.000	LF	
	Engineer's Estimate		**3.75**		**3,453.75**
1	Overland Corporation		2.15		1,980.15
2	THE CUMMINS CONSTRUCTION CO., INC.		2.00		1,842.00
0043	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	62.000	LF	
	Engineer's Estimate		**10.00**		**620.00**
1	Overland Corporation		10.60		657.20
2	THE CUMMINS CONSTRUCTION CO., INC.		10.15		629.30

Letting Date: July 25, 2019, 10:30 A.M.
Call Order: 180 **Contract ID:** 190215

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC SIGNING & STRIPING**			
0044	856(B) 8860	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	8.000 EA	
	Engineer's Estimate		**125.00**	**1,000.00**
1	Overland Corporation		125.00	1,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		122.00	976.00
0045	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	1,000.000 LF	
	Engineer's Estimate		**0.20**	**200.00**
1	Overland Corporation		0.15	150.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.15	150.00
0046	890 7700	(PL)TRAFFIC ITEMS	1.000 LSUM	
	Engineer's Estimate		**10,200.00**	**10,200.00**
1	Overland Corporation		2,335.00	2,335.00
2	THE CUMMINS CONSTRUCTION CO., INC.		2,740.00	2,740.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC CONTROL**			
0047	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	13,000.000 LF	
	Engineer's Estimate		**0.75**	**9,750.00**
1	Overland Corporation		0.45	5,850.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.50	6,500.00
0048	857(C) 8851	REMOVABLE PAVEMENT MARKING TAPE(4" WIDE)	13,280.000 LF	
	Engineer's Estimate		**1.00**	**13,280.00**
1	Overland Corporation		0.80	10,624.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.80	10,624.00
0049	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	13,000.000 LF	
	Engineer's Estimate		**0.20**	**2,600.00**
1	Overland Corporation		0.15	1,950.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.15	1,950.00
0050	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	5,100.000 SD	
	Engineer's Estimate		**0.30**	**1,530.00**
1	Overland Corporation		0.10	510.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.10	510.00
0051	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	2,160.000 SD	
	Engineer's Estimate		**0.35**	**756.00**
1	Overland Corporation		1.05	2,268.00
2	THE CUMMINS CONSTRUCTION CO., INC.		1.05	2,268.00
0052	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	2,340.000 SD	
	Engineer's Estimate		**0.85**	**1,989.00**
1	Overland Corporation		4.25	9,945.00
2	THE CUMMINS CONSTRUCTION CO., INC.		4.10	9,594.00
0053	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	1,440.000 SD	
	Engineer's Estimate		**0.30**	**432.00**
1	Overland Corporation		1.05	1,512.00
2	THE CUMMINS CONSTRUCTION CO., INC.		1.05	1,512.00

Letting Date: July 25, 2019, 10:30 A.M.
Call Order: 180 **Contract ID:** 190215

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC CONTROL**			
0054	880(C) 8848	WING BARRICADES	360.000 SD	
	Engineer's Estimate		**2.15**	**774.00**
1	Overland Corporation		1.05	378.00
2	THE CUMMINS CONSTRUCTION CO., INC.		1.05	378.00
0055	880(E) 8860	WARNING LIGHTS(TYPE A)	5,220.000 SD	
	Engineer's Estimate		**0.15**	**783.00**
1	Overland Corporation		0.10	522.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.10	522.00
0056	880(F) 8878	DRUMS	9,480.000 SD	
	Engineer's Estimate		**0.20**	**1,896.00**
1	Overland Corporation		0.10	948.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.10	948.00
0057	880(G) 8890	CHANNELIZER CONES	4,200.000 SD	
	Engineer's Estimate		**0.35**	**1,470.00**
1	Overland Corporation		0.10	420.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.10	420.00
0058	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	360.000 SD	
	Engineer's Estimate		**11.00**	**3,960.00**
1	Overland Corporation		5.00	1,800.00
2	THE CUMMINS CONSTRUCTION CO., INC.		5.00	1,800.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**STAKING**			
0059	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**100,000.00**	**100,000.00**
1	Overland Corporation		35,000.00	35,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		18,625.00	18,625.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0005	**CONSTRUCTION**			
0060	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	Overland Corporation		5,000.00	5,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		5,075.00	5,075.00
0061	640(A) 1426	FIELD OFFICE	1.000 EA	
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	Overland Corporation		5,000.00	5,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		5,075.00	5,075.00
0062	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**160,000.00**	**160,000.00**
1	Overland Corporation		150,000.00	150,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		187,775.00	187,775.00