Letting Date: July 25, 2019, 10:30 A.M.
Call Order: 172 **Contract ID:** 190234
J/P No.: 29368(04) **Project No.:** STP-234D(046)CI **Contract Time:**
County: JEFFERSON
Description: BRIDGE AND APPROACHES COUNTY ROAD (NS-301): OVER TRIBUTARY TO MUD CREEK, 4.6 MILES SOUTH OF THE SH-53 JUNCTION NEAR RINGLING. PROJECT LENGTH = 0.085 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	619,389.78		
1	Overland Corporation	734,799.20	118.63	100.00
2	K & R BUILDERS, INC.	828,900.50	133.83	112.81
3	EARTH BUILDERS, L.P.	846,790.50	136.71	115.24

Letting Date: July 25, 2019, 10:30 A.M.
Call Order: 172 **Contract ID:** 190234

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	Overland Corporation		20,000.00	20,000.00
2	K & R BUILDERS, INC.		9,500.00	9,500.00
3	EARTH BUILDERS, L.P.		30,000.00	30,000.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	796.000 CY	
	Engineer's Estimate		**9.00**	**7,164.00**
1	Overland Corporation		21.00	16,716.00
2	K & R BUILDERS, INC.		26.75	21,293.00
3	EARTH BUILDERS, L.P.		25.00	19,900.00
0003	202(D) 0184	UNCLASSIFIED BORROW	161.000 CY	
	Engineer's Estimate		**8.50**	**1,368.50**
1	Overland Corporation		30.00	4,830.00
2	K & R BUILDERS, INC.		10.00	1,610.00
3	EARTH BUILDERS, L.P.		20.00	3,220.00
0004	221(C) 2801	TEMPORARY SILT FENCE	1,000.000 LF	
	Engineer's Estimate		**2.50**	**2,500.00**
1	Overland Corporation		1.85	1,850.00
2	K & R BUILDERS, INC.		2.00	2,000.00
3	EARTH BUILDERS, L.P.		4.00	4,000.00
0005	221(F) 0100	TEMPORARY SILT DIKE	100.000 LF	
	Engineer's Estimate		**10.00**	**1,000.00**
1	Overland Corporation		9.00	900.00
2	K & R BUILDERS, INC.		11.00	1,100.00
3	EARTH BUILDERS, L.P.		16.00	1,600.00
0006	221(G) 0152	TEMPORARY ROCK FILTER DAM TYPE 3	75.000 CY	
	Engineer's Estimate		**100.00**	**7,500.00**
1	Overland Corporation		150.00	11,250.00
2	K & R BUILDERS, INC.		115.00	8,625.00
3	EARTH BUILDERS, L.P.		100.00	7,500.00
0007	230(A) 2806	SOLID SLAB SODDING	3,671.000 SY	
	Engineer's Estimate		**2.00**	**7,342.00**
1	Overland Corporation		3.00	11,013.00
2	K & R BUILDERS, INC.		3.60	13,215.60
3	EARTH BUILDERS, L.P.		4.00	14,684.00
0008	233(A) 2817	VEGETATIVE MULCHING	2.260 AC	
	Engineer's Estimate		**750.00**	**1,695.00**
1	Overland Corporation		50.00	113.00
2	K & R BUILDERS, INC.		1,100.00	2,486.00
3	EARTH BUILDERS, L.P.		1,400.00	3,164.00
0009	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	376.000 TON	
	Engineer's Estimate		**28.00**	**10,528.00**
1	Overland Corporation		36.00	13,536.00
2	K & R BUILDERS, INC.		38.50	14,476.00
3	EARTH BUILDERS, L.P.		75.00	28,200.00

Letting Date: July 25, 2019, 10:30 A.M.
Call Order: 172 **Contract ID:** 190234

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0010	408 5774	PRIME COAT	453.000 GAL	
	Engineer's Estimate		**3.50**	**1,585.50**
1	Overland Corporation		1.00	453.00
2	K & R BUILDERS, INC.		14.00	6,342.00
3	EARTH BUILDERS, L.P.		15.00	6,795.00
0011	501(A) 0313	STRUCTURAL EXCAVATION UNCLASSIFIED	42.100 CY	
	Engineer's Estimate		**25.00**	**1,052.50**
1	Overland Corporation		38.00	1,599.80
2	K & R BUILDERS, INC.		48.00	2,020.80
3	EARTH BUILDERS, L.P.		25.00	1,052.50
0012	501(E) 6354	SELECT BACKFILL	112.000 CY	
	Engineer's Estimate		**45.00**	**5,040.00**
1	Overland Corporation		68.00	7,616.00
2	K & R BUILDERS, INC.		80.00	8,960.00
3	EARTH BUILDERS, L.P.		80.00	8,960.00
0013	508 6359	PRECAST ARCH CULVERT	31.130 LF	
	Engineer's Estimate		**4,000.00**	**124,520.00**
1	Overland Corporation		4,400.00	136,972.00
2	K & R BUILDERS, INC.		5,600.00	174,328.00
3	EARTH BUILDERS, L.P.		6,200.00	193,006.00
0014	509(D) 0325	CLASS C CONCRETE	10.000 CY	
	Engineer's Estimate		**265.00**	**2,650.00**
1	Overland Corporation		400.00	4,000.00
2	K & R BUILDERS, INC.		400.00	4,000.00
3	EARTH BUILDERS, L.P.		600.00	6,000.00
0015	514(A) 6011	PILES, FURNISHED (HP 12X53)	836.000 LF	
	Engineer's Estimate		**35.00**	**29,260.00**
1	Overland Corporation		60.00	50,160.00
2	K & R BUILDERS, INC.		52.50	43,890.00
3	EARTH BUILDERS, L.P.		40.00	33,440.00
0016	514(B) 6294	PILES, DRIVEN (HP 12X53)	836.000 LF	
	Engineer's Estimate		**15.00**	**12,540.00**
1	Overland Corporation		12.00	10,032.00
2	K & R BUILDERS, INC.		22.50	18,810.00
3	EARTH BUILDERS, L.P.		25.00	20,900.00
0017	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000 EA	
	Engineer's Estimate		**400.00**	**400.00**
1	Overland Corporation		400.00	400.00
2	K & R BUILDERS, INC.		400.00	400.00
3	EARTH BUILDERS, L.P.		400.00	400.00
0018	601(B) 0536	TYPE I-A PLAIN RIPRAP	111.000 TON	
	Engineer's Estimate		**46.00**	**5,106.00**
1	Overland Corporation		50.00	5,550.00
2	K & R BUILDERS, INC.		55.00	6,105.00
3	EARTH BUILDERS, L.P.		75.00	8,325.00

Letting Date: July 25, 2019, 10:30 A.M.
Call Order: 172 **Contract ID:** 190234

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0019	601(C) 0538	TYPE I-A FILTER BLANKET	33.000 TON
	Engineer's Estimate	**35.00**	**1,155.00**
1	Overland Corporation	48.00	1,584.00
2	K & R BUILDERS, INC.	55.00	1,815.00
3	EARTH BUILDERS, L.P.	55.00	1,815.00
0020	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	Overland Corporation	20,000.00	20,000.00
2	K & R BUILDERS, INC.	8,000.00	8,000.00
3	EARTH BUILDERS, L.P.	15,000.00	15,000.00
0021	624(C) 4459	FENCE-STYLE SWF (5 BARBED WIRE)	1,074.000 LF
	Engineer's Estimate	**7.00**	**7,518.00**
1	Overland Corporation	8.00	8,592.00
2	K & R BUILDERS, INC.	9.55	10,256.70
3	EARTH BUILDERS, L.P.	12.00	12,888.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 BRIDGE			
0022	202(A) 1301	UNCLASSIFIED EXCAVATION	536.000 CY
	Engineer's Estimate	**9.00**	**4,824.00**
1	Overland Corporation	31.00	16,616.00
2	K & R BUILDERS, INC.	12.75	6,834.00
3	EARTH BUILDERS, L.P.	25.00	13,400.00
0023	501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	56.800 CY
	Engineer's Estimate	**25.00**	**1,420.00**
1	Overland Corporation	28.00	1,590.40
2	K & R BUILDERS, INC.	48.00	2,726.40
3	EARTH BUILDERS, L.P.	20.00	1,136.00
0024	501(E) 6354	SELECT BACKFILL	173.000 CY
	Engineer's Estimate	**45.00**	**7,785.00**
1	Overland Corporation	72.00	12,456.00
2	K & R BUILDERS, INC.	80.00	13,840.00
3	EARTH BUILDERS, L.P.	80.00	13,840.00
0025	508 6359	PRECAST ARCH CULVERT	32.000 LF
	Engineer's Estimate	**6,000.00**	**192,000.00**
1	Overland Corporation	6,800.00	217,600.00
2	K & R BUILDERS, INC.	9,100.00	291,200.00
3	EARTH BUILDERS, L.P.	7,000.00	224,000.00
0026	514(A) 6011	PILES, FURNISHED (HP 12X53)	686.000 LF
	Engineer's Estimate	**35.00**	**24,010.00**
1	Overland Corporation	60.00	41,160.00
2	K & R BUILDERS, INC.	64.40	44,178.40
3	EARTH BUILDERS, L.P.	40.00	27,440.00

Letting Date: July 25, 2019, 10:30 A.M.
Call Order: 172 **Contract ID:** 190234

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE**	
0027	514(B) 6294	PILES, DRIVEN (HP 12X53)	686.000 LF
	Engineer's Estimate	**15.00**	**10,290.00**
1	Overland Corporation	10.00	6,860.00
2	K & R BUILDERS, INC.	27.60	18,933.60
3	EARTH BUILDERS, L.P.	25.00	17,150.00
0028	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000 EA
	Engineer's Estimate	**400.00**	**400.00**
1	Overland Corporation	400.00	400.00
2	K & R BUILDERS, INC.	400.00	400.00
3	EARTH BUILDERS, L.P.	400.00	400.00
0029	601(B) 1353	TYPE I-A PLAIN RIPRAP	171.000 TON
	Engineer's Estimate	**42.00**	**7,182.00**
1	Overland Corporation	50.00	8,550.00
2	K & R BUILDERS, INC.	55.00	9,405.00
3	EARTH BUILDERS, L.P.	75.00	12,825.00
0030	601(C) 1355	TYPE I-A FILTER BLANKET	50.000 TON
	Engineer's Estimate	**35.00**	**1,750.00**
1	Overland Corporation	48.00	2,400.00
2	K & R BUILDERS, INC.	55.00	2,750.00
3	EARTH BUILDERS, L.P.	55.00	2,750.00
0031	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	Overland Corporation	15,000.00	15,000.00
2	K & R BUILDERS, INC.	15,000.00	15,000.00
3	EARTH BUILDERS, L.P.	25,000.00	25,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**	
0032	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	Overland Corporation	5,000.00	5,000.00
2	K & R BUILDERS, INC.	4,000.00	4,000.00
3	EARTH BUILDERS, L.P.	4,000.00	4,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**STAKING**	
0033	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**17,500.00**	**17,500.00**
1	Overland Corporation	15,000.00	15,000.00
2	K & R BUILDERS, INC.	8,500.00	8,500.00
3	EARTH BUILDERS, L.P.	10,000.00	10,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**	

Letting Date: July 25, 2019, 10:30 A.M.

Call Order: 172 **Contract ID:** 190234

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**	
0034	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**4,000.00**	**4,000.00**
1	Overland Corporation	5,000.00	5,000.00
2	K & R BUILDERS, INC.	3,400.00	3,400.00
3	EARTH BUILDERS, L.P.	4,000.00	4,000.00
0035	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**53,304.28**	**53,304.28**
1	Overland Corporation	60,000.00	60,000.00
2	K & R BUILDERS, INC.	48,500.00	48,500.00
3	EARTH BUILDERS, L.P.	70,000.00	70,000.00