Letting Date: September 19, 2019, 10:30 A.M.

Call Order: 722 **Contract ID:** 190242

J/P No.: 32956(04) **Project No.:** HSIPG-212N(045)AD **Contract Time:**

County: CHOCTAW

Description: PEDESTRIAN IMPROVEMENT (SIDEWALKS) US-70B: FROM 0.8 MILES NORTHWEST OF THE US-70 JUNCTION, EXTEND WEST IN HUGO. PROJECT LENGTH = 0.399 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	528,986.50		
1	HUB Construction, Inc.	656,225.95	124.05	100.00
2	B & B CONSTRUCTION SERVICE J.T., INC.	793,765.40	150.05	120.96

Letting Date: September 19, 2019, 10:30 A.M.
Call Order: 722 **Contract ID:** 190242

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY**				
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**5,000.00**		**5,000.00**
1	HUB Construction, Inc.		3,500.00		3,500.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		11,500.00		11,500.00
0002	202(H) 0185	EARTHWORK	1.000	LSUM	
	Engineer's Estimate		**20,000.00**		**20,000.00**
1	HUB Construction, Inc.		33,300.00		33,300.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		74,750.00		74,750.00
0003	221(C) 2801	TEMPORARY SILT FENCE	1,543.000	LF	
	Engineer's Estimate		**2.00**		**3,086.00**
1	HUB Construction, Inc.		4.50		6,943.50
2	B & B CONSTRUCTION SERVICE J.T., INC.		4.60		7,097.80
0004	221(D) 2803	TEMPORARY SEDIMENT FILTER	5.000	EA	
	Engineer's Estimate		**350.00**		**1,750.00**
1	HUB Construction, Inc.		117.00		585.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		575.00		2,875.00
0005	221(G) 0150	TEMPORARY ROCK FILTER DAM TYPE 1	5.000	CY	
	Engineer's Estimate		**120.00**		**600.00**
1	HUB Construction, Inc.		150.00		750.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		575.00		2,875.00
0006	229 4318	DITCH LINER PROTECTION	39.000	LF	
	Engineer's Estimate		**5.00**		**195.00**
1	HUB Construction, Inc.		6.00		234.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		92.00		3,588.00
0007	230(A) 2806	SOLID SLAB SODDING	2,793.000	SY	
	Engineer's Estimate		**3.00**		**8,379.00**
1	HUB Construction, Inc.		4.00		11,172.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		4.60		12,847.80
0008	303(A) 2100	AGGREGATE BASE TYPE A	212.000	CY	
	Engineer's Estimate		**60.00**		**12,720.00**
1	HUB Construction, Inc.		90.00		19,080.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		80.00		16,960.00
0009	402(A) 0217	TRAFFIC BOUND SURFACE COURSE TYPE A	10.000	TON	
	Engineer's Estimate		**75.00**		**750.00**
1	HUB Construction, Inc.		78.00		780.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		560.00		5,600.00
0010	504(F) 6006	HANDRAILING	104.000	LF	
	Engineer's Estimate		**125.00**		**13,000.00**
1	HUB Construction, Inc.		205.00		21,320.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		120.00		12,480.00
0011	509(D) 0325	CLASS C CONCRETE	3.000	CY	
	Engineer's Estimate		**500.00**		**1,500.00**
1	HUB Construction, Inc.		490.00		1,470.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		920.00		2,760.00

Letting Date: September 19, 2019, 10:30 A.M.
Call Order: 722 **Contract ID:** 190242

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY**				
0012	510(A) 6333	RETAINING WALL	64.000	SY	
	Engineer's Estimate		**400.00**		**25,600.00**
1	HUB Construction, Inc.		120.00		7,680.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		460.00		29,440.00
0013	609(B) 1513	1'-8" COMB. CURB & GUTTER (6" BARRIER)	2,325.000	LF	
	Engineer's Estimate		**20.00**		**46,500.00**
1	HUB Construction, Inc.		40.00		93,000.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		29.00		67,425.00
0014	610(A) 0602	4" CONCRETE SIDEWALK	1,432.000	SY	
	Engineer's Estimate		**45.00**		**64,440.00**
1	HUB Construction, Inc.		68.50		98,092.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		69.00		98,808.00
0015	610(B) 0399	6" CONCRETE DRIVEWAY (H.E.S.)	1,251.000	SY	
	Engineer's Estimate		**70.00**		**87,570.00**
1	HUB Construction, Inc.		76.00		95,076.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		75.00		93,825.00
0016	610(I) 4610	TACTILE WARNING DEVICE-NEW	392.000	SF	
	Engineer's Estimate		**20.00**		**7,840.00**
1	HUB Construction, Inc.		19.00		7,448.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		46.00		18,032.00
0017	611(A) 2657	MANHOLE (4' DIAMETER)	1.000	EA	
	Engineer's Estimate		**2,500.00**		**2,500.00**
1	HUB Construction, Inc.		3,500.00		3,500.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		2,300.00		2,300.00
0018	611(G) 5120	INLET CI DES. 3 (STD)	1.000	EA	
	Engineer's Estimate		**5,500.00**		**5,500.00**
1	HUB Construction, Inc.		4,137.19		4,137.19
2	B & B CONSTRUCTION SERVICE J.T., INC.		4,600.00		4,600.00
0019	611(G) 5388	INLET CDI RCB DES. 2	1.000	EA	
	Engineer's Estimate		**2,800.00**		**2,800.00**
1	HUB Construction, Inc.		3,000.00		3,000.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		4,600.00		4,600.00
0020	612(E) 0647	VALVE BOXES ADJUST TO GRADE	1.000	EA	
	Engineer's Estimate		**300.00**		**300.00**
1	HUB Construction, Inc.		1,000.00		1,000.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		1,440.00		1,440.00
0021	612(I) 0652	WATER METER RESET	1.000	EA	
	Engineer's Estimate		**1,000.00**		**1,000.00**
1	HUB Construction, Inc.		500.00		500.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		4,025.00		4,025.00
0022	613(A) 0492	24" R.C.PIPE CLASS III	436.000	LF	
	Engineer's Estimate		**55.00**		**23,980.00**
1	HUB Construction, Inc.		70.00		30,520.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		70.00		30,520.00

Letting Date: September 19, 2019, 10:30 A.M.
Call Order: 722 **Contract ID:** 190242

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY**				
0023	613(A) 0493	30" R.C.PIPE CLASS III	458.000	LF	
	Engineer's Estimate		**85.00**		**38,930.00**
1	HUB Construction, Inc.		98.00		44,884.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		105.00		48,090.00
0024	613(A) 0496	48" R.C.PIPE CLASS III	76.000	LF	
	Engineer's Estimate		**130.00**		**9,880.00**
1	HUB Construction, Inc.		190.00		14,440.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		160.00		12,160.00
0025	613(L) 5730	24" PREFAB. CULVERT END SECTION, ROUND	6.000	EA	
	Engineer's Estimate		**800.00**		**4,800.00**
1	HUB Construction, Inc.		948.00		5,688.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		1,600.00		9,600.00
0026	613(L) 5732	30" PREFAB. CULVERT END SECTION, ROUND	4.000	EA	
	Engineer's Estimate		**1,100.00**		**4,400.00**
1	HUB Construction, Inc.		1,266.00		5,064.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		1,600.00		6,400.00
0027	613(L) 5738	48" PREFAB. CULVERT END SECTION, ROUND	2.000	EA	
	Engineer's Estimate		**2,500.00**		**5,000.00**
1	HUB Construction, Inc.		2,396.00		4,792.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		2,750.00		5,500.00
0028	613(T) 1187	STANDARD BEDDING MATERIAL, CLASS C	461.000	CY	
	Engineer's Estimate		**35.00**		**16,135.00**
1	HUB Construction, Inc.		60.00		27,660.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		57.00		26,277.00
0029	613(V) 1180	TRENCH EXCAVATION	774.000	CY	
	Engineer's Estimate		**5.00**		**3,870.00**
1	HUB Construction, Inc.		9.50		7,353.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		24.00		18,576.00
0030	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM	
	Engineer's Estimate		**5,000.00**		**5,000.00**
1	HUB Construction, Inc.		10,000.00		10,000.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		8,000.00		8,000.00
0031	619(B) 4726	REMOVAL OF CURB AND GUTTER	573.000	LF	
	Engineer's Estimate		**3.50**		**2,005.50**
1	HUB Construction, Inc.		10.00		5,730.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		17.00		9,741.00
0032	619(B) 4766	REMOVAL OF CONCRETE DRIVEWAY	522.000	SY	
	Engineer's Estimate		**10.00**		**5,220.00**
1	HUB Construction, Inc.		15.00		7,830.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		29.00		15,138.00
0033	619(B) 4767	REMOVAL OF ASPHALT DRIVEWAY	778.000	SY	
	Engineer's Estimate		**8.00**		**6,224.00**
1	HUB Construction, Inc.		5.50		4,279.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		18.00		14,004.00

Letting Date: September 19, 2019, 10:30 A.M.
Call Order: 722 **Contract ID:** 190242

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY**				
0034	619(B) 4792	REMOVAL OF SIDEWALK	344.000	SY	
	Engineer's Estimate		**5.00**		**1,720.00**
1	HUB Construction, Inc.		10.00		3,440.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		29.00		9,976.00
0035	619(B) 5918	REMOVAL OF EXISTING PIPE	561.000	LF	
	Engineer's Estimate		**10.00**		**5,610.00**
1	HUB Construction, Inc.		15.00		8,415.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		12.00		6,732.00
0036	619(C) 0924	SAWING PAVEMENT	1,678.000	LF	
	Engineer's Estimate		**4.00**		**6,712.00**
1	HUB Construction, Inc.		3.17		5,319.26
2	B & B CONSTRUCTION SERVICE J.T., INC.		4.60		7,718.80

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC**				
0037	805(D) 8756	(PL)REMOVE & RESET EXISTING SIGNS	13.000	EA	
	Engineer's Estimate		**200.00**		**2,600.00**
1	HUB Construction, Inc.		270.00		3,510.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		290.00		3,770.00
0038	851(C) 8324	2" SQUARE TUBE POST	167.000	LF	
	Engineer's Estimate		**10.00**		**1,670.00**
1	HUB Construction, Inc.		12.00		2,004.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		12.00		2,004.00
0039	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	1,040.000	LF	
	Engineer's Estimate		**5.00**		**5,200.00**
1	HUB Construction, Inc.		12.00		12,480.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		12.00		12,480.00
0040	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM	
	Engineer's Estimate		**7,500.00**		**7,500.00**
1	HUB Construction, Inc.		10,000.00		10,000.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		9,500.00		9,500.00
0041	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	150.000	SD	
	Engineer's Estimate		**10.00**		**1,500.00**
1	HUB Construction, Inc.		25.00		3,750.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		25.00		3,750.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**STAKING**				
0042	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000	LSUM	
	Engineer's Estimate		**7,500.00**		**7,500.00**
1	HUB Construction, Inc.		8,500.00		8,500.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		17,500.00		17,500.00

Letting Date: September 19, 2019, 10:30 A.M.
Call Order: 722 **Contract ID:** 190242

Line #	Item Number		Item Description	Quantity/Unit	
	Bidder			Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**			
0043	220	2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
	Engineer's Estimate			**2,500.00**	**2,500.00**
1	HUB Construction, Inc.			2,500.00	2,500.00
2	B & B CONSTRUCTION SERVICE J.T., INC.			6,500.00	6,500.00
0044	641	1552	MOBILIZATION	1.000	LSUM
	Engineer's Estimate			**50,000.00**	**50,000.00**
1	HUB Construction, Inc.			15,500.00	15,500.00
2	B & B CONSTRUCTION SERVICE J.T., INC.			32,000.00	32,000.00