Letting Date: August 22, 2019, 10:30 A.M
Call Order: 440 **Contract ID:** 190243
J/P No.: 31090(04) **Project No.:** STP-219B(071)PM **Contract Time:**
County: CREEK
Description: PAVEMENT REHABILITATION (ASPHALT) SH-48: FROM 2.0 MILES NORTH OF THE SH-33 JUNCTION, EXTEND NORTH NEAR MANNFORD. PROJECT LENGTH = 6.318 MILES

	VENDORNAME	PROPOSALITEMTO		
1	BECCO CONTRACTORS, INC.	3,329,000.00	90.55	100.00
2	APAC-CENTRAL, INC.	3,581,168.05	97.41	107.57
	Engineer's Estimate	3,676,464.20		
3	Rosscon, LLC	3,789,151.83	103.07	113.82
4	Ellsworth Construction, LLC	3,862,957.03	105.07	116.04
5	Paragon Contractors, LLC	4,067,067.00	110.62	122.17
6	SHERWOOD CONSTRUCTION CO., INC.	4,150,660.60	112.90	124.68

Letting Date: August 22, 2019, 10:30 A.M
Call Order: 440 **Contract ID:** 190243

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	303(A) 2100	AGGREGATE BASE TYPE A	335.000 CY	
	Engineer's Estimate		**65.00**	**21,775.00**
1	BECCO CONTRACTORS, INC.		18.00	6,030.00
2	APAC-CENTRAL, INC.		55.00	18,425.00
3	Rosscon, LLC		50.00	16,750.00
4	Ellsworth Construction, LLC		40.00	13,400.00
5	Paragon Contractors, LLC		64.00	21,440.00
6	SHERWOOD CONSTRUCTION CO., INC.		60.00	20,100.00
0002	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	4,214.000 TON	
	Engineer's Estimate		**23.50**	**99,029.00**
1	BECCO CONTRACTORS, INC.		15.00	63,210.00
2	APAC-CENTRAL, INC.		23.00	96,922.00
3	Rosscon, LLC		28.00	117,992.00
4	Ellsworth Construction, LLC		19.75	83,226.50
5	Paragon Contractors, LLC		22.00	92,708.00
6	SHERWOOD CONSTRUCTION CO., INC.		22.00	92,708.00
0003	407(B) 0250	TACK COAT	22,461.000 GAL	
	Engineer's Estimate		**2.00**	**44,922.00**
1	BECCO CONTRACTORS, INC.		2.00	44,922.00
2	APAC-CENTRAL, INC.		2.00	44,922.00
3	Rosscon, LLC		2.50	56,152.50
4	Ellsworth Construction, LLC		1.00	22,461.00
5	Paragon Contractors, LLC		2.05	46,045.05
6	SHERWOOD CONSTRUCTION CO., INC.		3.40	76,367.40
0004	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	24,852.000 TON	
	Engineer's Estimate		**84.00**	**2,087,568.00**
1	BECCO CONTRACTORS, INC.		76.00	1,888,752.00
2	APAC-CENTRAL, INC.		85.00	2,112,420.00
3	Rosscon, LLC		89.85	2,232,952.20
4	Ellsworth Construction, LLC		92.00	2,286,384.00
5	Paragon Contractors, LLC		89.00	2,211,828.00
6	SHERWOOD CONSTRUCTION CO., INC.		90.00	2,236,680.00
0005	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	150.000 TON	
	Engineer's Estimate		**150.00**	**22,500.00**
1	BECCO CONTRACTORS, INC.		78.00	11,700.00
2	APAC-CENTRAL, INC.		85.00	12,750.00
3	Rosscon, LLC		100.00	15,000.00
4	Ellsworth Construction, LLC		125.00	18,750.00
5	Paragon Contractors, LLC		140.00	21,000.00
6	SHERWOOD CONSTRUCTION CO., INC.		170.00	25,500.00
0006	411(J) 6410	(SP) RICH INTERMEDIATE LAYER	9,505.000 TON	
	Engineer's Estimate		**100.00**	**950,500.00**
1	BECCO CONTRACTORS, INC.		86.00	817,430.00
2	APAC-CENTRAL, INC.		90.00	855,450.00
3	Rosscon, LLC		106.25	1,009,906.25
4	Ellsworth Construction, LLC		108.00	1,026,540.00
5	Paragon Contractors, LLC		112.50	1,069,312.50
6	SHERWOOD CONSTRUCTION CO., INC.		129.00	1,226,145.00

Letting Date: August 22, 2019, 10:30 A.M
Call Order: 440 **Contract ID:** 190243

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0007	412 5267	COLD MILLING PAVEMENT	148,416.000 SY	
	Engineer's Estimate		**1.20**	**178,099.20**
1	BECCO CONTRACTORS, INC.		1.00	148,416.00
2	APAC-CENTRAL, INC.		1.35	200,361.60
3	Rosscon, LLC		1.30	192,940.80
4	Ellsworth Construction, LLC		1.75	259,728.00
5	Paragon Contractors, LLC		2.00	296,832.00
6	SHERWOOD CONSTRUCTION CO., INC.		1.05	155,836.80
0008	619(B) 4780	REMOVAL OF GUARDRAIL	1,485.000 LF	
	Engineer's Estimate		**2.00**	**2,970.00**
1	BECCO CONTRACTORS, INC.		2.00	2,970.00
2	APAC-CENTRAL, INC.		4.85	7,202.25
3	Rosscon, LLC		3.00	4,455.00
4	Ellsworth Construction, LLC		4.00	5,940.00
5	Paragon Contractors, LLC		2.15	3,192.75
6	SHERWOOD CONSTRUCTION CO., INC.		5.00	7,425.00
0009	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	975.000 LF	
	Engineer's Estimate		**22.00**	**21,450.00**
1	BECCO CONTRACTORS, INC.		16.00	15,600.00
2	APAC-CENTRAL, INC.		18.00	17,550.00
3	Rosscon, LLC		23.00	22,425.00
4	Ellsworth Construction, LLC		19.55	19,061.25
5	Paragon Contractors, LLC		15.00	14,625.00
6	SHERWOOD CONSTRUCTION CO., INC.		19.00	18,525.00
0010	623(G) 8590	GUARDRAIL END TREATMENT (31")	8.000 EA	
	Engineer's Estimate		**2,850.00**	**22,800.00**
1	BECCO CONTRACTORS, INC.		2,400.00	19,200.00
2	APAC-CENTRAL, INC.		2,700.00	21,600.00
3	Rosscon, LLC		3,000.00	24,000.00
4	Ellsworth Construction, LLC		2,700.00	21,600.00
5	Paragon Contractors, LLC		2,400.00	19,200.00
6	SHERWOOD CONSTRUCTION CO., INC.		3,000.00	24,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0011	413(B) 4863	RUMBLE STRIP-METHOD HMA-CYC	66,724.000 LF	
	Engineer's Estimate		**0.25**	**16,681.00**
1	BECCO CONTRACTORS, INC.		0.28	18,682.72
2	APAC-CENTRAL, INC.		0.30	20,017.20
3	Rosscon, LLC		0.17	11,343.08
4	Ellsworth Construction, LLC		0.22	14,679.28
5	Paragon Contractors, LLC		0.15	10,008.60
6	SHERWOOD CONSTRUCTION CO., INC.		0.10	6,672.40

Letting Date: August 22, 2019, 10:30 A.M
Call Order: 440 **Contract ID:** 190243

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount

Section: 0002 TRAFFIC

0012	853 9069	GUARDRAIL DELINEATORS(TYPE 2, CODE 1)	24.000 EA	
	Engineer's Estimate	**20.00**		**480.00**
1	BECCO CONTRACTORS, INC.	35.00		840.00
2	APAC-CENTRAL, INC.	13.00		312.00
3	Rosscon, LLC	16.00		384.00
4	Ellsworth Construction, LLC	16.50		396.00
5	Paragon Contractors, LLC	23.00		552.00
6	SHERWOOD CONSTRUCTION CO., INC.	14.00		336.00
0013	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	102,300.000 LF	
	Engineer's Estimate	**0.30**		**30,690.00**
1	BECCO CONTRACTORS, INC.	0.35		35,805.00
2	APAC-CENTRAL, INC.	0.32		32,736.00
3	Rosscon, LLC	0.37		37,851.00
4	Ellsworth Construction, LLC	0.37		37,851.00
5	Paragon Contractors, LLC	0.36		36,828.00
6	SHERWOOD CONSTRUCTION CO., INC.	0.35		35,805.00
0014	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	200.000 LF	
	Engineer's Estimate	**10.00**		**2,000.00**
1	BECCO CONTRACTORS, INC.	2.00		400.00
2	APAC-CENTRAL, INC.	2.50		500.00
3	Rosscon, LLC	10.00		2,000.00
4	Ellsworth Construction, LLC	2.20		440.00
5	Paragon Contractors, LLC	2.15		430.00
6	SHERWOOD CONSTRUCTION CO., INC.	2.80		560.00
0015	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate	**20,000.00**		**20,000.00**
1	BECCO CONTRACTORS, INC.	65,042.28		65,042.28
2	APAC-CENTRAL, INC.	40,000.00		40,000.00
3	Rosscon, LLC	12,000.00		12,000.00
4	Ellsworth Construction, LLC	7,500.00		7,500.00
5	Paragon Contractors, LLC	6,065.10		6,065.10
6	SHERWOOD CONSTRUCTION CO., INC.	40,000.00		40,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount

Section: 0003 CONSTRUCTION

0016	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate	**155,000.00**		**155,000.00**
1	BECCO CONTRACTORS, INC.	190,000.00		190,000.00
2	APAC-CENTRAL, INC.	100,000.00		100,000.00
3	Rosscon, LLC	33,000.00		33,000.00
4	Ellsworth Construction, LLC	45,000.00		45,000.00
5	Paragon Contractors, LLC	217,000.00		217,000.00
6	SHERWOOD CONSTRUCTION CO., INC.	184,000.00		184,000.00