Letting Date: August 22, 2019, 10:30 A.M
Call Order: 450 **Contract ID:** 190245
J/P No.: 31125(04) **Project No.:** STP-223C(019)CI **Contract Time:**
County: ELLIS
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-36): OVER DRY PRONG CREEK, 2.5 MILES EAST OF THE TEXAS STATE LINE NEAR CATESBY. PROJECT LENGTH = 0.189 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	648,428.60		
1	Wyatt Contracting	842,047.83	129.86	100.00
2	SEWELL BROS., INC.	855,079.00	131.87	101.55
3	KLAVER CONSTRUCTION COMPANY, INC.	883,801.03	136.30	104.96
4	Reece Construction Co, Inc.	988,689.54	152.47	117.41
5	K & R BUILDERS, INC.	999,257.66	154.10	118.67
6	Redlands Contracting, LLC	1,038,238.95	160.12	123.30
7	EARTH BUILDERS, L.P.	1,230,996.00	189.84	146.19

Letting Date: August 22, 2019, 10:30 A.M

Call Order: 450 **Contract ID:** 190245

Line #	Item Number / Bidder	Item Description	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY				
0001	202(H) 0185	EARTHWORK		1.000 LSUM
	Engineer's Estimate		**25,000.00**	**25,000.00**
1	Wyatt Contracting		50,000.00	50,000.00
2	SEWELL BROS., INC.		33,000.00	33,000.00
3	KLAVER CONSTRUCTION COMPANY, INC.		45,000.00	45,000.00
4	Reece Construction Co, Inc.		85,470.00	85,470.00
5	K & R BUILDERS, INC.		74,065.00	74,065.00
6	Redlands Contracting, LLC		78,000.00	78,000.00
7	EARTH BUILDERS, L.P.		75,000.00	75,000.00
0002	221(C) 2801	TEMPORARY SILT FENCE		2,280.000 LF
	Engineer's Estimate		**2.50**	**5,700.00**
1	Wyatt Contracting		5.82	13,269.60
2	SEWELL BROS., INC.		6.00	13,680.00
3	KLAVER CONSTRUCTION COMPANY, INC.		5.29	12,061.20
4	Reece Construction Co, Inc.		5.29	12,061.20
5	K & R BUILDERS, INC.		2.50	5,700.00
6	Redlands Contracting, LLC		5.25	11,970.00
7	EARTH BUILDERS, L.P.		7.00	15,960.00
0003	221(F) 0100	TEMPORARY SILT DIKE		238.000 LF
	Engineer's Estimate		**11.50**	**2,737.00**
1	Wyatt Contracting		13.20	3,141.60
2	SEWELL BROS., INC.		24.00	5,712.00
3	KLAVER CONSTRUCTION COMPANY, INC.		21.98	5,231.24
4	Reece Construction Co, Inc.		21.98	5,231.24
5	K & R BUILDERS, INC.		14.40	3,427.20
6	Redlands Contracting, LLC		32.00	7,616.00
7	EARTH BUILDERS, L.P.		25.00	5,950.00
0004	230(A) 2806	SOLID SLAB SODDING		7,655.000 SY
	Engineer's Estimate		**3.00**	**22,965.00**
1	Wyatt Contracting		7.08	54,197.40
2	SEWELL BROS., INC.		8.00	61,240.00
3	KLAVER CONSTRUCTION COMPANY, INC.		6.44	49,298.20
4	Reece Construction Co, Inc.		6.44	49,298.20
5	K & R BUILDERS, INC.		7.73	59,173.15
6	Redlands Contracting, LLC		8.50	65,067.50
7	EARTH BUILDERS, L.P.		8.00	61,240.00
0005	233(A) 2817	VEGETATIVE MULCHING		1.580 AC
	Engineer's Estimate		**1,250.00**	**1,975.00**
1	Wyatt Contracting		770.00	1,216.60
2	SEWELL BROS., INC.		5,375.00	8,492.50
3	KLAVER CONSTRUCTION COMPANY, INC.		4,885.00	7,718.30
4	Reece Construction Co, Inc.		4,885.00	7,718.30
5	K & R BUILDERS, INC.		1,200.00	1,896.00
6	Redlands Contracting, LLC		12,800.00	20,224.00
7	EARTH BUILDERS, L.P.		6,500.00	10,270.00

Letting Date: August 22, 2019, 10:30 A.M
Call Order: 450 **Contract ID:** 190245

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0006	307(A) 4200	FLY ASH	101.000 TON	
	Engineer's Estimate		**75.00**	**7,575.00**
1	Wyatt Contracting		115.50	11,665.50
2	SEWELL BROS., INC.		200.00	20,200.00
3	KLAVER CONSTRUCTION COMPANY, INC.		105.00	10,605.00
4	Reece Construction Co, Inc.		105.00	10,605.00
5	K & R BUILDERS, INC.		129.00	13,029.00
6	Redlands Contracting, LLC		115.00	11,615.00
7	EARTH BUILDERS, L.P.		200.00	20,200.00
0007	307(E) 4240	CEMENTITIOUS STABILIZED SUBGRADE	2,667.000 SY	
	Engineer's Estimate		**3.00**	**8,001.00**
1	Wyatt Contracting		7.15	19,069.05
2	SEWELL BROS., INC.		5.00	13,335.00
3	KLAVER CONSTRUCTION COMPANY, INC.		6.50	17,335.50
4	Reece Construction Co, Inc.		6.50	17,335.50
5	K & R BUILDERS, INC.		8.90	23,736.30
6	Redlands Contracting, LLC		7.45	19,869.15
7	EARTH BUILDERS, L.P.		14.00	37,338.00
0008	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	73.000 TON	
	Engineer's Estimate		**50.80**	**3,708.40**
1	Wyatt Contracting		56.00	4,088.00
2	SEWELL BROS., INC.		60.00	4,380.00
3	KLAVER CONSTRUCTION COMPANY, INC.		100.00	7,300.00
4	Reece Construction Co, Inc.		82.00	5,986.00
5	K & R BUILDERS, INC.		67.00	4,891.00
6	Redlands Contracting, LLC		38.00	2,774.00
7	EARTH BUILDERS, L.P.		90.00	6,570.00
0009	407(B) 0250	TACK COAT	127.000 GAL	
	Engineer's Estimate		**4.90**	**622.30**
1	Wyatt Contracting		4.40	558.80
2	SEWELL BROS., INC.		5.50	698.50
3	KLAVER CONSTRUCTION COMPANY, INC.		4.00	508.00
4	Reece Construction Co, Inc.		4.00	508.00
5	K & R BUILDERS, INC.		4.40	558.80
6	Redlands Contracting, LLC		4.00	508.00
7	EARTH BUILDERS, L.P.		30.00	3,810.00
0010	408 5774	PRIME COAT	940.000 GAL	
	Engineer's Estimate		**5.80**	**5,452.00**
1	Wyatt Contracting		5.50	5,170.00
2	SEWELL BROS., INC.		5.50	5,170.00
3	KLAVER CONSTRUCTION COMPANY, INC.		5.00	4,700.00
4	Reece Construction Co, Inc.		5.00	4,700.00
5	K & R BUILDERS, INC.		5.50	5,170.00
6	Redlands Contracting, LLC		5.00	4,700.00
7	EARTH BUILDERS, L.P.		10.00	9,400.00

Letting Date: August 22, 2019, 10:30 A.M

Call Order: 450 **Contract ID:** 190245

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY			
0011	411(B) 5945 SUPERPAVE, TYPE S3(PG 64-22 OK)		583.000 TON
	Engineer's Estimate	**121.70**	**70,951.10**
1	Wyatt Contracting	236.50	137,879.50
2	SEWELL BROS., INC.	208.00	121,264.00
3	KLAVER CONSTRUCTION COMPANY, INC.	215.00	125,345.00
4	Reece Construction Co, Inc.	215.00	125,345.00
5	K & R BUILDERS, INC.	258.00	150,414.00
6	Redlands Contracting, LLC	218.00	127,094.00
7	EARTH BUILDERS, L.P.	150.00	87,450.00
0012	411(C) 5960 SUPERPAVE, TYPE S4(PG 64-22 OK)		280.000 TON
	Engineer's Estimate	**131.70**	**36,876.00**
1	Wyatt Contracting	258.50	72,380.00
2	SEWELL BROS., INC.	218.00	61,040.00
3	KLAVER CONSTRUCTION COMPANY, INC.	235.00	65,800.00
4	Reece Construction Co, Inc.	235.00	65,800.00
5	K & R BUILDERS, INC.	282.00	78,960.00
6	Redlands Contracting, LLC	240.00	67,200.00
7	EARTH BUILDERS, L.P.	150.00	42,000.00
0013	509(D) 0325 CLASS C CONCRETE		10.000 CY
	Engineer's Estimate	**376.00**	**3,760.00**
1	Wyatt Contracting	300.00	3,000.00
2	SEWELL BROS., INC.	475.00	4,750.00
3	KLAVER CONSTRUCTION COMPANY, INC.	400.00	4,000.00
4	Reece Construction Co, Inc.	610.00	6,100.00
5	K & R BUILDERS, INC.	420.00	4,200.00
6	Redlands Contracting, LLC	290.00	2,900.00
7	EARTH BUILDERS, L.P.	600.00	6,000.00
0014	613(B) 4527 21" X 15" CORR. GALV. STEEL PIPE ARCH		56.000 LF
	Engineer's Estimate	**32.40**	**1,814.40**
1	Wyatt Contracting	38.00	2,128.00
2	SEWELL BROS., INC.	36.00	2,016.00
3	KLAVER CONSTRUCTION COMPANY, INC.	57.04	3,194.24
4	Reece Construction Co, Inc.	174.00	9,744.00
5	K & R BUILDERS, INC.	31.00	1,736.00
6	Redlands Contracting, LLC	85.00	4,760.00
7	EARTH BUILDERS, L.P.	100.00	5,600.00
0015	613(M) 7186 TYPE A4 CULVERT END TREATMENT		2.000 EA
	Engineer's Estimate	**1,240.30**	**2,480.60**
1	Wyatt Contracting	1,500.00	3,000.00
2	SEWELL BROS., INC.	1,800.00	3,600.00
3	KLAVER CONSTRUCTION COMPANY, INC.	1,250.00	2,500.00
4	Reece Construction Co, Inc.	2,204.00	4,408.00
5	K & R BUILDERS, INC.	1,800.00	3,600.00
6	Redlands Contracting, LLC	1,285.00	2,570.00
7	EARTH BUILDERS, L.P.	1,500.00	3,000.00

Letting Date: August 22, 2019, 10:30 A.M
Call Order: 450 **Contract ID:** 190245

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0016	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	2,223.000 SY	
	Engineer's Estimate		**5.90**	**13,115.70**
1	Wyatt Contracting		7.00	15,561.00
2	SEWELL BROS., INC.		8.00	17,784.00
3	KLAVER CONSTRUCTION COMPANY, INC.		15.22	33,834.06
4	Reece Construction Co, Inc.		4.50	10,003.50
5	K & R BUILDERS, INC.		6.75	15,005.25
6	Redlands Contracting, LLC		15.00	33,345.00
7	EARTH BUILDERS, L.P.		15.00	33,345.00
0017	619(C) 0924	SAWING PAVEMENT	40.000 LF	
	Engineer's Estimate		**8.40**	**336.00**
1	Wyatt Contracting		5.00	200.00
2	SEWELL BROS., INC.		10.00	400.00
3	KLAVER CONSTRUCTION COMPANY, INC.		12.68	507.20
4	Reece Construction Co, Inc.		20.00	800.00
5	K & R BUILDERS, INC.		22.00	880.00
6	Redlands Contracting, LLC		25.00	1,000.00
7	EARTH BUILDERS, L.P.		12.00	480.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0018	202(A) 1301	UNCLASSIFIED EXCAVATION	880.000 CY	
	Engineer's Estimate		**8.40**	**7,392.00**
1	Wyatt Contracting		5.00	4,400.00
2	SEWELL BROS., INC.		10.00	8,800.00
3	KLAVER CONSTRUCTION COMPANY, INC.		14.58	12,830.40
4	Reece Construction Co, Inc.		27.00	23,760.00
5	K & R BUILDERS, INC.		13.00	11,440.00
6	Redlands Contracting, LLC		18.00	15,840.00
7	EARTH BUILDERS, L.P.		25.00	22,000.00
0019	501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	171.000 CY	
	Engineer's Estimate		**17.50**	**2,992.50**
1	Wyatt Contracting		30.00	5,130.00
2	SEWELL BROS., INC.		20.00	3,420.00
3	KLAVER CONSTRUCTION COMPANY, INC.		5.00	855.00
4	Reece Construction Co, Inc.		42.00	7,182.00
5	K & R BUILDERS, INC.		17.50	2,992.50
6	Redlands Contracting, LLC		45.00	7,695.00
7	EARTH BUILDERS, L.P.		25.00	4,275.00
0020	509(A) 1326	CLASS AA CONCRETE	499.200 CY	
	Engineer's Estimate		**515.00**	**257,088.00**
1	Wyatt Contracting		523.00	261,081.60
2	SEWELL BROS., INC.		600.00	299,520.00
3	KLAVER CONSTRUCTION COMPANY, INC.		573.27	286,176.38
4	Reece Construction Co, Inc.		660.00	329,472.00
5	K & R BUILDERS, INC.		697.50	348,192.00
6	Redlands Contracting, LLC		685.00	341,952.00
7	EARTH BUILDERS, L.P.		970.00	484,224.00

Letting Date: August 22, 2019, 10:30 A.M
Call Order: 450 **Contract ID:** 190245

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0021	511(A) 1332	REINFORCING STEEL	79,082.000 LB	
	Engineer's Estimate		**1.00**	**79,082.00**
1	Wyatt Contracting		0.99	78,291.18
2	SEWELL BROS., INC.		1.00	79,082.00
3	KLAVER CONSTRUCTION COMPANY, INC.		0.90	71,173.80
4	Reece Construction Co, Inc.		0.80	63,265.60
5	K & R BUILDERS, INC.		1.03	81,454.46
6	Redlands Contracting, LLC		1.15	90,944.30
7	EARTH BUILDERS, L.P.		2.00	158,164.00
0022	601(B) 1353	TYPE I-A PLAIN RIPRAP	63.000 TON	
	Engineer's Estimate		**68.00**	**4,284.00**
1	Wyatt Contracting		73.00	4,599.00
2	SEWELL BROS., INC.		75.00	4,725.00
3	KLAVER CONSTRUCTION COMPANY, INC.		95.08	5,990.04
4	Reece Construction Co, Inc.		95.00	5,985.00
5	K & R BUILDERS, INC.		86.50	5,449.50
6	Redlands Contracting, LLC		150.00	9,450.00
7	EARTH BUILDERS, L.P.		85.00	5,355.00
0023	601(C) 1355	TYPE I-A FILTER BLANKET	21.000 TON	
	Engineer's Estimate		**48.60**	**1,020.60**
1	Wyatt Contracting		65.00	1,365.00
2	SEWELL BROS., INC.		70.00	1,470.00
3	KLAVER CONSTRUCTION COMPANY, INC.		82.40	1,730.40
4	Reece Construction Co, Inc.		81.00	1,701.00
5	K & R BUILDERS, INC.		77.50	1,627.50
6	Redlands Contracting, LLC		145.00	3,045.00
7	EARTH BUILDERS, L.P.		65.00	1,365.00
0024	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**8,000.00**	**8,000.00**
1	Wyatt Contracting		8,000.00	8,000.00
2	SEWELL BROS., INC.		15,000.00	15,000.00
3	KLAVER CONSTRUCTION COMPANY, INC.		12,590.45	12,590.45
4	Reece Construction Co, Inc.		13,780.00	13,780.00
5	K & R BUILDERS, INC.		17,000.00	17,000.00
6	Redlands Contracting, LLC		32,850.00	32,850.00
7	EARTH BUILDERS, L.P.		35,000.00	35,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC**			
0025	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	2,000.000 LF	
	Engineer's Estimate		**1.50**	**3,000.00**
1	Wyatt Contracting		2.09	4,180.00
2	SEWELL BROS., INC.		2.10	4,200.00
3	KLAVER CONSTRUCTION COMPANY, INC.		3.85	7,700.00
4	Reece Construction Co, Inc.		1.90	3,800.00
5	K & R BUILDERS, INC.		2.25	4,500.00
6	Redlands Contracting, LLC		2.40	4,800.00
7	EARTH BUILDERS, L.P.		3.00	6,000.00

Letting Date: August 22, 2019, 10:30 A.M

Call Order: 450 **Contract ID:** 190245

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003 TRAFFIC			
0026	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**3,000.00**	**3,000.00**
1	Wyatt Contracting	3,586.00	3,586.00
2	SEWELL BROS., INC.	3,600.00	3,600.00
3	KLAVER CONSTRUCTION COMPANY, INC.	4,200.00	4,200.00
4	Reece Construction Co, Inc.	3,260.00	3,260.00
5	K & R BUILDERS, INC.	4,260.00	4,260.00
6	Redlands Contracting, LLC	3,800.00	3,800.00
7	EARTH BUILDERS, L.P.	5,000.00	5,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004 STAKING			
0027	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**7,500.00**	**7,500.00**
1	Wyatt Contracting	5,390.00	5,390.00
2	SEWELL BROS., INC.	5,500.00	5,500.00
3	KLAVER CONSTRUCTION COMPANY, INC.	4,900.00	4,900.00
4	Reece Construction Co, Inc.	4,900.00	4,900.00
5	K & R BUILDERS, INC.	6,900.00	6,900.00
6	Redlands Contracting, LLC	6,800.00	6,800.00
7	EARTH BUILDERS, L.P.	8,000.00	8,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005 CONSTRUCTION			
0028	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**2,000.00**	**2,000.00**
1	Wyatt Contracting	2,500.00	2,500.00
2	SEWELL BROS., INC.	3,000.00	3,000.00
3	KLAVER CONSTRUCTION COMPANY, INC.	2,500.00	2,500.00
4	Reece Construction Co, Inc.	3,000.00	3,000.00
5	K & R BUILDERS, INC.	5,000.00	5,000.00
6	Redlands Contracting, LLC	7,850.00	7,850.00
7	EARTH BUILDERS, L.P.	3,000.00	3,000.00
0029	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**60,000.00**	**60,000.00**
1	Wyatt Contracting	67,000.00	67,000.00
2	SEWELL BROS., INC.	50,000.00	50,000.00
3	KLAVER CONSTRUCTION COMPANY, INC.	78,216.62	78,216.62
4	Reece Construction Co, Inc.	107,470.00	107,470.00
5	K & R BUILDERS, INC.	64,000.00	64,000.00
6	Redlands Contracting, LLC	52,000.00	52,000.00
7	EARTH BUILDERS, L.P.	75,000.00	75,000.00