Letting Date: August 22, 2019, 10:30 A.M
Call Order: 500 **Contract ID:** 190254
J/P No.: 32359(04) **Project No.:** CIRB-261C(089)RB **Contract Time:**
County: PITTSBURG
Description: RESURFACE (ASPHALT) COUNTY ROAD (ASHLAND ROAD): FROM THE SH-31 JUNCTION, EXTEND EAST IN ASHLAND. PROJECT LENGTH = 4.000 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Rosscon, LLC	1,297,565.00	85.40	100.00
2	APAC-CENTRAL, INC.	1,390,522.30	91.52	107.16
3	JOB CONSTRUCTION CO., INC.	1,492,758.52	98.25	115.04
	Engineer's Estimate	1,519,318.00		
4	THE CUMMINS CONSTRUCTION CO., INC.	1,829,843.55	120.44	141.02

Letting Date: August 22, 2019, 10:30 A.M
Call Order: 500 **Contract ID:** 190254

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0001	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	2,442.000 TON
	Engineer's Estimate	**24.50**	**59,829.00**
1	Rosscon, LLC	25.00	61,050.00
2	APAC-CENTRAL, INC.	28.90	70,573.80
3	JOB CONSTRUCTION CO., INC.	28.00	68,376.00
4	THE CUMMINS CONSTRUCTION CO., INC.	63.00	153,846.00
0002	407(D) 0401	(SP) NT TACK MATERIAL	8,270.000 GAL
	Engineer's Estimate	**2.00**	**16,540.00**
1	Rosscon, LLC	2.50	20,675.00
2	APAC-CENTRAL, INC.	2.55	21,088.50
3	JOB CONSTRUCTION CO., INC.	1.70	14,059.00
4	THE CUMMINS CONSTRUCTION CO., INC.	3.70	30,599.00
0003	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	13,080.000 TON
	Engineer's Estimate	**85.00**	**1,111,800.00**
1	Rosscon, LLC	76.90	1,005,852.00
2	APAC-CENTRAL, INC.	80.55	1,053,594.00
3	JOB CONSTRUCTION CO., INC.	77.95	1,019,586.00
4	THE CUMMINS CONSTRUCTION CO., INC.	96.15	1,257,642.00
0004	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	1,750.000 TON
	Engineer's Estimate	**105.00**	**183,750.00**
1	Rosscon, LLC	80.00	140,000.00
2	APAC-CENTRAL, INC.	99.50	174,125.00
3	JOB CONSTRUCTION CO., INC.	142.24	248,920.00
4	THE CUMMINS CONSTRUCTION CO., INC.	143.50	251,125.00
0005	412 5267	COLD MILLING PAVEMENT	217.000 SY
	Engineer's Estimate	**10.00**	**2,170.00**
1	Rosscon, LLC	10.00	2,170.00
2	APAC-CENTRAL, INC.	12.20	2,647.40
3	JOB CONSTRUCTION CO., INC.	34.56	7,499.52
4	THE CUMMINS CONSTRUCTION CO., INC.	40.75	8,842.75

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 TRAFFIC			
0006	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	84,480.000 LF
	Engineer's Estimate	**0.30**	**25,344.00**
1	Rosscon, LLC	0.35	29,568.00
2	APAC-CENTRAL, INC.	0.32	27,033.60
3	JOB CONSTRUCTION CO., INC.	0.35	29,568.00
4	THE CUMMINS CONSTRUCTION CO., INC.	0.31	26,188.80
0007	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**7,500.00**	**7,500.00**
1	Rosscon, LLC	5,250.00	5,250.00
2	APAC-CENTRAL, INC.	18,100.00	18,100.00
3	JOB CONSTRUCTION CO., INC.	12,750.00	12,750.00
4	THE CUMMINS CONSTRUCTION CO., INC.	3,600.00	3,600.00

Letting Date: August 22, 2019, 10:30 A.M

Call Order: 500 **Contract ID:** 190254

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**	
0008	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**112,385.00**	**112,385.00**
1	Rosscon, LLC	33,000.00	33,000.00
2	APAC-CENTRAL, INC.	23,360.00	23,360.00
3	JOB CONSTRUCTION CO., INC.	92,000.00	92,000.00
4	THE CUMMINS CONSTRUCTION CO., INC.	98,000.00	98,000.00