**Letting Date:** September 19, 2019, 10:30 A.M.
**Call Order:** 770 **Contract ID:** 190285
**J/P No.:** 33478(04) **Project No.:** HSIPG-226N(067)TR **Contract Time:**
**County:** GRADY
**Description:** SAFETY IMPROVEMENT (CABLE BARRIER) US-81: FROM THE STEPHENS COUNTY LINE, EXTEND NORTH NEAR RUSH SPRINGS. PROJECT LENGTH = 7.07 MILES

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| | Engineer's Estimate | 1,502,742.43 | | |
| 1 | ACTION SAFETY SUPPLY CO., LLC | 1,570,196.24 | 104.49 | 100.00 |
| 2 | Midstate Traffic Control, Inc. | 1,632,631.00 | 108.64 | 103.98 |
| 3 | JLT CONTRACTING, LLC | 1,803,037.25 | 119.98 | 114.83 |
| 4 | C3 Construction, Inc. | 1,823,690.54 | 121.36 | 116.14 |

**Letting Date:** September 19, 2019, 10:30 A.M.
**Call Order:** 770 **Contract ID:** 190285

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001** | **TRAFFIC CONTROL** | | | | |
| 0001 | 876(A) 8482 | (PL)TRUCK MOUNTED ATTENUATOR | 240.000 | SD | |
| | **Engineer's Estimate** | | **13.00** | | **3,120.00** |
| 1 | ACTION SAFETY SUPPLY CO., LLC | | 8.00 | | 1,920.00 |
| 2 | Midstate Traffic Control, Inc. | | 10.00 | | 2,400.00 |
| 3 | JLT CONTRACTING, LLC | | 51.50 | | 12,360.00 |
| 4 | C3 Construction, Inc. | | 51.55 | | 12,372.00 |
| 0002 | 880(A) 8812 | ARROW DISPLAY(TYPE C) | 240.000 | SD | |
| | **Engineer's Estimate** | | **5.60** | | **1,344.00** |
| 1 | ACTION SAFETY SUPPLY CO., LLC | | 7.00 | | 1,680.00 |
| 2 | Midstate Traffic Control, Inc. | | 5.00 | | 1,200.00 |
| 3 | JLT CONTRACTING, LLC | | 17.25 | | 4,140.00 |
| 4 | C3 Construction, Inc. | | 12.89 | | 3,093.60 |
| 0003 | 880(B) 8818 | CONSTRUCTION SIGNS 0 TO 6.25 SF | 2,040.000 | SD | |
| | **Engineer's Estimate** | | **0.40** | | **816.00** |
| 1 | ACTION SAFETY SUPPLY CO., LLC | | 1.60 | | 3,264.00 |
| 2 | Midstate Traffic Control, Inc. | | 0.50 | | 1,020.00 |
| 3 | JLT CONTRACTING, LLC | | 1.20 | | 2,448.00 |
| 4 | C3 Construction, Inc. | | 1.29 | | 2,631.60 |
| 0004 | 880(B) 8821 | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF | 2,640.000 | SD | |
| | **Engineer's Estimate** | | **0.40** | | **1,056.00** |
| 1 | ACTION SAFETY SUPPLY CO., LLC | | 1.60 | | 4,224.00 |
| 2 | Midstate Traffic Control, Inc. | | 0.50 | | 1,320.00 |
| 3 | JLT CONTRACTING, LLC | | 1.20 | | 3,168.00 |
| 4 | C3 Construction, Inc. | | 1.29 | | 3,405.60 |
| 0005 | 880(B) 8824 | CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF | 6,000.000 | SD | |
| | **Engineer's Estimate** | | **1.40** | | **8,400.00** |
| 1 | ACTION SAFETY SUPPLY CO., LLC | | 1.60 | | 9,600.00 |
| 2 | Midstate Traffic Control, Inc. | | 1.00 | | 6,000.00 |
| 3 | JLT CONTRACTING, LLC | | 1.20 | | 7,200.00 |
| 4 | C3 Construction, Inc. | | 1.29 | | 7,740.00 |
| 0006 | 880(C) 8842 | CONSTRUCTION BARRICADES(TYPE III) | 3,352.000 | SD | |
| | **Engineer's Estimate** | | **0.70** | | **2,346.40** |
| 1 | ACTION SAFETY SUPPLY CO., LLC | | 0.05 | | 167.60 |
| 2 | Midstate Traffic Control, Inc. | | 2.00 | | 6,704.00 |
| 3 | JLT CONTRACTING, LLC | | 1.20 | | 4,022.40 |
| 4 | C3 Construction, Inc. | | 1.29 | | 4,324.08 |
| 0007 | 880(C) 8848 | WING BARRICADES | 480.000 | SD | |
| | **Engineer's Estimate** | | **1.80** | | **864.00** |
| 1 | ACTION SAFETY SUPPLY CO., LLC | | 5.00 | | 2,400.00 |
| 2 | Midstate Traffic Control, Inc. | | 5.00 | | 2,400.00 |
| 3 | JLT CONTRACTING, LLC | | 1.20 | | 576.00 |
| 4 | C3 Construction, Inc. | | 1.29 | | 619.20 |
| 0008 | 880(E) 8860 | WARNING LIGHTS(TYPE A) | 7,560.000 | SD | |
| | **Engineer's Estimate** | | **0.30** | | **2,268.00** |
| 1 | ACTION SAFETY SUPPLY CO., LLC | | 0.10 | | 756.00 |
| 2 | Midstate Traffic Control, Inc. | | 0.10 | | 756.00 |
| 3 | JLT CONTRACTING, LLC | | 0.35 | | 2,646.00 |
| 4 | C3 Construction, Inc. | | 0.32 | | 2,419.20 |

**Letting Date:** September 19, 2019, 10:30 A.M.
**Call Order:** 770 **Contract ID:** 190285

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0001** | **TRAFFIC CONTROL** | | |
| 0009 | 880(F) 8878 | DRUMS | 13,800.000 SD |
| | **Engineer's Estimate** | **0.30** | **4,140.00** |
| 1 | ACTION SAFETY SUPPLY CO., LLC | 0.10 | 1,380.00 |
| 2 | Midstate Traffic Control, Inc. | 0.10 | 1,380.00 |
| 3 | JLT CONTRACTING, LLC | 0.35 | 4,830.00 |
| 4 | C3 Construction, Inc. | 0.32 | 4,416.00 |
| 0010 | 880(G) 8890 | CHANNELIZER CONES | 58,000.000 SD |
| | **Engineer's Estimate** | **0.30** | **17,400.00** |
| 1 | ACTION SAFETY SUPPLY CO., LLC | 0.35 | 20,300.00 |
| 2 | Midstate Traffic Control, Inc. | 0.10 | 5,800.00 |
| 3 | JLT CONTRACTING, LLC | 0.30 | 17,400.00 |
| 4 | C3 Construction, Inc. | 0.26 | 15,080.00 |
| 0011 | 880(L) 8920 | (SP) TRAFFIC SURVEILLANCE, OHP (NON-BIDDABLE) | 200.000 HOUR |
| | **Engineer's Estimate** | **69.00** | **13,800.00** |
| 1 | ACTION SAFETY SUPPLY CO., LLC | 69.00 | 13,800.00 |
| 2 | Midstate Traffic Control, Inc. | 69.00 | 13,800.00 |
| 3 | JLT CONTRACTING, LLC | 69.00 | 13,800.00 |
| 4 | C3 Construction, Inc. | 69.00 | 13,800.00 |
| 0012 | 882(A) 8306 | PORT.CHANGEABLE MESSAGE SIGN | 536.000 SD |
| | **Engineer's Estimate** | **13.00** | **6,968.00** |
| 1 | ACTION SAFETY SUPPLY CO., LLC | 12.00 | 6,432.00 |
| 2 | Midstate Traffic Control, Inc. | 25.00 | 13,400.00 |
| 3 | JLT CONTRACTING, LLC | 17.25 | 9,246.00 |
| 4 | C3 Construction, Inc. | 12.89 | 6,909.04 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0002** | **SIGNING AND STRIPING** | | |
| 0013 | 805(D) 8756 | (PL)REMOVE & RESET EXISTING SIGNS | 76.000 EA |
| | **Engineer's Estimate** | **195.00** | **14,820.00** |
| 1 | ACTION SAFETY SUPPLY CO., LLC | 85.00 | 6,460.00 |
| 2 | Midstate Traffic Control, Inc. | 150.00 | 11,400.00 |
| 3 | JLT CONTRACTING, LLC | 235.00 | 17,860.00 |
| 4 | C3 Construction, Inc. | 257.77 | 19,590.52 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0003** | **CABLE BARRIER** | | |
| 0014 | 202(A) 0183 | UNCLASSIFIED EXCAVATION | 4,300.000 CY |
| | **Engineer's Estimate** | **8.00** | **34,400.00** |
| 1 | ACTION SAFETY SUPPLY CO., LLC | 15.00 | 64,500.00 |
| 2 | Midstate Traffic Control, Inc. | 20.00 | 86,000.00 |
| 3 | JLT CONTRACTING, LLC | 22.65 | 97,395.00 |
| 4 | C3 Construction, Inc. | 9.02 | 38,786.00 |

**Letting Date:** September 19, 2019, 10:30 A.M.
**Call Order:** 770 **Contract ID:** 190285

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0003** | **CABLE BARRIER** | | | | |
| 0015 | 202(D) 0184 | UNCLASSIFIED BORROW | 325.000 | CY | |
| | **Engineer's Estimate** | | **18.00** | | **5,850.00** |
| 1 | ACTION SAFETY SUPPLY CO., LLC | | 45.00 | | 14,625.00 |
| 2 | Midstate Traffic Control, Inc. | | 30.00 | | 9,750.00 |
| 3 | JLT CONTRACTING, LLC | | 56.60 | | 18,395.00 |
| 4 | C3 Construction, Inc. | | 25.78 | | 8,378.50 |
| 0016 | 221(C) 2801 | TEMPORARY SILT FENCE | 2,000.000 | LF | |
| | **Engineer's Estimate** | | **2.45** | | **4,900.00** |
| 1 | ACTION SAFETY SUPPLY CO., LLC | | 1.90 | | 3,800.00 |
| 2 | Midstate Traffic Control, Inc. | | 2.40 | | 4,800.00 |
| 3 | JLT CONTRACTING, LLC | | 4.60 | | 9,200.00 |
| 4 | C3 Construction, Inc. | | 2.45 | | 4,900.00 |
| 0017 | 221(D) 2803 | TEMPORARY SEDIMENT FILTER | 21.000 | EA | |
| | **Engineer's Estimate** | | **210.00** | | **4,410.00** |
| 1 | ACTION SAFETY SUPPLY CO., LLC | | 200.00 | | 4,200.00 |
| 2 | Midstate Traffic Control, Inc. | | 250.00 | | 5,250.00 |
| 3 | JLT CONTRACTING, LLC | | 85.00 | | 1,785.00 |
| 4 | C3 Construction, Inc. | | 257.77 | | 5,413.17 |
| 0018 | 221(F) 0100 | TEMPORARY SILT DIKE | 1,424.000 | LF | |
| | **Engineer's Estimate** | | **10.35** | | **14,738.40** |
| 1 | ACTION SAFETY SUPPLY CO., LLC | | 9.00 | | 12,816.00 |
| 2 | Midstate Traffic Control, Inc. | | 15.00 | | 21,360.00 |
| 3 | JLT CONTRACTING, LLC | | 17.15 | | 24,421.60 |
| 4 | C3 Construction, Inc. | | 11.60 | | 16,518.40 |
| 0019 | 230(A) 2806 | SOLID SLAB SODDING | 5,000.000 | SY | |
| | **Engineer's Estimate** | | **2.40** | | **12,000.00** |
| 1 | ACTION SAFETY SUPPLY CO., LLC | | 1.90 | | 9,500.00 |
| 2 | Midstate Traffic Control, Inc. | | 2.50 | | 12,500.00 |
| 3 | JLT CONTRACTING, LLC | | 5.15 | | 25,750.00 |
| 4 | C3 Construction, Inc. | | 2.45 | | 12,250.00 |
| 0020 | 241 2832 | MOWING | 25.000 | AC | |
| | **Engineer's Estimate** | | **137.00** | | **3,425.00** |
| 1 | ACTION SAFETY SUPPLY CO., LLC | | 60.00 | | 1,500.00 |
| 2 | Midstate Traffic Control, Inc. | | 75.00 | | 1,875.00 |
| 3 | JLT CONTRACTING, LLC | | 28.55 | | 713.75 |
| 4 | C3 Construction, Inc. | | 77.33 | | 1,933.25 |
| 0021 | 411(C) 5960 | SUPERPAVE, TYPE S4(PG 64-22 OK) | 5,196.800 | TON | |
| | **Engineer's Estimate** | | **87.00** | | **452,121.60** |
| 1 | ACTION SAFETY SUPPLY CO., LLC | | 105.30 | | 547,223.04 |
| 2 | Midstate Traffic Control, Inc. | | 120.00 | | 623,616.00 |
| 3 | JLT CONTRACTING, LLC | | 115.00 | | 597,632.00 |
| 4 | C3 Construction, Inc. | | 128.89 | | 669,815.55 |
| 0022 | 509(A) 0319 | CLASS AA CONCRETE | 523.300 | CY | |
| | **Engineer's Estimate** | | **390.00** | | **204,087.00** |
| 1 | ACTION SAFETY SUPPLY CO., LLC | | 152.00 | | 79,541.60 |
| 2 | Midstate Traffic Control, Inc. | | 300.00 | | 156,990.00 |
| 3 | JLT CONTRACTING, LLC | | 345.00 | | 180,538.50 |
| 4 | C3 Construction, Inc. | | 569.87 | | 298,212.97 |

**Letting Date:** September 19, 2019, 10:30 A.M.
**Call Order:** 770 **Contract ID:** 190285

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0003** | **CABLE BARRIER** | | |
| 0023 | 628(B) 5125 | HIGH-TENSION CABLE BARRIER(TL-4) | 34,800.000 LF |
| | **Engineer's Estimate** | **12.20** | **424,560.00** |
| 1 | ACTION SAFETY SUPPLY CO., LLC | 13.64 | 474,672.00 |
| 2 | Midstate Traffic Control, Inc. | 13.20 | 459,360.00 |
| 3 | JLT CONTRACTING, LLC | 13.70 | 476,760.00 |
| 4 | C3 Construction, Inc. | 11.26 | 391,848.00 |
| 0024 | 628(C) 5110 | END ANCHORS | 64.000 EA |
| | **Engineer's Estimate** | **2,453.00** | **156,992.00** |
| 1 | ACTION SAFETY SUPPLY CO., LLC | 2,675.00 | 171,200.00 |
| 2 | Midstate Traffic Control, Inc. | 1,200.00 | 76,800.00 |
| 3 | JLT CONTRACTING, LLC | 1,200.00 | 76,800.00 |
| 4 | C3 Construction, Inc. | 1,894.27 | 121,233.28 |
| 0025 | 628(E) 5175 | CABLE BARRIER TENSION METER | 1.000 EA |
| | **Engineer's Estimate** | **3,500.00** | **3,500.00** |
| 1 | ACTION SAFETY SUPPLY CO., LLC | 3,200.00 | 3,200.00 |
| 2 | Midstate Traffic Control, Inc. | 4,500.00 | 4,500.00 |
| 3 | JLT CONTRACTING, LLC | 3,825.00 | 3,825.00 |
| 4 | C3 Construction, Inc. | 4,109.25 | 4,109.25 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0004** | **STAKING** | | |
| 0026 | 642(B) 0096 | CONSTRUCTION STAKING LEVEL II | 1.000 LSUM |
| | **Engineer's Estimate** | **7,000.00** | **7,000.00** |
| 1 | ACTION SAFETY SUPPLY CO., LLC | 4,550.00 | 4,550.00 |
| 2 | Midstate Traffic Control, Inc. | 10,250.00 | 10,250.00 |
| 3 | JLT CONTRACTING, LLC | 17,015.00 | 17,015.00 |
| 4 | C3 Construction, Inc. | 10,568.75 | 10,568.75 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0005** | **CONSTRUCTION** | | |
| 0027 | 220 2800 | SWPPP DOCUMENTATION AND MANAGEMENT | 1.000 LSUM |
| | **Engineer's Estimate** | **2,500.00** | **2,500.00** |
| 1 | ACTION SAFETY SUPPLY CO., LLC | 3,000.00 | 3,000.00 |
| 2 | Midstate Traffic Control, Inc. | 5,000.00 | 5,000.00 |
| 3 | JLT CONTRACTING, LLC | 5,710.00 | 5,710.00 |
| 4 | C3 Construction, Inc. | 1,933.31 | 1,933.31 |
| 0028 | 641 1552 | MOBILIZATION | 1.000 LSUM |
| | **Engineer's Estimate** | **94,916.03** | **94,916.03** |
| 1 | ACTION SAFETY SUPPLY CO., LLC | 103,485.00 | 103,485.00 |
| 2 | Midstate Traffic Control, Inc. | 87,000.00 | 87,000.00 |
| 3 | JLT CONTRACTING, LLC | 167,400.00 | 167,400.00 |
| 4 | C3 Construction, Inc. | 141,389.27 | 141,389.27 |