Letting Date: September 19, 2019, 10:30 A.M.
Call Order: 855 **Contract ID:** 190298
J/P No.: 32939(04) **Project No.:** HSIPG-269N(050)AD **Contract Time:**
County: STEPHENS
Description: PEDESTRIAN IMPROVEMENTS (SIDEWALKS) US-81 (BROADWAY STREET): FROM CHICKASAW AVENUE, EXTEND NORTH IN MARLOW. PROJECT LENGTH = 0.372 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	238,909.91		
1	TOM HUDSON PAVING, INC.	320,729.46	134.25	100.00
2	CGC, LLC.	322,695.00	135.07	100.61

Letting Date: September 19, 2019, 10:30 A.M.
Call Order: 855 **Contract ID:** 190298

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	TOM HUDSON PAVING, INC.		6,746.87	6,746.87
2	CGC, LLC.		10,000.00	10,000.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	100.000 CY	
	Engineer's Estimate		**18.00**	**1,800.00**
1	TOM HUDSON PAVING, INC.		32.38	3,238.00
2	CGC, LLC.		47.00	4,700.00
0003	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000 LSUM	
	Engineer's Estimate		**2,500.00**	**2,500.00**
1	TOM HUDSON PAVING, INC.		10,076.08	10,076.08
2	CGC, LLC.		10,000.00	10,000.00
0004	221(C) 2801	TEMPORARY SILT FENCE	2,552.000 LF	
	Engineer's Estimate		**1.60**	**4,083.20**
1	TOM HUDSON PAVING, INC.		4.59	11,713.68
2	CGC, LLC.		5.00	12,760.00
0005	230(A) 2806	SOLID SLAB SODDING	1,133.000 SY	
	Engineer's Estimate		**3.75**	**4,248.75**
1	TOM HUDSON PAVING, INC.		7.46	8,452.18
2	CGC, LLC.		10.00	11,330.00
0006	303(A) 2100	AGGREGATE BASE TYPE A	184.000 CY	
	Engineer's Estimate		**72.00**	**13,248.00**
1	TOM HUDSON PAVING, INC.		112.30	20,663.20
2	CGC, LLC.		100.00	18,400.00
0007	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	2.000 TON	
	Engineer's Estimate		**60.50**	**121.00**
1	TOM HUDSON PAVING, INC.		279.16	558.32
2	CGC, LLC.		25.00	50.00
0008	509(D) 0325	CLASS C CONCRETE	5.000 CY	
	Engineer's Estimate		**370.00**	**1,850.00**
1	TOM HUDSON PAVING, INC.		740.89	3,704.45
2	CGC, LLC.		325.00	1,625.00
0009	609(B) 1513	1'-8" COMB. CURB & GUTTER (6" BARRIER)	104.000 LF	
	Engineer's Estimate		**21.25**	**2,210.00**
1	TOM HUDSON PAVING, INC.		47.64	4,954.56
2	CGC, LLC.		25.00	2,600.00
0010	610(A) 0602	4" CONCRETE SIDEWALK	1,263.000 SY	
	Engineer's Estimate		**70.00**	**88,410.00**
1	TOM HUDSON PAVING, INC.		96.20	121,500.60
2	CGC, LLC.		71.00	89,673.00
0011	610(A) 0605	6" CONCRETE SIDEWALK	58.000 SY	
	Engineer's Estimate		**90.00**	**5,220.00**
1	TOM HUDSON PAVING, INC.		101.01	5,858.58
2	CGC, LLC.		100.00	5,800.00

Letting Date: September 19, 2019, 10:30 A.M.
Call Order: 855 **Contract ID:** 190298

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0012	610(B) 0604	6" CONCRETE DRIVEWAY	223.000	SY	
	Engineer's Estimate		**67.00**		**14,941.00**
1	TOM HUDSON PAVING, INC.		113.39		25,285.97
2	CGC, LLC.		90.00		20,070.00
0013	610(B) 5016	8" CONCRETE DRIVEWAY	107.000	SY	
	Engineer's Estimate		**88.00**		**9,416.00**
1	TOM HUDSON PAVING, INC.		121.71		13,022.97
2	CGC, LLC.		120.00		12,840.00
0014	610(I) 4610	TACTILE WARNING DEVICE-NEW	420.000	SF	
	Engineer's Estimate		**43.50**		**18,270.00**
1	TOM HUDSON PAVING, INC.		28.72		12,062.40
2	CGC, LLC.		60.00		25,200.00
0015	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM	
	Engineer's Estimate		**5,000.00**		**5,000.00**
1	TOM HUDSON PAVING, INC.		4,136.03		4,136.03
2	CGC, LLC.		10,000.00		10,000.00
0016	619(B) 4726	REMOVAL OF CURB AND GUTTER	60.000	LF	
	Engineer's Estimate		**9.50**		**570.00**
1	TOM HUDSON PAVING, INC.		8.46		507.60
2	CGC, LLC.		11.00		660.00
0017	619(B) 4766	REMOVAL OF CONCRETE DRIVEWAY	244.000	SY	
	Engineer's Estimate		**11.25**		**2,745.00**
1	TOM HUDSON PAVING, INC.		17.96		4,382.24
2	CGC, LLC.		11.00		2,684.00
0018	619(B) 4767	REMOVAL OF ASPHALT DRIVEWAY	70.000	SY	
	Engineer's Estimate		**9.50**		**665.00**
1	TOM HUDSON PAVING, INC.		16.19		1,133.30
2	CGC, LLC.		11.00		770.00
0019	619(B) 4791	REMOVAL OF CURB	141.000	LF	
	Engineer's Estimate		**9.50**		**1,339.50**
1	TOM HUDSON PAVING, INC.		8.59		1,211.19
2	CGC, LLC.		11.00		1,551.00
0020	619(B) 4792	REMOVAL OF SIDEWALK	1,023.000	SY	
	Engineer's Estimate		**9.50**		**9,718.50**
1	TOM HUDSON PAVING, INC.		10.99		11,242.77
2	CGC, LLC.		11.00		11,253.00
0021	619(C) 0924	SAWING PAVEMENT	650.000	LF	
	Engineer's Estimate		**3.85**		**2,502.50**
1	TOM HUDSON PAVING, INC.		5.82		3,783.00
2	CGC, LLC.		5.00		3,250.00
0022	622(A) 4445	2" PIPE RAILING	19.000	LF	
	Engineer's Estimate		**200.00**		**3,800.00**
1	TOM HUDSON PAVING, INC.		256.29		4,869.51
2	CGC, LLC.		200.00		3,800.00

Letting Date: September 19, 2019, 10:30 A.M.
Call Order: 855 **Contract ID:** 190298

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC**		
0023	850(A) 8110	SHEET ALUMINUM SIGNS	39.000 SF	
	Engineer's Estimate		**27.50**	**1,072.50**
1	TOM HUDSON PAVING, INC.		16.10	627.90
2	CGC, LLC.		25.00	975.00
0024	851(C) 8324	2" SQUARE TUBE POST	80.000 LF	
	Engineer's Estimate		**9.00**	**720.00**
1	TOM HUDSON PAVING, INC.		8.59	687.20
2	CGC, LLC.		12.00	960.00
0025	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	192.000 LF	
	Engineer's Estimate		**11.00**	**2,112.00**
1	TOM HUDSON PAVING, INC.		10.73	2,060.16
2	CGC, LLC.		15.00	2,880.00
0026	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	432.000 LF	
	Engineer's Estimate		**2.00**	**864.00**
1	TOM HUDSON PAVING, INC.		0.54	233.28
2	CGC, LLC.		2.00	864.00
0027	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**2,500.00**	**2,500.00**
1	TOM HUDSON PAVING, INC.		4,830.25	4,830.25
2	CGC, LLC.		10,000.00	10,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**STAKING**		
0028	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	TOM HUDSON PAVING, INC.		3,971.54	3,971.54
2	CGC, LLC.		8,000.00	8,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**		
0029	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**4,299.96**	**4,299.96**
1	TOM HUDSON PAVING, INC.		5,013.02	5,013.02
2	CGC, LLC.		8,000.00	8,000.00
0030	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**24,683.00**	**24,683.00**
1	TOM HUDSON PAVING, INC.		24,202.61	24,202.61
2	CGC, LLC.		32,000.00	32,000.00