Letting Date: October 17, 2019, 10:30 A.M.
Call Order: 240 **Contract ID:** 190322
J/P No.: 31439(04) **Project No.:** TAP-209E(076)AG **Contract Time:**
County: CANADIAN
Description: PEDESTRIAN IMPROVEMENTS (BIKE ROUTE AND SIDEWALKS) CITY STREETS (NW 36TH ST/N. OVERHOLSER DR): NW 36TH ST, FROM AMANDA DR EXT EAST. OVERHOLSER DR, FROM NW 36TH ST EXT N. PROJECT LENGTH = 1.260 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	313,479.34		
1	RUDY CONSTRUCTION CO.	355,727.60	113.48	100.00
2	DOWNEY CONTRACTING, LLC	399,479.75	127.43	112.30

Letting Date: October 17, 2019, 10:30 A.M.
Call Order: 240 **Contract ID:** 190322

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**5,000.00**		**5,000.00**
1	RUDY CONSTRUCTION CO.		17,000.00		17,000.00
2	DOWNEY CONTRACTING, LLC		5,800.00		5,800.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	196.000	CY	
	Engineer's Estimate		**6.62**		**1,297.52**
1	RUDY CONSTRUCTION CO.		20.00		3,920.00
2	DOWNEY CONTRACTING, LLC		18.00		3,528.00
0003	202(D) 0184	UNCLASSIFIED BORROW	275.000	CY	
	Engineer's Estimate		**19.01**		**5,227.75**
1	RUDY CONSTRUCTION CO.		30.00		8,250.00
2	DOWNEY CONTRACTING, LLC		28.00		7,700.00
0004	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM	
	Engineer's Estimate		**1,100.00**		**1,100.00**
1	RUDY CONSTRUCTION CO.		3,000.00		3,000.00
2	DOWNEY CONTRACTING, LLC		4,500.00		4,500.00
0005	221(C) 2801	TEMPORARY SILT FENCE	2,824.000	LF	
	Engineer's Estimate		**1.65**		**4,659.60**
1	RUDY CONSTRUCTION CO.		1.70		4,800.80
2	DOWNEY CONTRACTING, LLC		2.00		5,648.00
0006	221(F) 0100	TEMPORARY SILT DIKE	16.000	LF	
	Engineer's Estimate		**13.09**		**209.44**
1	RUDY CONSTRUCTION CO.		12.00		192.00
2	DOWNEY CONTRACTING, LLC		10.00		160.00
0007	230(A) 2806	SOLID SLAB SODDING	1,644.000	SY	
	Engineer's Estimate		**3.03**		**4,981.32**
1	RUDY CONSTRUCTION CO.		2.60		4,274.40
2	DOWNEY CONTRACTING, LLC		7.00		11,508.00
0008	303(A) 2100	AGGREGATE BASE TYPE A	229.000	CY	
	Engineer's Estimate		**70.96**		**16,249.84**
1	RUDY CONSTRUCTION CO.		83.00		19,007.00
2	DOWNEY CONTRACTING, LLC		80.00		18,320.00
0009	310(B) 0149	SUBGRADE, METHOD B	535.000	SY	
	Engineer's Estimate		**6.21**		**3,322.35**
1	RUDY CONSTRUCTION CO.		3.20		1,712.00
2	DOWNEY CONTRACTING, LLC		11.00		5,885.00
0010	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	24.000	TON	
	Engineer's Estimate		**48.46**		**1,163.04**
1	RUDY CONSTRUCTION CO.		45.00		1,080.00
2	DOWNEY CONTRACTING, LLC		66.00		1,584.00
0011	414(A) 0210	P.C.CONCRETE PAVEMENT(PLACEMENT)	535.000	SY	
	Engineer's Estimate		**18.00**		**9,630.00**
1	RUDY CONSTRUCTION CO.		35.00		18,725.00
2	DOWNEY CONTRACTING, LLC		66.00		35,310.00

Letting Date: October 17, 2019, 10:30 A.M.
Call Order: 240 **Contract ID:** 190322

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0012	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	90.000	CY	
	Engineer's Estimate		**165.66**		**14,909.40**
1	RUDY CONSTRUCTION CO.		150.00		13,500.00
2	DOWNEY CONTRACTING, LLC		268.00		24,120.00
0013	504(F) 6006	HANDRAILING	132.000	LF	
	Engineer's Estimate		**118.49**		**15,640.68**
1	RUDY CONSTRUCTION CO.		120.00		15,840.00
2	DOWNEY CONTRACTING, LLC		94.00		12,408.00
0014	508 6335	REMOVAL OF CULVERT END	4.000	EA	
	Engineer's Estimate		**1,000.00**		**4,000.00**
1	RUDY CONSTRUCTION CO.		400.00		1,600.00
2	DOWNEY CONTRACTING, LLC		500.00		2,000.00
0015	509(D) 0325	CLASS C CONCRETE	0.780	CY	
	Engineer's Estimate		**425.00**		**331.50**
1	RUDY CONSTRUCTION CO.		700.00		546.00
2	DOWNEY CONTRACTING, LLC		1,000.00		780.00
0016	609(A) 0300	CONCRETE CURB (6" BARRIER-INTEGRAL)	113.000	LF	
	Engineer's Estimate		**16.83**		**1,901.79**
1	RUDY CONSTRUCTION CO.		15.00		1,695.00
2	DOWNEY CONTRACTING, LLC		25.00		2,825.00
0017	609(B) 1525	2'-8" COMB. CURB & GUTTER (6" BARRIER)	180.000	LF	
	Engineer's Estimate		**42.55**		**7,659.00**
1	RUDY CONSTRUCTION CO.		36.00		6,480.00
2	DOWNEY CONTRACTING, LLC		35.00		6,300.00
0018	610(A) 0602	4" CONCRETE SIDEWALK	1,370.000	SY	
	Engineer's Estimate		**54.37**		**74,486.90**
1	RUDY CONSTRUCTION CO.		60.00		82,200.00
2	DOWNEY CONTRACTING, LLC		88.00		120,560.00
0019	613(A) 0491	18" R.C.PIPE CLASS III	228.000	LF	
	Engineer's Estimate		**67.10**		**15,298.80**
1	RUDY CONSTRUCTION CO.		80.00		18,240.00
2	DOWNEY CONTRACTING, LLC		78.00		17,784.00
0020	613(M) 7196	TYPE A6 CULVERT END TREATMENT	6.000	EA	
	Engineer's Estimate		**1,387.21**		**8,323.26**
1	RUDY CONSTRUCTION CO.		2,000.00		12,000.00
2	DOWNEY CONTRACTING, LLC		1,800.00		10,800.00
0021	613(M) 7201	TYPE AA6 CULVERT END TREATMENT	2.000	EA	
	Engineer's Estimate		**2,000.00**		**4,000.00**
1	RUDY CONSTRUCTION CO.		2,400.00		4,800.00
2	DOWNEY CONTRACTING, LLC		2,200.00		4,400.00
0022	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM	
	Engineer's Estimate		**7,500.00**		**7,500.00**
1	RUDY CONSTRUCTION CO.		12,750.00		12,750.00
2	DOWNEY CONTRACTING, LLC		7,500.00		7,500.00

Letting Date: October 17, 2019, 10:30 A.M.
Call Order: 240 **Contract ID:** 190322

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0023	619(B) 4791	REMOVAL OF CURB	167.000	LF	
	Engineer's Estimate		**6.96**		**1,162.32**
1	RUDY CONSTRUCTION CO.		11.00		1,837.00
2	DOWNEY CONTRACTING, LLC		5.00		835.00
0024	619(B) 4792	REMOVAL OF SIDEWALK	108.000	SY	
	Engineer's Estimate		**14.11**		**1,523.88**
1	RUDY CONSTRUCTION CO.		11.00		1,188.00
2	DOWNEY CONTRACTING, LLC		10.00		1,080.00
0025	619(C) 0924	SAWING PAVEMENT	52.000	LF	
	Engineer's Estimate		**8.20**		**426.40**
1	RUDY CONSTRUCTION CO.		5.00		260.00
2	DOWNEY CONTRACTING, LLC		4.00		208.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0026	829(A) 8200	(PL) PEDESTRIAN / CYCLIST COUNTER	1.000	EA	
	Engineer's Estimate		**5,000.00**		**5,000.00**
1	RUDY CONSTRUCTION CO.		15,000.00		15,000.00
2	DOWNEY CONTRACTING, LLC		9,800.00		9,800.00
0027	850(A) 8110	SHEET ALUMINUM SIGNS	91.500	SF	
	Engineer's Estimate		**24.15**		**2,209.73**
1	RUDY CONSTRUCTION CO.		38.00		3,477.00
2	DOWNEY CONTRACTING, LLC		35.00		3,202.50
0028	851(C) 8324	2" SQUARE TUBE POST	240.000	LF	
	Engineer's Estimate		**11.14**		**2,673.60**
1	RUDY CONSTRUCTION CO.		12.00		2,880.00
2	DOWNEY CONTRACTING, LLC		12.00		2,880.00
0029	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	15,615.000	LF	
	Engineer's Estimate		**0.78**		**12,179.70**
1	RUDY CONSTRUCTION CO.		1.20		18,738.00
2	DOWNEY CONTRACTING, LLC		1.75		27,326.25
0030	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	432.000	LF	
	Engineer's Estimate		**5.86**		**2,531.52**
1	RUDY CONSTRUCTION CO.		7.20		3,110.40
2	DOWNEY CONTRACTING, LLC		4.00		1,728.00
0031	856(B) 8870	TRAFFIC STRIPE(MULTI-POLY.)(SYMBOLS)	47.000	EA	
	Engineer's Estimate		**1,040.00**		**48,880.00**
1	RUDY CONSTRUCTION CO.		375.00		17,625.00
2	DOWNEY CONTRACTING, LLC		500.00		23,500.00
0032	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM	
	Engineer's Estimate		**5,000.00**		**5,000.00**
1	RUDY CONSTRUCTION CO.		15,000.00		15,000.00
2	DOWNEY CONTRACTING, LLC		4,500.00		4,500.00

Letting Date: October 17, 2019, 10:30 A.M.

Call Order: 240 **Contract ID:** 190322

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**		
0033	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**25,000.00**	**25,000.00**
1	RUDY CONSTRUCTION CO.		25,000.00	25,000.00
2	DOWNEY CONTRACTING, LLC		15,000.00	15,000.00