**Letting Date:** October 17, 2019, 10:30 A.M.
**Call Order:** 300 **Contract ID:** 190328
**J/P No.:** 33314(04) **Project No.:** STP-266B(072)IG **Contract Time:**
**County:** ROGERS
**Description:** RESURFACE (ASPHALT) CITY STREET (PINE STREET): FROM THE SH-167 JUNCTION, EXTEND WEST IN CATOOSA. PROJECT LENGTH = 2.982 MILES

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| 1 | Ellsworth Construction, LLC | 809,001.10 | 83.76 | 100.00 |
| 2 | BECCO CONTRACTORS, INC. | 827,000.00 | 85.62 | 102.22 |
| 3 | APAC-CENTRAL, INC. | 829,655.35 | 85.90 | 102.55 |
| 4 | Rosscon, LLC | 863,744.55 | 89.43 | 106.77 |
| 5 | SHERWOOD CONSTRUCTION CO., INC. | 925,365.39 | 95.81 | 114.38 |
| | Engineer's Estimate | 965,840.85 | | |
| 6 | Paragon Contractors, LLC | 1,045,045.00 | 108.20 | 129.18 |

**Letting Date:** October 17, 2019, 10:30 A.M.
**Call Order:** 300 **Contract ID:** 190328

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001** | **ROADWAY** | | | |
| 0001 | 303(A) 2100 | AGGREGATE BASE TYPE A | 302.000 | CY |
| | **Engineer's Estimate** | | **60.00** | **18,120.00** |
| 1 | Ellsworth Construction, LLC | | 30.00 | 9,060.00 |
| 2 | BECCO CONTRACTORS, INC. | | 15.00 | 4,530.00 |
| 3 | APAC-CENTRAL, INC. | | 40.00 | 12,080.00 |
| 4 | Rosscon, LLC | | 55.00 | 16,610.00 |
| 5 | SHERWOOD CONSTRUCTION CO., INC. | | 60.19 | 18,177.38 |
| 6 | Paragon Contractors, LLC | | 115.00 | 34,730.00 |
| 0002 | 402(E) 0225 | TRAFFIC BOUND SURFACE COURSE TYPE E | 837.000 | TON |
| | **Engineer's Estimate** | | **27.00** | **22,599.00** |
| 1 | Ellsworth Construction, LLC | | 17.00 | 14,229.00 |
| 2 | BECCO CONTRACTORS, INC. | | 13.00 | 10,881.00 |
| 3 | APAC-CENTRAL, INC. | | 20.00 | 16,740.00 |
| 4 | Rosscon, LLC | | 28.00 | 23,436.00 |
| 5 | SHERWOOD CONSTRUCTION CO., INC. | | 25.57 | 21,402.09 |
| 6 | Paragon Contractors, LLC | | 29.00 | 24,273.00 |
| 0003 | 407(B) 0250 | TACK COAT | 3,722.000 | GAL |
| | **Engineer's Estimate** | | **2.60** | **9,677.20** |
| 1 | Ellsworth Construction, LLC | | 2.00 | 7,444.00 |
| 2 | BECCO CONTRACTORS, INC. | | 2.00 | 7,444.00 |
| 3 | APAC-CENTRAL, INC. | | 2.00 | 7,444.00 |
| 4 | Rosscon, LLC | | 2.50 | 9,305.00 |
| 5 | SHERWOOD CONSTRUCTION CO., INC. | | 6.01 | 22,369.22 |
| 6 | Paragon Contractors, LLC | | 3.00 | 11,166.00 |
| 0004 | 409(A) 4242 | FABRIC REINFORCEMENT | 42,789.000 | SY |
| | **Engineer's Estimate** | | **1.70** | **72,741.30** |
| 1 | Ellsworth Construction, LLC | | 2.15 | 91,996.35 |
| 2 | BECCO CONTRACTORS, INC. | | 2.00 | 85,578.00 |
| 3 | APAC-CENTRAL, INC. | | 2.15 | 91,996.35 |
| 4 | Rosscon, LLC | | 2.50 | 106,972.50 |
| 5 | SHERWOOD CONSTRUCTION CO., INC. | | 2.35 | 100,554.15 |
| 6 | Paragon Contractors, LLC | | 2.30 | 98,414.70 |
| 0005 | 409(B) 4268 | BITUMINOUS BINDER | 8,558.000 | GAL |
| | **Engineer's Estimate** | | **2.70** | **23,106.60** |
| 1 | Ellsworth Construction, LLC | | 2.50 | 21,395.00 |
| 2 | BECCO CONTRACTORS, INC. | | 2.00 | 17,116.00 |
| 3 | APAC-CENTRAL, INC. | | 2.50 | 21,395.00 |
| 4 | Rosscon, LLC | | 3.60 | 30,808.80 |
| 5 | SHERWOOD CONSTRUCTION CO., INC. | | 4.25 | 36,371.50 |
| 6 | Paragon Contractors, LLC | | 3.35 | 28,669.30 |
| 0006 | 411(C) 5960 | SUPERPAVE, TYPE S4(PG 64-22 OK) | 7,617.000 | TON |
| | **Engineer's Estimate** | | **86.00** | **655,062.00** |
| 1 | Ellsworth Construction, LLC | | 74.00 | 563,658.00 |
| 2 | BECCO CONTRACTORS, INC. | | 73.00 | 556,041.00 |
| 3 | APAC-CENTRAL, INC. | | 72.75 | 554,136.75 |
| 4 | Rosscon, LLC | | 73.25 | 557,945.25 |
| 5 | SHERWOOD CONSTRUCTION CO., INC. | | 74.97 | 571,046.49 |
| 6 | Paragon Contractors, LLC | | 82.00 | 624,594.00 |

**Letting Date:** October 17, 2019, 10:30 A.M.
**Call Order:** 300 **Contract ID:** 190328

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001 ROADWAY** | | | | |
| 0007 | 411(H) 6210 | SUPERPAVE, TYPE S3(PATCH)(PG64-22OK) | 543.000 | TON |
| | **Engineer's Estimate** | | **90.00** | **48,870.00** |
| 1 | Ellsworth Construction, LLC | | 75.00 | 40,725.00 |
| 2 | BECCO CONTRACTORS, INC. | | 45.00 | 24,435.00 |
| 3 | APAC-CENTRAL, INC. | | 95.00 | 51,585.00 |
| 4 | Rosscon, LLC | | 100.00 | 54,300.00 |
| 5 | SHERWOOD CONSTRUCTION CO., INC. | | 145.90 | 79,223.70 |
| 6 | Paragon Contractors, LLC | | 194.50 | 105,613.50 |
| 0008 | 412 5267 | COLD MILLING PAVEMENT | 534.000 | SY |
| | **Engineer's Estimate** | | **9.00** | **4,806.00** |
| 1 | Ellsworth Construction, LLC | | 15.00 | 8,010.00 |
| 2 | BECCO CONTRACTORS, INC. | | 10.00 | 5,340.00 |
| 3 | APAC-CENTRAL, INC. | | 10.00 | 5,340.00 |
| 4 | Rosscon, LLC | | 10.00 | 5,340.00 |
| 5 | SHERWOOD CONSTRUCTION CO., INC. | | 5.65 | 3,017.10 |
| 6 | Paragon Contractors, LLC | | 12.00 | 6,408.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002 TRAFFIC** | | | | |
| 0009 | 856(A) 8530 | TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE) | 58,575.000 | LF |
| | **Engineer's Estimate** | | **0.45** | **26,358.75** |
| 1 | Ellsworth Construction, LLC | | 0.45 | 26,358.75 |
| 2 | BECCO CONTRACTORS, INC. | | 0.30 | 17,572.50 |
| 3 | APAC-CENTRAL, INC. | | 0.31 | 18,158.25 |
| 4 | Rosscon, LLC | | 0.36 | 21,087.00 |
| 5 | SHERWOOD CONSTRUCTION CO., INC. | | 0.34 | 19,915.50 |
| 6 | Paragon Contractors, LLC | | 0.33 | 19,329.75 |
| 0010 | 857(C) 8851 | REMOVABLE PAVEMENT MARKING TAPE(4" WIDE) | 4,000.000 | LF |
| | **Engineer's Estimate** | | **0.80** | **3,200.00** |
| 1 | Ellsworth Construction, LLC | | 1.00 | 4,000.00 |
| 2 | BECCO CONTRACTORS, INC. | | 1.00 | 4,000.00 |
| 3 | APAC-CENTRAL, INC. | | 1.07 | 4,280.00 |
| 4 | Rosscon, LLC | | 0.86 | 3,440.00 |
| 5 | SHERWOOD CONSTRUCTION CO., INC. | | 1.19 | 4,760.00 |
| 6 | Paragon Contractors, LLC | | 1.10 | 4,400.00 |
| 0011 | 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL | 1.000 | LSUM |
| | **Engineer's Estimate** | | **10,000.00** | **10,000.00** |
| 1 | Ellsworth Construction, LLC | | 3,625.00 | 3,625.00 |
| 2 | BECCO CONTRACTORS, INC. | | 25,562.50 | 25,562.50 |
| 3 | APAC-CENTRAL, INC. | | 15,500.00 | 15,500.00 |
| 4 | Rosscon, LLC | | 6,000.00 | 6,000.00 |
| 5 | SHERWOOD CONSTRUCTION CO., INC. | | 2,106.12 | 2,106.12 |
| 6 | Paragon Contractors, LLC | | 1,946.75 | 1,946.75 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0003 STAKING** | | | | |

**Letting Date:** October 17, 2019, 10:30 A.M.

**Call Order:** 300 **Contract ID:** 190328

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0003** | **STAKING** | |
| 0012 | 642(B) 0096 | CONSTRUCTION STAKING LEVEL II | 1.000 LSUM |
| | **Engineer's Estimate** | **5,000.00** | **5,000.00** |
| 1 | Ellsworth Construction, LLC | 3,500.00 | 3,500.00 |
| 2 | BECCO CONTRACTORS, INC. | 3,500.00 | 3,500.00 |
| 3 | APAC-CENTRAL, INC. | 1,000.00 | 1,000.00 |
| 4 | Rosscon, LLC | 2,000.00 | 2,000.00 |
| 5 | SHERWOOD CONSTRUCTION CO., INC. | 4,781.83 | 4,781.83 |
| 6 | Paragon Contractors, LLC | 13,500.00 | 13,500.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0004** | **CONSTRUCTION** | |
| 0013 | 641 1552 | MOBILIZATION | 1.000 LSUM |
| | **Engineer's Estimate** | **66,300.00** | **66,300.00** |
| 1 | Ellsworth Construction, LLC | 15,000.00 | 15,000.00 |
| 2 | BECCO CONTRACTORS, INC. | 65,000.00 | 65,000.00 |
| 3 | APAC-CENTRAL, INC. | 30,000.00 | 30,000.00 |
| 4 | Rosscon, LLC | 26,500.00 | 26,500.00 |
| 5 | SHERWOOD CONSTRUCTION CO., INC. | 41,640.31 | 41,640.31 |
| 6 | Paragon Contractors, LLC | 72,000.00 | 72,000.00 |