Letting Date: October 17, 2019, 10:30 A.M.
Call Order: 340 **Contract ID:** 190332
J/P No.: 31619(04) **Project No.:** TAP-272D(279)IG **Contract Time:**
County: TULSA
Description: PEDESTRIAN IMPROVEMENTS (BIKE LANE SIGNING AND STRIPING) CITY STREETS (4TH STREET/4TH PLACE): FROM HARVARD AVENUE, EXTEND EAST IN TULSA. PROJECT LENGTH = 1.02 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Advanced Work zone Services, LLC	64,374.15	79.07	100.00
2	ACTION SAFETY SUPPLY CO., LLC	67,945.06	83.46	105.55
3	Direct Traffic Control, Inc.	77,983.50	95.79	121.14

Letting Date: October 17, 2019, 10:30 A.M.
Call Order: 340 **Contract ID:** 190332

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 TRAFFIC					
0001	805(A) 8724	(PL)REMOVAL OF EXISTING SIGNS	9.000	EA	
	Engineer's Estimate		**75.00**		**675.00**
1	Advanced Work zone Services, LLC		50.00		450.00
2	ACTION SAFETY SUPPLY CO., LLC		85.00		765.00
3	Direct Traffic Control, Inc.		150.00		1,350.00
0002	850(A) 8110	SHEET ALUMINUM SIGNS	30.000	SF	
	Engineer's Estimate		**21.00**		**630.00**
1	Advanced Work zone Services, LLC		15.00		450.00
2	ACTION SAFETY SUPPLY CO., LLC		37.00		1,110.00
3	Direct Traffic Control, Inc.		25.00		750.00
0003	851(C) 8321	1 3/4" SQUARE TUBE POST	77.000	LF	
	Engineer's Estimate		**11.00**		**847.00**
1	Advanced Work zone Services, LLC		5.00		385.00
2	ACTION SAFETY SUPPLY CO., LLC		5.00		385.00
3	Direct Traffic Control, Inc.		15.00		1,155.00
0004	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	23,799.000	LF	
	Engineer's Estimate		**0.65**		**15,469.35**
1	Advanced Work zone Services, LLC		0.85		20,229.15
2	ACTION SAFETY SUPPLY CO., LLC		0.34		8,091.66
3	Direct Traffic Control, Inc.		1.10		26,178.90
0005	855(A) 8814	TRAFFIC STRIPE(PLASTIC)(8" WIDE)	1,479.000	LF	
	Engineer's Estimate		**1.60**		**2,366.40**
1	Advanced Work zone Services, LLC		2.00		2,958.00
2	ACTION SAFETY SUPPLY CO., LLC		0.60		887.40
3	Direct Traffic Control, Inc.		2.20		3,253.80
0006	855(A) 8818	TRAFFIC STRIPE(PLASTIC)(12" WIDE)	871.000	LF	
	Engineer's Estimate		**2.00**		**1,742.00**
1	Advanced Work zone Services, LLC		3.00		2,613.00
2	ACTION SAFETY SUPPLY CO., LLC		12.00		10,452.00
3	Direct Traffic Control, Inc.		3.30		2,874.30
0007	855(A) 8825	TRAFFIC STRIPE(PLASTIC)(24" WIDE)	84.000	LF	
	Engineer's Estimate		**14.00**		**1,176.00**
1	Advanced Work zone Services, LLC		6.00		504.00
2	ACTION SAFETY SUPPLY CO., LLC		25.00		2,100.00
3	Direct Traffic Control, Inc.		16.00		1,344.00
0008	855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	52.000	EA	
	Engineer's Estimate		**120.00**		**6,240.00**
1	Advanced Work zone Services, LLC		150.00		7,800.00
2	ACTION SAFETY SUPPLY CO., LLC		200.00		10,400.00
3	Direct Traffic Control, Inc.		125.00		6,500.00
0009	855(B) 8824	TRAFFIC STRIPE(PLASTIC)(SYMBOLS)	52.000	EA	
	Engineer's Estimate		**450.00**		**23,400.00**
1	Advanced Work zone Services, LLC		250.00		13,000.00
2	ACTION SAFETY SUPPLY CO., LLC		425.00		22,100.00
3	Direct Traffic Control, Inc.		250.00		13,000.00

Letting Date: October 17, 2019, 10:30 A.M.
Call Order: 340 **Contract ID:** 190332

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 TRAFFIC				
0010	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	13,170.000 LF	
	Engineer's Estimate		**0.50**	**6,585.00**
1	Advanced Work zone Services, LLC		0.50	6,585.00
2	ACTION SAFETY SUPPLY CO., LLC		0.20	2,634.00
3	Direct Traffic Control, Inc.		0.75	9,877.50
0011	857(F) 8007	PAVEMENT MARKING REMOVAL(ARROWS)	3.000 EA	
	Engineer's Estimate		**54.00**	**162.00**
1	Advanced Work zone Services, LLC		100.00	300.00
2	ACTION SAFETY SUPPLY CO., LLC		10.00	30.00
3	Direct Traffic Control, Inc.		50.00	150.00
0012	857(F) 8008	PAVEMENT MARKING REMOVAL(WORDS)	2.000 EA	
	Engineer's Estimate		**40.00**	**80.00**
1	Advanced Work zone Services, LLC		100.00	200.00
2	ACTION SAFETY SUPPLY CO., LLC		10.00	20.00
3	Direct Traffic Control, Inc.		50.00	100.00
0013	857(F) 8009	PAVEMENT MARKING REMOVAL(SYMBOLS)	29.000 EA	
	Engineer's Estimate		**60.00**	**1,740.00**
1	Advanced Work zone Services, LLC		100.00	2,900.00
2	ACTION SAFETY SUPPLY CO., LLC		10.00	290.00
3	Direct Traffic Control, Inc.		50.00	1,450.00
0014	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	Advanced Work zone Services, LLC		5,000.00	5,000.00
2	ACTION SAFETY SUPPLY CO., LLC		1,980.00	1,980.00
3	Direct Traffic Control, Inc.		5,000.00	5,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 CONSTRUCTION				
0015	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**10,300.00**	**10,300.00**
1	Advanced Work zone Services, LLC		1,000.00	1,000.00
2	ACTION SAFETY SUPPLY CO., LLC		6,700.00	6,700.00
3	Direct Traffic Control, Inc.		5,000.00	5,000.00