Letting Date: October 17, 2019, 10:30 A.M.
Call Order: 370 **Contract ID:** 190335
J/P No.: 31885(04) **Project No.:** STP-272B(266)PM **Contract Time:**
County: TULSA
Description: BRIDGE AND APPROACHES SH-11: OVER DIRTY BUTTER CREEK, 1.2 MILES WEST OF THE US-75 JUNCTION IN TULSA. PROJECT LENGTH = 0.075 MILE

	VENDORNAME	PROPOSALITEMTO		
1	Tri Star Construction Arkansas, LLC	1,753,055.53	93.16	100.00
2	Grade Line Construction, LLC	1,852,668.78	98.45	105.68

Letting Date: October 17, 2019, 10:30 A.M.
Call Order: 370 **Contract ID:** 190335

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**21,000.00**		**21,000.00**
1	Tri Star Construction Arkansas, LLC		52,323.60		52,323.60
2	Grade Line Construction, LLC		55,000.00		55,000.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	1,073.000	CY	
	Engineer's Estimate		**10.00**		**10,730.00**
1	Tri Star Construction Arkansas, LLC		6.00		6,438.00
2	Grade Line Construction, LLC		12.00		12,876.00
0003	202(D) 0184	UNCLASSIFIED BORROW	3,215.000	CY	
	Engineer's Estimate		**14.00**		**45,010.00**
1	Tri Star Construction Arkansas, LLC		20.90		67,193.50
2	Grade Line Construction, LLC		19.00		61,085.00
0004	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM	
	Engineer's Estimate		**22,500.00**		**22,500.00**
1	Tri Star Construction Arkansas, LLC		11,649.40		11,649.40
2	Grade Line Construction, LLC		35,000.00		35,000.00
0005	221(C) 2801	TEMPORARY SILT FENCE	836.000	LF	
	Engineer's Estimate		**3.00**		**2,508.00**
1	Tri Star Construction Arkansas, LLC		2.00		1,672.00
2	Grade Line Construction, LLC		7.00		5,852.00
0006	221(D) 2803	TEMPORARY SEDIMENT FILTER	2.000	EA	
	Engineer's Estimate		**100.00**		**200.00**
1	Tri Star Construction Arkansas, LLC		462.00		924.00
2	Grade Line Construction, LLC		350.00		700.00
0007	221(F) 0100	TEMPORARY SILT DIKE	56.000	LF	
	Engineer's Estimate		**25.00**		**1,400.00**
1	Tri Star Construction Arkansas, LLC		10.00		560.00
2	Grade Line Construction, LLC		22.00		1,232.00
0008	229 4318	DITCH LINER PROTECTION	197.000	LF	
	Engineer's Estimate		**5.00**		**985.00**
1	Tri Star Construction Arkansas, LLC		5.10		1,004.70
2	Grade Line Construction, LLC		18.00		3,546.00
0009	230(A) 2806	SOLID SLAB SODDING	3,547.000	SY	
	Engineer's Estimate		**7.00**		**24,829.00**
1	Tri Star Construction Arkansas, LLC		9.00		31,923.00
2	Grade Line Construction, LLC		6.00		21,282.00
0010	232(B) 2814	SEEDING METHOD B	0.740	AC	
	Engineer's Estimate		**6,000.00**		**4,440.00**
1	Tri Star Construction Arkansas, LLC		12,595.00		9,320.30
2	Grade Line Construction, LLC		1,400.00		1,036.00
0011	233(A) 2817	VEGETATIVE MULCHING	5.920	AC	
	Engineer's Estimate		**1,200.00**		**7,104.00**
1	Tri Star Construction Arkansas, LLC		9,900.00		58,608.00
2	Grade Line Construction, LLC		950.00		5,624.00

Letting Date: October 17, 2019, 10:30 A.M.
Call Order: 370 **Contract ID:** 190335

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0012	241 2832	MOWING	4.940 AC	
	Engineer's Estimate		**400.00**	**1,976.00**
1	Tri Star Construction Arkansas, LLC		995.00	4,915.30
2	Grade Line Construction, LLC		140.00	691.60
0013	303(A) 2100	AGGREGATE BASE TYPE A	635.000 CY	
	Engineer's Estimate		**60.00**	**38,100.00**
1	Tri Star Construction Arkansas, LLC		41.70	26,479.50
2	Grade Line Construction, LLC		58.00	36,830.00
0014	307(K) 4300	STABILIZED SUBGRADE	2,082.000 SY	
	Engineer's Estimate		**8.00**	**16,656.00**
1	Tri Star Construction Arkansas, LLC		12.50	26,025.00
2	Grade Line Construction, LLC		9.00	18,738.00
0015	326(A) 0100	GEOTEXTILE REINFORCEMENT	2,497.000 SY	
	Engineer's Estimate		**3.00**	**7,491.00**
1	Tri Star Construction Arkansas, LLC		3.60	8,989.20
2	Grade Line Construction, LLC		4.00	9,988.00
0016	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	417.000 TON	
	Engineer's Estimate		**30.00**	**12,510.00**
1	Tri Star Construction Arkansas, LLC		52.30	21,809.10
2	Grade Line Construction, LLC		28.00	11,676.00
0017	407(B) 0250	TACK COAT	412.000 GAL	
	Engineer's Estimate		**5.00**	**2,060.00**
1	Tri Star Construction Arkansas, LLC		4.30	1,771.60
2	Grade Line Construction, LLC		3.10	1,277.20
0018	408 5774	PRIME COAT	571.000 GAL	
	Engineer's Estimate		**7.00**	**3,997.00**
1	Tri Star Construction Arkansas, LLC		3.80	2,169.80
2	Grade Line Construction, LLC		4.10	2,341.10
0019	411(B) 5935	SUPERPAVE, TYPE S3(PG 76-28 OK)	184.000 TON	
	Engineer's Estimate		**145.00**	**26,680.00**
1	Tri Star Construction Arkansas, LLC		99.90	18,381.60
2	Grade Line Construction, LLC		121.00	22,264.00
0020	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	730.000 TON	
	Engineer's Estimate		**90.00**	**65,700.00**
1	Tri Star Construction Arkansas, LLC		77.70	56,721.00
2	Grade Line Construction, LLC		69.00	50,370.00
0021	411(C) 5950	SUPERPAVE, TYPE S4(PG 76-28 OK)	121.000 TON	
	Engineer's Estimate		**165.00**	**19,965.00**
1	Tri Star Construction Arkansas, LLC		133.40	16,141.40
2	Grade Line Construction, LLC		135.00	16,335.00
0022	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	91.000 TON	
	Engineer's Estimate		**155.00**	**14,105.00**
1	Tri Star Construction Arkansas, LLC		92.90	8,453.90
2	Grade Line Construction, LLC		105.00	9,555.00

Letting Date: October 17, 2019, 10:30 A.M.
Call Order: 370 **Contract ID:** 190335

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0023	509(D) 0325	CLASS C CONCRETE	37.000	CY	
	Engineer's Estimate		**350.00**		**12,950.00**
1	Tri Star Construction Arkansas, LLC		455.10		16,838.70
2	Grade Line Construction, LLC		460.00		17,020.00
0024	611(G) 5704	INLET CDI RCP DES. 1	1.000	EA	
	Engineer's Estimate		**3,300.00**		**3,300.00**
1	Tri Star Construction Arkansas, LLC		2,766.20		2,766.20
2	Grade Line Construction, LLC		3,800.00		3,800.00
0025	611(G) 5711	INLET CDI RCP DES. 8	1.000	EA	
	Engineer's Estimate		**3,000.00**		**3,000.00**
1	Tri Star Construction Arkansas, LLC		4,199.80		4,199.80
2	Grade Line Construction, LLC		5,300.00		5,300.00
0026	611(H) 5789	ADD'L DEPTH IN INLET CDI RCP DES. 1	5.000	VF	
	Engineer's Estimate		**330.00**		**1,650.00**
1	Tri Star Construction Arkansas, LLC		630.00		3,150.00
2	Grade Line Construction, LLC		350.00		1,750.00
0027	611(H) 5796	ADD'L DEPTH IN INLET CDI RCP DES. 8	7.000	VF	
	Engineer's Estimate		**435.00**		**3,045.00**
1	Tri Star Construction Arkansas, LLC		773.40		5,413.80
2	Grade Line Construction, LLC		400.00		2,800.00
0028	613(A) 0491	18" R.C.PIPE CLASS III	58.000	LF	
	Engineer's Estimate		**100.00**		**5,800.00**
1	Tri Star Construction Arkansas, LLC		68.60		3,978.80
2	Grade Line Construction, LLC		85.00		4,930.00
0029	613(A) 0498	60" R.C.PIPE CLASS III	52.000	LF	
	Engineer's Estimate		**230.00**		**11,960.00**
1	Tri Star Construction Arkansas, LLC		272.20		14,154.40
2	Grade Line Construction, LLC		280.00		14,560.00
0030	613(A) 4499	51" X 31" R.C.PIPE ARCH CLASS A-III	24.000	LF	
	Engineer's Estimate		**170.00**		**4,080.00**
1	Tri Star Construction Arkansas, LLC		247.50		5,940.00
2	Grade Line Construction, LLC		300.00		7,200.00
0031	613(B) 0689	18" CORR. GALV. STEEL PIPE	44.000	LF	
	Engineer's Estimate		**105.00**		**4,620.00**
1	Tri Star Construction Arkansas, LLC		73.00		3,212.00
2	Grade Line Construction, LLC		60.00		2,640.00
0032	613(L) 4540	51" X 31" PREFAB. CULVERT END SECTION, ARCH	4.000	EA	
	Engineer's Estimate		**2,000.00**		**8,000.00**
1	Tri Star Construction Arkansas, LLC		3,979.60		15,918.40
2	Grade Line Construction, LLC		3,500.00		14,000.00
0033	613(L) 5726	18" PREFAB. CULVERT END SECTION, ROUND	2.000	EA	
	Engineer's Estimate		**700.00**		**1,400.00**
1	Tri Star Construction Arkansas, LLC		1,175.80		2,351.60
2	Grade Line Construction, LLC		350.00		700.00

Letting Date: October 17, 2019, 10:30 A.M.
Call Order: 370 **Contract ID:** 190335

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0034	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**3,000.00**	**3,000.00**
1	Tri Star Construction Arkansas, LLC		10,732.30	10,732.30
2	Grade Line Construction, LLC		39,000.00	39,000.00
0035	619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	50.000 SY	
	Engineer's Estimate		**15.00**	**750.00**
1	Tri Star Construction Arkansas, LLC		21.30	1,065.00
2	Grade Line Construction, LLC		10.00	500.00
0036	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	1,300.000 SY	
	Engineer's Estimate		**7.00**	**9,100.00**
1	Tri Star Construction Arkansas, LLC		7.80	10,140.00
2	Grade Line Construction, LLC		10.00	13,000.00
0037	619(B) 4780	REMOVAL OF GUARDRAIL	607.000 LF	
	Engineer's Estimate		**3.50**	**2,124.50**
1	Tri Star Construction Arkansas, LLC		5.00	3,035.00
2	Grade Line Construction, LLC		5.00	3,035.00
0038	619(C) 0924	SAWING PAVEMENT	54.000 LF	
	Engineer's Estimate		**12.00**	**648.00**
1	Tri Star Construction Arkansas, LLC		13.60	734.40
2	Grade Line Construction, LLC		15.00	810.00
0039	624(C) 4459	FENCE-STYLE SWF (5 BARBED WIRE)	641.000 LF	
	Engineer's Estimate		**12.00**	**7,692.00**
1	Tri Star Construction Arkansas, LLC		10.50	6,730.50
2	Grade Line Construction, LLC		6.80	4,358.80

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 WATERLINE				
0040	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**3,000.00**	**3,000.00**
1	Tri Star Construction Arkansas, LLC		6,798.10	6,798.10
2	Grade Line Construction, LLC		17,500.00	17,500.00
0041	202(A) 0183	UNCLASSIFIED EXCAVATION	2,300.000 CY	
	Engineer's Estimate		**30.00**	**69,000.00**
1	Tri Star Construction Arkansas, LLC		10.00	23,000.00
2	Grade Line Construction, LLC		12.00	27,600.00
0042	230(A) 2806	SOLID SLAB SODDING	2.000 SY	
	Engineer's Estimate		**4.00**	**8.00**
1	Tri Star Construction Arkansas, LLC		41.70	83.40
2	Grade Line Construction, LLC		50.00	100.00
0043	616(A) 5830	12" DUCTILE IRON PIPE RESTRAINED JOINT	500.000 LF	
	Engineer's Estimate		**90.00**	**45,000.00**
1	Tri Star Construction Arkansas, LLC		80.60	40,300.00
2	Grade Line Construction, LLC		165.00	82,500.00

Letting Date: October 17, 2019, 10:30 A.M.
Call Order: 370 **Contract ID:** 190335

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**WATERLINE**		
0044	616(I) 5270	24" STEEL CASING	46.000 LF	
	Engineer's Estimate		**300.00**	**13,800.00**
1	Tri Star Construction Arkansas, LLC		143.40	6,596.40
2	Grade Line Construction, LLC		150.00	6,900.00
0045	616(K) 0225	12" SOLID SLEEVE	2.000 EA	
	Engineer's Estimate		**300.00**	**600.00**
1	Tri Star Construction Arkansas, LLC		797.80	1,595.60
2	Grade Line Construction, LLC		900.00	1,800.00
0046	616(O) 0530	12" 45 DEGREE FITTING	8.000 EA	
	Engineer's Estimate		**400.00**	**3,200.00**
1	Tri Star Construction Arkansas, LLC		967.00	7,736.00
2	Grade Line Construction, LLC		800.00	6,400.00
0047	616(O) 2000	WATER LINE RELOCATION	1.000 LSUM	
	Engineer's Estimate		**3,000.00**	**3,000.00**
1	Tri Star Construction Arkansas, LLC		2,846.50	2,846.50
2	Grade Line Construction, LLC		16,500.00	16,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**SEWER**		
0048	612(A) 0641	MANHOLES ADJUST TO GRADE	1.000 EA	
	Engineer's Estimate		**4,000.00**	**4,000.00**
1	Tri Star Construction Arkansas, LLC		922.00	922.00
2	Grade Line Construction, LLC		1,500.00	1,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**BRIDGE 'A' - NBI NO. 13426**		
0049	202(A) 1301	UNCLASSIFIED EXCAVATION	4,930.000 CY	
	Engineer's Estimate		**12.00**	**59,160.00**
1	Tri Star Construction Arkansas, LLC		15.60	76,908.00
2	Grade Line Construction, LLC		15.00	73,950.00
0050	501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	366.000 CY	
	Engineer's Estimate		**30.00**	**10,980.00**
1	Tri Star Construction Arkansas, LLC		27.30	9,991.80
2	Grade Line Construction, LLC		20.00	7,320.00
0051	509(A) 1326	CLASS AA CONCRETE	1,093.400 CY	
	Engineer's Estimate		**800.00**	**874,720.00**
1	Tri Star Construction Arkansas, LLC		511.70	559,492.78
2	Grade Line Construction, LLC		635.00	694,309.00
0052	511(A) 1332	REINFORCING STEEL	198,330.000 LB	
	Engineer's Estimate		**1.00**	**198,330.00**
1	Tri Star Construction Arkansas, LLC		1.20	237,996.00
2	Grade Line Construction, LLC		1.10	218,163.00

Letting Date: October 17, 2019, 10:30 A.M.
Call Order: 370 **Contract ID:** 190335

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**BRIDGE 'A' - NBI NO. 13426**		
0053	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**30,000.00**	**30,000.00**
1	Tri Star Construction Arkansas, LLC		42,910.05	42,910.05
2	Grade Line Construction, LLC		50,000.00	50,000.00
0054	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	33,984.000 SD	
	Engineer's Estimate		**0.45**	**15,292.80**
1	Tri Star Construction Arkansas, LLC		0.10	3,398.40
2	Grade Line Construction, LLC		0.02	679.68
0055	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,728.000 SD	
	Engineer's Estimate		**0.75**	**1,296.00**
1	Tri Star Construction Arkansas, LLC		0.10	172.80
2	Grade Line Construction, LLC		0.15	259.20
0056	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	2,304.000 SD	
	Engineer's Estimate		**1.45**	**3,340.80**
1	Tri Star Construction Arkansas, LLC		0.10	230.40
2	Grade Line Construction, LLC		0.15	345.60
0057	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	2,016.000 SD	
	Engineer's Estimate		**0.70**	**1,411.20**
1	Tri Star Construction Arkansas, LLC		0.10	201.60
2	Grade Line Construction, LLC		0.35	705.60
0058	880(E) 8860	WARNING LIGHTS(TYPE A)	5,184.000 SD	
	Engineer's Estimate		**0.30**	**1,555.20**
1	Tri Star Construction Arkansas, LLC		0.10	518.40
2	Grade Line Construction, LLC		1.00	5,184.00
0059	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	268.000 SD	
	Engineer's Estimate		**15.00**	**4,020.00**
1	Tri Star Construction Arkansas, LLC		15.00	4,020.00
2	Grade Line Construction, LLC		12.50	3,350.00
0060	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	Tri Star Construction Arkansas, LLC		18,502.50	18,502.50
2	Grade Line Construction, LLC		6,400.00	6,400.00
Section:	**0007**	**CONSTRUCTION**		

Letting Date: October 17, 2019, 10:30 A.M.

Call Order: 370 **Contract ID:** 190335

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0007**	**CONSTRUCTION**		
0061	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**97,000.00**	**97,000.00**
1	Tri Star Construction Arkansas, LLC		165,000.00	165,000.00
2	Grade Line Construction, LLC		112,500.00	112,500.00