Letting Date: September 19, 2019, 10:30 A.M.
Call Order: 877 **Contract ID:** 190337
J/P No.: 34229(05) **Project No.:** E-SAP-4400(060)ES **Contract Time:**
County: TULSA
Description: BRIDGE REPAIR US-169: REPAIR VEHICLE IMPACT DAMAGE OVER I-44, 2.7 MILES EAST OF THE SH-51 JUNCTION IN TULSA. PROJECT LENGTH = 0.000 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	283,714.00		
1	BECCO CONTRACTORS, INC.	587,000.00	206.90	100.00
2	Tri Star Construction Arkansas, LLC	607,953.00	214.28	103.57

Letting Date: September 19, 2019, 10:30 A.M.
Call Order: 877 **Contract ID:** 190337

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	100.000	TON	
	Engineer's Estimate		**150.00**		**15,000.00**
1	BECCO CONTRACTORS, INC.		125.00		12,500.00
2	Tri Star Construction Arkansas, LLC		101.00		10,100.00
0002	414(C) 4425	CONT. REINF. P.C.C. PAVEMENT(PLACEMENT)	350.000	SY	
	Engineer's Estimate		**200.00**		**70,000.00**
1	BECCO CONTRACTORS, INC.		500.00		175,000.00
2	Tri Star Construction Arkansas, LLC		266.00		93,100.00
0003	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	98.000	CY	
	Engineer's Estimate		**195.00**		**19,110.00**
1	BECCO CONTRACTORS, INC.		450.00		44,100.00
2	Tri Star Construction Arkansas, LLC		614.00		60,172.00
0004	414(I) 5264	TYPE 2 TERMINAL JOINT	2.000	EA	
	Engineer's Estimate		**10,000.00**		**20,000.00**
1	BECCO CONTRACTORS, INC.		17,000.00		34,000.00
2	Tri Star Construction Arkansas, LLC		15,829.00		31,658.00
0005	619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	350.000	SY	
	Engineer's Estimate		**15.00**		**5,250.00**
1	BECCO CONTRACTORS, INC.		35.00		12,250.00
2	Tri Star Construction Arkansas, LLC		105.00		36,750.00
0006	619(B) 4915	REMOVAL OF CONCRETE MEDIAN BARRIER	75.000	LF	
	Engineer's Estimate		**50.00**		**3,750.00**
1	BECCO CONTRACTORS, INC.		120.00		9,000.00
2	Tri Star Construction Arkansas, LLC		43.00		3,225.00
0007	627(A) 4317	CONCRETE LONGITUDINAL BARRIER, DESIGN 1	75.000	LF	
	Engineer's Estimate		**90.00**		**6,750.00**
1	BECCO CONTRACTORS, INC.		465.00		34,875.00
2	Tri Star Construction Arkansas, LLC		352.00		26,400.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0008	521(A) 6210	PNEUMATICALLY PLACED MORTAR	6.000	SY	
	Engineer's Estimate		**720.00**		**4,320.00**
1	BECCO CONTRACTORS, INC.		1,530.00		9,180.00
2	Tri Star Construction Arkansas, LLC		901.00		5,406.00
0009	524(A) 6610	(SP)CARBON FIBER-REINFORCED POLYMER	774.000	SF	
	Engineer's Estimate		**90.00**		**69,660.00**
1	BECCO CONTRACTORS, INC.		105.00		81,270.00
2	Tri Star Construction Arkansas, LLC		134.00		103,716.00
0010	535 6130	(SP)CORROSION INHIBITOR(SURFACE APPLIED)	6.000	SY	
	Engineer's Estimate		**48.00**		**288.00**
1	BECCO CONTRACTORS, INC.		90.00		540.00
2	Tri Star Construction Arkansas, LLC		29.00		174.00

Letting Date: September 19, 2019, 10:30 A.M.
Call Order: 877 **Contract ID:** 190337

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**TRAFFIC CONTROL**				
0011	871(B) 8705	(SP)CONST.ZONE IMPACT ATTEN.	30.000	SD	
	Engineer's Estimate		**10.00**		**300.00**
1	BECCO CONTRACTORS, INC.		100.00		3,000.00
2	Tri Star Construction Arkansas, LLC		50.00		1,500.00
0012	877(B) 8484	DELIVER PORTABLE LONGITUDINAL BARRIER	600.000	LF	
	Engineer's Estimate		**25.00**		**15,000.00**
1	BECCO CONTRACTORS, INC.		35.00		21,000.00
2	Tri Star Construction Arkansas, LLC		110.00		66,000.00
0013	877(C) 8486	RELOCATION OF PORTABLE LONGITUDINAL BARRIER	444.000	LF	
	Engineer's Estimate		**5.00**		**2,220.00**
1	BECCO CONTRACTORS, INC.		35.00		15,540.00
2	Tri Star Construction Arkansas, LLC		110.00		48,840.00
0014	880(A) 8812	ARROW DISPLAY(TYPE C)	60.000	SD	
	Engineer's Estimate		**10.00**		**600.00**
1	BECCO CONTRACTORS, INC.		10.00		600.00
2	Tri Star Construction Arkansas, LLC		25.00		1,500.00
0015	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	300.000	SD	
	Engineer's Estimate		**0.50**		**150.00**
1	BECCO CONTRACTORS, INC.		5.00		1,500.00
2	Tri Star Construction Arkansas, LLC		2.00		600.00
0016	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	660.000	SD	
	Engineer's Estimate		**1.00**		**660.00**
1	BECCO CONTRACTORS, INC.		5.00		3,300.00
2	Tri Star Construction Arkansas, LLC		5.00		3,300.00
0017	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	720.000	SD	
	Engineer's Estimate		**1.50**		**1,080.00**
1	BECCO CONTRACTORS, INC.		5.00		3,600.00
2	Tri Star Construction Arkansas, LLC		5.00		3,600.00
0018	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	450.000	SD	
	Engineer's Estimate		**1.70**		**765.00**
1	BECCO CONTRACTORS, INC.		5.00		2,250.00
2	Tri Star Construction Arkansas, LLC		2.00		900.00
0019	880(C) 8848	WING BARRICADES	60.000	SD	
	Engineer's Estimate		**1.50**		**90.00**
1	BECCO CONTRACTORS, INC.		10.00		600.00
2	Tri Star Construction Arkansas, LLC		2.00		120.00
0020	880(E) 8860	WARNING LIGHTS(TYPE A)	1,260.000	SD	
	Engineer's Estimate		**0.50**		**630.00**
1	BECCO CONTRACTORS, INC.		1.00		1,260.00
2	Tri Star Construction Arkansas, LLC		1.00		1,260.00
0021	880(F) 8878	DRUMS	1,680.000	SD	
	Engineer's Estimate		**0.50**		**840.00**
1	BECCO CONTRACTORS, INC.		2.00		3,360.00
2	Tri Star Construction Arkansas, LLC		1.00		1,680.00

Letting Date: September 19, 2019, 10:30 A.M.
Call Order: 877 **Contract ID:** 190337

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC CONTROL**		
0022	880(G) 8890	CHANNELIZER CONES	1,680.000	SD
	Engineer's Estimate		**0.50**	**840.00**
1	BECCO CONTRACTORS, INC.		2.00	3,360.00
2	Tri Star Construction Arkansas, LLC		1.00	1,680.00
0023	880(L) 8920	(SP) TRAFFIC SURVEILLANCE, OHP (NON-BIDDABLE)	285.000	HOUR
	Engineer's Estimate		**69.00**	**19,665.00**
1	BECCO CONTRACTORS, INC.		69.00	19,665.00
2	Tri Star Construction Arkansas, LLC		69.00	19,665.00
0024	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	44.000	SD
	Engineer's Estimate		**20.00**	**880.00**
1	BECCO CONTRACTORS, INC.		25.00	1,100.00
2	Tri Star Construction Arkansas, LLC		50.00	2,200.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**TRAFFIC SIGNING AND STRIPING**		
0025	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	610.000	LF
	Engineer's Estimate		**0.60**	**366.00**
1	BECCO CONTRACTORS, INC.		15.00	9,150.00
2	Tri Star Construction Arkansas, LLC		15.00	9,150.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**		
0026	641 1399	MOBILIZATION	1.000	LSUM
	Engineer's Estimate		**25,500.00**	**25,500.00**
1	BECCO CONTRACTORS, INC.		85,000.00	85,000.00
2	Tri Star Construction Arkansas, LLC		75,257.00	75,257.00