Letting Date: November 14, 2019, 10:30 A.M.
Call Order: 550 **Contract ID:** 190364
J/P No.: 31161(04) **Project No.:** STP-249C(053)CI **Contract Time:**
County: MAYES
Description: RESURFACE (P. C. CONCRETE) AND BRIDGE AND APPROACHES COUNTY ROAD (NS-435): FROM 0.5 MILES SOUTH OF THE SH-28 JUNCTION, EXTEND SOUTH NEAR ADAIR. PROJECT LENGTH = 3.444 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	3,135,352.47		
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC	3,560,000.00	113.54	100.00
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	3,640,510.22	116.11	102.26
3	Duit Construction Company, Inc.	3,675,562.40	117.23	103.25
4	SHERWOOD CONSTRUCTION CO., INC.	3,762,938.28	120.02	105.70
5	CROSSLAND HEAVY CONTRACTORS INC.	4,666,234.80	148.83	131.07

Letting Date: November 14, 2019, 10:30 A.M.
Call Order: 550 **Contract ID:** 190364

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		50,000.00	50,000.00
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		15,000.00	15,000.00
3	Duit Construction Company, Inc.		26,000.00	26,000.00
4	SHERWOOD CONSTRUCTION CO., INC.		13,312.19	13,312.19
5	CROSSLAND HEAVY CONTRACTORS INC.		78,000.00	78,000.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	2,838.000	CY
	Engineer's Estimate		**14.00**	**39,732.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		15.00	42,570.00
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		28.00	79,464.00
3	Duit Construction Company, Inc.		18.00	51,084.00
4	SHERWOOD CONSTRUCTION CO., INC.		28.52	80,939.76
5	CROSSLAND HEAVY CONTRACTORS INC.		22.50	63,855.00
0003	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		3,250.00	3,250.00
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		10,000.00	10,000.00
3	Duit Construction Company, Inc.		37,000.00	37,000.00
4	SHERWOOD CONSTRUCTION CO., INC.		11,688.45	11,688.45
5	CROSSLAND HEAVY CONTRACTORS INC.		36,000.00	36,000.00
0004	221(C) 2801	TEMPORARY SILT FENCE	1,390.000	LF
	Engineer's Estimate		**3.00**	**4,170.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		3.00	4,170.00
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		2.99	4,156.10
3	Duit Construction Company, Inc.		3.18	4,420.20
4	SHERWOOD CONSTRUCTION CO., INC.		4.21	5,851.90
5	CROSSLAND HEAVY CONTRACTORS INC.		1.25	1,737.50
0005	221(F) 0100	TEMPORARY SILT DIKE	112.000	LF
	Engineer's Estimate		**16.00**	**1,792.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		10.00	1,120.00
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		18.99	2,126.88
3	Duit Construction Company, Inc.		20.22	2,264.64
4	SHERWOOD CONSTRUCTION CO., INC.		13.94	1,561.28
5	CROSSLAND HEAVY CONTRACTORS INC.		6.75	756.00
0006	230(A) 2806	SOLID SLAB SODDING	6,338.000	SY
	Engineer's Estimate		**4.80**	**30,422.40**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		7.35	46,584.30
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		6.95	44,049.10
3	Duit Construction Company, Inc.		7.40	46,901.20
4	SHERWOOD CONSTRUCTION CO., INC.		8.70	55,140.60
5	CROSSLAND HEAVY CONTRACTORS INC.		5.26	33,337.88
0007	303(A) 2100	AGGREGATE BASE TYPE A	5,324.000	CY
	Engineer's Estimate		**45.00**	**239,580.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		58.00	308,792.00
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		62.00	330,088.00
3	Duit Construction Company, Inc.		70.00	372,680.00
4	SHERWOOD CONSTRUCTION CO., INC.		60.63	322,794.12
5	CROSSLAND HEAVY CONTRACTORS INC.		76.00	404,624.00

Letting Date: November 14, 2019, 10:30 A.M.
Call Order: 550 **Contract ID:** 190364

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0008	310(B) 0149	SUBGRADE, METHOD B	3,002.000 SY	
	Engineer's Estimate		**3.60**	**10,807.20**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		4.00	12,008.00
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		4.60	13,809.20
3	Duit Construction Company, Inc.		6.50	19,513.00
4	SHERWOOD CONSTRUCTION CO., INC.		8.04	24,136.08
5	CROSSLAND HEAVY CONTRACTORS INC.		3.15	9,456.30
0009	325 5271	SEPARATOR FABRIC	3,137.000 SY	
	Engineer's Estimate		**2.00**	**6,274.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		1.50	4,705.50
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		3.75	11,763.75
3	Duit Construction Company, Inc.		3.00	9,411.00
4	SHERWOOD CONSTRUCTION CO., INC.		3.96	12,422.52
5	CROSSLAND HEAVY CONTRACTORS INC.		0.85	2,666.45
0010	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	197.000 TON	
	Engineer's Estimate		**35.00**	**6,895.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		23.00	4,531.00
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		31.00	6,107.00
3	Duit Construction Company, Inc.		25.00	4,925.00
4	SHERWOOD CONSTRUCTION CO., INC.		123.03	24,236.91
5	CROSSLAND HEAVY CONTRACTORS INC.		49.50	9,751.50
0011	407(B) 0250	TACK COAT	119.000 GAL	
	Engineer's Estimate		**3.40**	**404.60**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		2.05	243.95
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		8.00	952.00
3	Duit Construction Company, Inc.		2.13	253.47
4	SHERWOOD CONSTRUCTION CO., INC.		8.37	996.03
5	CROSSLAND HEAVY CONTRACTORS INC.		2.25	267.75
0012	408 5774	PRIME COAT	723.000 GAL	
	Engineer's Estimate		**3.70**	**2,675.10**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		10.00	7,230.00
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		3.50	2,530.50
3	Duit Construction Company, Inc.		1.00	723.00
4	SHERWOOD CONSTRUCTION CO., INC.		8.45	6,109.35
5	CROSSLAND HEAVY CONTRACTORS INC.		10.69	7,728.87
0013	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	707.000 TON	
	Engineer's Estimate		**86.00**	**60,802.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		120.00	84,840.00
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		103.50	73,174.50
3	Duit Construction Company, Inc.		122.48	86,593.36
4	SHERWOOD CONSTRUCTION CO., INC.		139.62	98,711.34
5	CROSSLAND HEAVY CONTRACTORS INC.		135.88	96,067.16
0014	412 5267	COLD MILLING PAVEMENT	45,424.000 SY	
	Engineer's Estimate		**1.30**	**59,051.20**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		1.75	79,492.00
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		2.50	113,560.00
3	Duit Construction Company, Inc.		4.25	193,052.00
4	SHERWOOD CONSTRUCTION CO., INC.		1.83	83,125.92
5	CROSSLAND HEAVY CONTRACTORS INC.		1.57	71,315.68

Letting Date: November 14, 2019, 10:30 A.M.

Call Order: 550 **Contract ID:** 190364

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0015	414(A) 0210	P.C.CONCRETE PAVEMENT(PLACEMENT)	48,501.000 SY	
	Engineer's Estimate		**12.00**	**582,012.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		9.90	480,159.90
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		4.00	194,004.00
3	Duit Construction Company, Inc.		11.50	557,761.50
4	SHERWOOD CONSTRUCTION CO., INC.		16.00	776,016.00
5	CROSSLAND HEAVY CONTRACTORS INC.		12.92	626,632.92
0016	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	9,626.000 CY	
	Engineer's Estimate		**120.00**	**1,155,120.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		156.00	1,501,656.00
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		153.00	1,472,778.00
3	Duit Construction Company, Inc.		105.00	1,010,730.00
4	SHERWOOD CONSTRUCTION CO., INC.		115.00	1,106,990.00
5	CROSSLAND HEAVY CONTRACTORS INC.		213.00	2,050,338.00
0017	613(B) 0689	18" CORR. GALV. STEEL PIPE	147.000 LF	
	Engineer's Estimate		**39.00**	**5,733.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		25.00	3,675.00
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		40.00	5,880.00
3	Duit Construction Company, Inc.		45.00	6,615.00
4	SHERWOOD CONSTRUCTION CO., INC.		86.10	12,656.70
5	CROSSLAND HEAVY CONTRACTORS INC.		47.64	7,003.08
0018	613(M) 7186	TYPE A4 CULVERT END TREATMENT	6.000 EA	
	Engineer's Estimate		**1,260.00**	**7,560.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		700.00	4,200.00
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		1,750.00	10,500.00
3	Duit Construction Company, Inc.		2,400.00	14,400.00
4	SHERWOOD CONSTRUCTION CO., INC.		1,846.70	11,080.20
5	CROSSLAND HEAVY CONTRACTORS INC.		191.94	1,151.64
0019	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**2,500.00**	**2,500.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		10,000.00	10,000.00
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		4,000.00	4,000.00
3	Duit Construction Company, Inc.		22,000.00	22,000.00
4	SHERWOOD CONSTRUCTION CO., INC.		4,321.22	4,321.22
5	CROSSLAND HEAVY CONTRACTORS INC.		1,200.00	1,200.00
0020	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	510.000 SY	
	Engineer's Estimate		**9.99**	**5,094.90**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		6.50	3,315.00
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		15.00	7,650.00
3	Duit Construction Company, Inc.		10.00	5,100.00
4	SHERWOOD CONSTRUCTION CO., INC.		12.94	6,599.40
5	CROSSLAND HEAVY CONTRACTORS INC.		6.39	3,258.90
0021	619(C) 0924	SAWING PAVEMENT	172.000 LF	
	Engineer's Estimate		**6.60**	**1,135.20**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		3.25	559.00
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		15.00	2,580.00
3	Duit Construction Company, Inc.		5.40	928.80
4	SHERWOOD CONSTRUCTION CO., INC.		6.40	1,100.80
5	CROSSLAND HEAVY CONTRACTORS INC.		4.32	743.04

Letting Date: November 14, 2019, 10:30 A.M.
Call Order: 550 **Contract ID:** 190364

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section:	**0001**	**ROADWAY**			
0022	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	300.000	LF	
	Engineer's Estimate		**22.00**		**6,600.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		19.00		5,700.00
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		18.00		5,400.00
3	Duit Construction Company, Inc.		19.17		5,751.00
4	SHERWOOD CONSTRUCTION CO., INC.		22.53		6,759.00
5	CROSSLAND HEAVY CONTRACTORS INC.		20.25		6,075.00
0023	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000	EA	
	Engineer's Estimate		**1,523.00**		**6,092.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		1,225.00		4,900.00
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		1,175.00		4,700.00
3	Duit Construction Company, Inc.		2,662.50		10,650.00
4	SHERWOOD CONSTRUCTION CO., INC.		1,470.44		5,881.76
5	CROSSLAND HEAVY CONTRACTORS INC.		2,812.25		11,249.00
0024	623(G) 8571	GUARDRAIL END TREATMENT (GET)	4.000	EA	
	Engineer's Estimate		**2,490.00**		**9,960.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		2,650.00		10,600.00
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		2,550.00		10,200.00
3	Duit Construction Company, Inc.		1,597.50		6,390.00
4	SHERWOOD CONSTRUCTION CO., INC.		3,191.17		12,764.68
5	CROSSLAND HEAVY CONTRACTORS INC.		1,687.35		6,749.40
0025	624(C) 4459	FENCE-STYLE SWF (5 BARBED WIRE)	1,007.000	LF	
	Engineer's Estimate		**8.00**		**8,056.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		8.75		8,811.25
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		5.00		5,035.00
3	Duit Construction Company, Inc.		8.95		9,012.65
4	SHERWOOD CONSTRUCTION CO., INC.		6.26		6,303.82
5	CROSSLAND HEAVY CONTRACTORS INC.		5.62		5,659.34
0026	624(D) 4470	GATE, GALVANIZED STEEL	1.000	EA	
	Engineer's Estimate		**1,025.00**		**1,025.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		1,450.00		1,450.00
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		800.00		800.00
3	Duit Construction Company, Inc.		1,491.00		1,491.00
4	SHERWOOD CONSTRUCTION CO., INC.		1,001.15		1,001.15
5	CROSSLAND HEAVY CONTRACTORS INC.		899.92		899.92
0027	626(A) 1257	MONUMENTS	3.000	EA	
	Engineer's Estimate		**500.00**		**1,500.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		2,550.00		7,650.00
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		2,500.00		7,500.00
3	Duit Construction Company, Inc.		500.00		1,500.00
4	SHERWOOD CONSTRUCTION CO., INC.		1,789.56		5,368.68
5	CROSSLAND HEAVY CONTRACTORS INC.		850.00		2,550.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section:	**0002**	**BRIDGE 'A'**			

Letting Date: November 14, 2019, 10:30 A.M.
Call Order: 550 **Contract ID:** 190364

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0028	202(A) 1301	UNCLASSIFIED EXCAVATION	136.000	CY	
	Engineer's Estimate		**18.00**		**2,448.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		7.50		1,020.00
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		25.00		3,400.00
3	Duit Construction Company, Inc.		20.00		2,720.00
4	SHERWOOD CONSTRUCTION CO., INC.		18.01		2,449.36
5	CROSSLAND HEAVY CONTRACTORS INC.		23.25		3,162.00
0029	501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	246.000	CY	
	Engineer's Estimate		**30.00**		**7,380.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		31.00		7,626.00
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		40.00		9,840.00
3	Duit Construction Company, Inc.		75.00		18,450.00
4	SHERWOOD CONSTRUCTION CO., INC.		26.86		6,607.56
5	CROSSLAND HEAVY CONTRACTORS INC.		21.60		5,313.60
0030	501(D) 6353	UNCLASSIFIED BACKFILL	136.000	CY	
	Engineer's Estimate		**30.00**		**4,080.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		67.00		9,112.00
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		35.00		4,760.00
3	Duit Construction Company, Inc.		50.00		6,800.00
4	SHERWOOD CONSTRUCTION CO., INC.		23.75		3,230.00
5	CROSSLAND HEAVY CONTRACTORS INC.		10.82		1,471.52
0031	501(F) 6352	GRANULAR BACKFILL	140.000	CY	
	Engineer's Estimate		**45.00**		**6,300.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		46.00		6,440.00
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		55.00		7,700.00
3	Duit Construction Company, Inc.		85.00		11,900.00
4	SHERWOOD CONSTRUCTION CO., INC.		58.52		8,192.80
5	CROSSLAND HEAVY CONTRACTORS INC.		66.00		9,240.00
0032	504(B) 1305	SAW-CUT GROOVING	251.800	SY	
	Engineer's Estimate		**7.00**		**1,762.60**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		10.00		2,518.00
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		9.20		2,316.56
3	Duit Construction Company, Inc.		9.20		2,316.56
4	SHERWOOD CONSTRUCTION CO., INC.		11.51		2,898.22
5	CROSSLAND HEAVY CONTRACTORS INC.		10.35		2,606.13
0033	504(C) 6250	SEALED EXPANSION JOINT	87.000	LF	
	Engineer's Estimate		**120.00**		**10,440.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		62.50		5,437.50
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		25.00		2,175.00
3	Duit Construction Company, Inc.		100.00		8,700.00
4	SHERWOOD CONSTRUCTION CO., INC.		34.16		2,971.92
5	CROSSLAND HEAVY CONTRACTORS INC.		300.00		26,100.00
0034	504(D) 6239	CONCRETE RAIL (TR3)	253.330	LF	
	Engineer's Estimate		**93.00**		**23,559.69**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		100.00		25,333.00
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		150.00		37,999.50
3	Duit Construction Company, Inc.		135.00		34,199.55
4	SHERWOOD CONSTRUCTION CO., INC.		106.07		26,870.71
5	CROSSLAND HEAVY CONTRACTORS INC.		88.00		22,293.04

Letting Date: November 14, 2019, 10:30 A.M.
Call Order: 550 **Contract ID:** 190364

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A'**	
0035	508 6359	PRECAST ARCH CULVERT	58.000 LF
	Engineer's Estimate	**4,000.00**	**232,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC	5,250.00	304,500.00
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	8,600.00	498,800.00
3	Duit Construction Company, Inc.	5,950.00	345,100.00
4	SHERWOOD CONSTRUCTION CO., INC.	5,506.33	319,367.14
5	CROSSLAND HEAVY CONTRACTORS INC.	9,200.00	533,600.00
0036	509(A) 1326	CLASS AA CONCRETE	350.000 CY
	Engineer's Estimate	**706.00**	**247,100.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC	315.00	110,250.00
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	720.00	252,000.00
3	Duit Construction Company, Inc.	600.00	210,000.00
4	SHERWOOD CONSTRUCTION CO., INC.	880.58	308,203.00
5	CROSSLAND HEAVY CONTRACTORS INC.	470.00	164,500.00
0037	511(A) 1332	REINFORCING STEEL	25,952.000 LB
	Engineer's Estimate	**1.00**	**25,952.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC	1.10	28,547.20
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	1.50	38,928.00
3	Duit Construction Company, Inc.	1.65	42,820.80
4	SHERWOOD CONSTRUCTION CO., INC.	1.07	27,768.64
5	CROSSLAND HEAVY CONTRACTORS INC.	0.84	21,799.68
0038	511(B) 6010	EPOXY COATED REINFORCING STEEL	5,836.000 LB
	Engineer's Estimate	**1.50**	**8,754.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC	1.50	8,754.00
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	2.00	11,672.00
3	Duit Construction Company, Inc.	2.25	13,131.00
4	SHERWOOD CONSTRUCTION CO., INC.	1.67	9,746.12
5	CROSSLAND HEAVY CONTRACTORS INC.	2.03	11,847.08
0039	515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	166.000 SY
	Engineer's Estimate	**5.30**	**879.80**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC	6.25	1,037.50
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	6.00	996.00
3	Duit Construction Company, Inc.	6.00	996.00
4	SHERWOOD CONSTRUCTION CO., INC.	7.51	1,246.66
5	CROSSLAND HEAVY CONTRACTORS INC.	6.75	1,120.50
0040	601(B) 1353	TYPE I-A PLAIN RIPRAP	1,027.000 TON
	Engineer's Estimate	**43.00**	**44,161.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC	32.00	32,864.00
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	30.00	30,810.00
3	Duit Construction Company, Inc.	40.00	41,080.00
4	SHERWOOD CONSTRUCTION CO., INC.	60.93	62,575.11
5	CROSSLAND HEAVY CONTRACTORS INC.	35.05	35,996.35
0041	601(C) 1355	TYPE I-A FILTER BLANKET	514.000 TON
	Engineer's Estimate	**35.00**	**17,990.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC	22.00	11,308.00
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	24.00	12,336.00
3	Duit Construction Company, Inc.	35.00	17,990.00
4	SHERWOOD CONSTRUCTION CO., INC.	41.99	21,582.86
5	CROSSLAND HEAVY CONTRACTORS INC.	21.61	11,107.54

Letting Date: November 14, 2019, 10:30 A.M.
Call Order: 550 **Contract ID:** 190364

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A'				
0042	601(I) 6312	FILTER FABRIC (RIPRAP)	2,054.000 SY	
	Engineer's Estimate		**3.00**	**6,162.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		1.30	2,670.20
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		1.50	3,081.00
3	Duit Construction Company, Inc.		3.00	6,162.00
4	SHERWOOD CONSTRUCTION CO., INC.		1.29	2,649.66
5	CROSSLAND HEAVY CONTRACTORS INC.		4.50	9,243.00
0043	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		25,000.00	25,000.00
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		30,000.00	30,000.00
3	Duit Construction Company, Inc.		35,000.00	35,000.00
4	SHERWOOD CONSTRUCTION CO., INC.		25,000.00	25,000.00
5	CROSSLAND HEAVY CONTRACTORS INC.		15,000.00	15,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 TRAFFIC				
0044	850(A) 8110	SHEET ALUMINUM SIGNS	122.580 SF	
	Engineer's Estimate		**21.00**	**2,574.18**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		26.00	3,187.08
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		25.00	3,064.50
3	Duit Construction Company, Inc.		26.63	3,264.31
4	SHERWOOD CONSTRUCTION CO., INC.		31.29	3,835.53
5	CROSSLAND HEAVY CONTRACTORS INC.		28.12	3,446.95
0045	851(C) 8324	2" SQUARE TUBE POST	237.500 LF	
	Engineer's Estimate		**8.00**	**1,900.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		11.00	2,612.50
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		10.00	2,375.00
3	Duit Construction Company, Inc.		10.65	2,529.38
4	SHERWOOD CONSTRUCTION CO., INC.		12.51	2,971.13
5	CROSSLAND HEAVY CONTRACTORS INC.		11.25	2,671.88
0046	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	48,408.000 LF	
	Engineer's Estimate		**0.50**	**24,204.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		0.55	26,624.40
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		0.50	24,204.00
3	Duit Construction Company, Inc.		0.53	25,656.24
4	SHERWOOD CONSTRUCTION CO., INC.		0.63	30,497.04
5	CROSSLAND HEAVY CONTRACTORS INC.		0.56	27,108.48
0047	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	62.000 LF	
	Engineer's Estimate		**7.80**	**483.60**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC		8.60	533.20
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		8.50	527.00
3	Duit Construction Company, Inc.		9.05	561.10
4	SHERWOOD CONSTRUCTION CO., INC.		10.64	659.68
5	CROSSLAND HEAVY CONTRACTORS INC.		9.56	592.72

Letting Date: November 14, 2019, 10:30 A.M.
Call Order: 550 **Contract ID:** 190364

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003 TRAFFIC			
0048	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC	12,000.00	12,000.00
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	6,000.00	6,000.00
3	Duit Construction Company, Inc.	55,000.00	55,000.00
4	SHERWOOD CONSTRUCTION CO., INC.	7,508.64	7,508.64
5	CROSSLAND HEAVY CONTRACTORS INC.	8,800.00	8,800.00
0049	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	28.000 SD
	Engineer's Estimate	**26.00**	**728.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC	26.00	728.00
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	25.00	700.00
3	Duit Construction Company, Inc.	26.63	745.64
4	SHERWOOD CONSTRUCTION CO., INC.	31.29	876.12
5	CROSSLAND HEAVY CONTRACTORS INC.	30.00	840.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004 STAKING			
0050	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC	40,500.00	40,500.00
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	31,817.63	31,817.63
3	Duit Construction Company, Inc.	57,000.00	57,000.00
4	SHERWOOD CONSTRUCTION CO., INC.	14,901.52	14,901.52
5	CROSSLAND HEAVY CONTRACTORS INC.	16,800.00	16,800.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005 CONSTRUCTION			
0051	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**2,500.00**	**2,500.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC	2,000.00	2,000.00
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	2,500.00	2,500.00
3	Duit Construction Company, Inc.	22,000.00	22,000.00
4	SHERWOOD CONSTRUCTION CO., INC.	3,128.60	3,128.60
5	CROSSLAND HEAVY CONTRACTORS INC.	1,000.00	1,000.00
0052	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**174,000.00**	**174,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY, LLC	197,184.52	197,184.52
2	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	184,700.00	184,700.00
3	Duit Construction Company, Inc.	204,289.00	204,289.00
4	SHERWOOD CONSTRUCTION CO., INC.	169,330.40	169,330.40
5	CROSSLAND HEAVY CONTRACTORS INC.	191,500.00	191,500.00