Letting Date: November 14, 2019, 10:30 A.M.
Call Order: 434 **Contract ID:** 190386
J/P No.: 30665(04) **Project No.:** STP-215D(031)CI **Contract Time:**
County: COAL
Description: BRIDGE AND APPROACHES COUNTY ROAD (OLD STATE HIGHWAY 3): OVER LEADER CREEK, 1.7 MILES EAST OF THE SH-48 JUNCTION NEAR TUPELO. PROJECT LENGTH = 0.188 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	830,055.35		
1	BRIDGECO CONTRACTORS, INC.	1,017,103.91	122.53	100.00
2	HUB Construction, Inc.	1,107,414.33	133.41	108.88
3	C3 Construction, Inc.	1,109,821.14	133.70	109.12

Letting Date: November 14, 2019, 10:30 A.M.
Call Order: 434 **Contract ID:** 190386

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**20,000.00**		**20,000.00**
1	BRIDGECO CONTRACTORS, INC.		16,500.00		16,500.00
2	HUB Construction, Inc.		10,300.00		10,300.00
3	C3 Construction, Inc.		17,969.53		17,969.53
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	368.000	CY	
	Engineer's Estimate		**7.50**		**2,760.00**
1	BRIDGECO CONTRACTORS, INC.		13.00		4,784.00
2	HUB Construction, Inc.		10.14		3,731.52
3	C3 Construction, Inc.		15.21		5,597.28
0003	202(D) 0184	UNCLASSIFIED BORROW	1,395.000	CY	
	Engineer's Estimate		**9.00**		**12,555.00**
1	BRIDGECO CONTRACTORS, INC.		13.50		18,832.50
2	HUB Construction, Inc.		15.00		20,925.00
3	C3 Construction, Inc.		13.82		19,278.90
0004	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM	
	Engineer's Estimate		**8,000.00**		**8,000.00**
1	BRIDGECO CONTRACTORS, INC.		4,500.00		4,500.00
2	HUB Construction, Inc.		10,000.00		10,000.00
3	C3 Construction, Inc.		3,317.45		3,317.45
0005	221(C) 2801	TEMPORARY SILT FENCE	1,560.000	LF	
	Engineer's Estimate		**2.00**		**3,120.00**
1	BRIDGECO CONTRACTORS, INC.		5.95		9,282.00
2	HUB Construction, Inc.		5.00		7,800.00
3	C3 Construction, Inc.		6.61		10,311.60
0006	221(F) 0100	TEMPORARY SILT DIKE	320.000	LF	
	Engineer's Estimate		**9.00**		**2,880.00**
1	BRIDGECO CONTRACTORS, INC.		22.50		7,200.00
2	HUB Construction, Inc.		15.00		4,800.00
3	C3 Construction, Inc.		29.64		9,484.80
0007	230(A) 2806	SOLID SLAB SODDING	1,950.000	SY	
	Engineer's Estimate		**2.00**		**3,900.00**
1	BRIDGECO CONTRACTORS, INC.		7.80		15,210.00
2	HUB Construction, Inc.		6.00		11,700.00
3	C3 Construction, Inc.		9.37		18,271.50
0008	233(A) 2817	VEGETATIVE MULCHING	0.400	AC	
	Engineer's Estimate		**750.00**		**300.00**
1	BRIDGECO CONTRACTORS, INC.		5,100.00		2,040.00
2	HUB Construction, Inc.		1,000.00		400.00
3	C3 Construction, Inc.		6,890.63		2,756.25
0009	241 2832	MOWING	0.800	AC	
	Engineer's Estimate		**85.00**		**68.00**
1	BRIDGECO CONTRACTORS, INC.		1,350.00		1,080.00
2	HUB Construction, Inc.		1,000.00		800.00
3	C3 Construction, Inc.		1,642.14		1,313.71

Letting Date: November 14, 2019, 10:30 A.M.
Call Order: 434 **Contract ID:** 190386

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	303(A) 2100	AGGREGATE BASE TYPE A	426.000	CY	
	Engineer's Estimate		**60.00**		**25,560.00**
1	BRIDGECO CONTRACTORS, INC.		73.71		31,400.46
2	HUB Construction, Inc.		80.00		34,080.00
3	C3 Construction, Inc.		45.47		19,370.22
0011	307(K) 4300	STABILIZED SUBGRADE	2,775.000	SY	
	Engineer's Estimate		**5.75**		**15,956.25**
1	BRIDGECO CONTRACTORS, INC.		8.26		22,921.50
2	HUB Construction, Inc.		9.85		27,333.75
3	C3 Construction, Inc.		9.68		26,862.00
0012	325 5271	SEPARATOR FABRIC	3,133.000	SY	
	Engineer's Estimate		**2.20**		**6,892.60**
1	BRIDGECO CONTRACTORS, INC.		2.25		7,049.25
2	HUB Construction, Inc.		2.00		6,266.00
3	C3 Construction, Inc.		1.44		4,511.52
0013	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	420.000	TON	
	Engineer's Estimate		**28.00**		**11,760.00**
1	BRIDGECO CONTRACTORS, INC.		32.95		13,839.00
2	HUB Construction, Inc.		40.00		16,800.00
3	C3 Construction, Inc.		29.36		12,331.20
0014	407(B) 0250	TACK COAT	164.000	GAL	
	Engineer's Estimate		**2.50**		**410.00**
1	BRIDGECO CONTRACTORS, INC.		4.85		795.40
2	HUB Construction, Inc.		4.17		683.88
3	C3 Construction, Inc.		4.77		782.28
0015	408 5774	PRIME COAT	1,711.000	GAL	
	Engineer's Estimate		**3.00**		**5,133.00**
1	BRIDGECO CONTRACTORS, INC.		6.95		11,891.45
2	HUB Construction, Inc.		6.35		10,864.85
3	C3 Construction, Inc.		7.26		12,421.86
0016	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	506.000	TON	
	Engineer's Estimate		**73.00**		**36,938.00**
1	BRIDGECO CONTRACTORS, INC.		110.25		55,786.50
2	HUB Construction, Inc.		125.79		63,649.74
3	C3 Construction, Inc.		143.76		72,742.56
0017	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	304.000	TON	
	Engineer's Estimate		**80.00**		**24,320.00**
1	BRIDGECO CONTRACTORS, INC.		120.75		36,708.00
2	HUB Construction, Inc.		157.24		47,800.96
3	C3 Construction, Inc.		179.70		54,628.80
0018	619(B) 4763	REMOVAL OF CONCRETE PAVEMENT W/ASPHALT OVERLAY	1,805.000	SY	
	Engineer's Estimate		**9.50**		**17,147.50**
1	BRIDGECO CONTRACTORS, INC.		12.00		21,660.00
2	HUB Construction, Inc.		5.37		9,692.85
3	C3 Construction, Inc.		8.98		16,208.90

Letting Date: November 14, 2019, 10:30 A.M.
Call Order: 434 **Contract ID:** 190386

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0019	619(C) 0924	SAWING PAVEMENT	45.000 LF	
	Engineer's Estimate		**2.60**	**117.00**
1	BRIDGECO CONTRACTORS, INC.		16.00	720.00
2	HUB Construction, Inc.		5.00	225.00
3	C3 Construction, Inc.		2.76	124.20
0020	624(C) 4459	FENCE-STYLE SWF (5 BARBED WIRE)	200.000 LF	
	Engineer's Estimate		**8.37**	**1,674.00**
1	BRIDGECO CONTRACTORS, INC.		39.45	7,890.00
2	HUB Construction, Inc.		12.00	2,400.00
3	C3 Construction, Inc.		6.91	1,382.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A' - NBI NO. 09507				
0021	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	180.000 CY	
	Engineer's Estimate		**26.00**	**4,680.00**
1	BRIDGECO CONTRACTORS, INC.		14.00	2,520.00
2	HUB Construction, Inc.		18.00	3,240.00
3	C3 Construction, Inc.		19.35	3,483.00
0022	501(F) 6352	GRANULAR BACKFILL	66.000 CY	
	Engineer's Estimate		**75.00**	**4,950.00**
1	BRIDGECO CONTRACTORS, INC.		76.35	5,039.10
2	HUB Construction, Inc.		70.00	4,620.00
3	C3 Construction, Inc.		34.74	2,292.84
0023	503(A) 1311	PRESTRESSED CONCRETE BEAMS (TYPE II)	358.000 LF	
	Engineer's Estimate		**225.00**	**80,550.00**
1	BRIDGECO CONTRACTORS, INC.		216.05	77,345.90
2	HUB Construction, Inc.		240.00	85,920.00
3	C3 Construction, Inc.		257.34	92,127.72
0024	503(A) 1312	PRESTRESSED CONCRETE BEAMS (TYPE III)	209.000 LF	
	Engineer's Estimate		**220.00**	**45,980.00**
1	BRIDGECO CONTRACTORS, INC.		249.06	52,053.54
2	HUB Construction, Inc.		325.00	67,925.00
3	C3 Construction, Inc.		290.63	60,741.67
0025	504(B) 1305	SAW-CUT GROOVING	468.300 SY	
	Engineer's Estimate		**5.00**	**2,341.50**
1	BRIDGECO CONTRACTORS, INC.		7.25	3,395.18
2	HUB Construction, Inc.		7.74	3,624.64
3	C3 Construction, Inc.		8.85	4,144.46
0026	504(C) 6250	SEALED EXPANSION JOINT	58.340 LF	
	Engineer's Estimate		**250.00**	**14,585.00**
1	BRIDGECO CONTRACTORS, INC.		275.06	16,047.00
2	HUB Construction, Inc.		248.00	14,468.32
3	C3 Construction, Inc.		458.95	26,775.14

Letting Date: November 14, 2019, 10:30 A.M.
Call Order: 434 **Contract ID:** 190386

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A' - NBI NO. 09507					
0027	504(D) 6239	CONCRETE RAIL (TR3)	438.800	LF	
	Engineer's Estimate		**75.00**		**32,910.00**
1	BRIDGECO CONTRACTORS, INC.		78.00		34,226.40
2	HUB Construction, Inc.		89.97		39,478.84
3	C3 Construction, Inc.		127.63		56,004.04
0028	506(A) 1322	STRUCTURAL STEEL	1,070.000	LB	
	Engineer's Estimate		**2.90**		**3,103.00**
1	BRIDGECO CONTRACTORS, INC.		3.15		3,370.50
2	HUB Construction, Inc.		2.00		2,140.00
3	C3 Construction, Inc.		1.99		2,129.30
0029	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	9.000	EA	
	Engineer's Estimate		**900.00**		**8,100.00**
1	BRIDGECO CONTRACTORS, INC.		753.69		6,783.21
2	HUB Construction, Inc.		817.00		7,353.00
3	C3 Construction, Inc.		625.65		5,630.85
0030	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	9.000	EA	
	Engineer's Estimate		**1,500.00**		**13,500.00**
1	BRIDGECO CONTRACTORS, INC.		753.69		6,783.21
2	HUB Construction, Inc.		817.00		7,353.00
3	C3 Construction, Inc.		625.65		5,630.85
0031	509(A) 1326	CLASS AA CONCRETE	147.900	CY	
	Engineer's Estimate		**450.00**		**66,555.00**
1	BRIDGECO CONTRACTORS, INC.		650.00		96,135.00
2	HUB Construction, Inc.		807.00		119,355.30
3	C3 Construction, Inc.		858.65		126,994.34
0032	509(B) 1328	CLASS A CONCRETE	107.200	CY	
	Engineer's Estimate		**550.00**		**58,960.00**
1	BRIDGECO CONTRACTORS, INC.		675.00		72,360.00
2	HUB Construction, Inc.		800.00		85,760.00
3	C3 Construction, Inc.		438.23		46,978.26
0033	511(A) 1332	REINFORCING STEEL	54,890.000	LB	
	Engineer's Estimate		**1.00**		**54,890.00**
1	BRIDGECO CONTRACTORS, INC.		1.05		57,634.50
2	HUB Construction, Inc.		1.25		68,612.50
3	C3 Construction, Inc.		1.00		54,890.00
0034	514(A) 6010	PILES, FURNISHED (HP 10X42)	94.000	LF	
	Engineer's Estimate		**32.91**		**3,093.54**
1	BRIDGECO CONTRACTORS, INC.		34.40		3,233.60
2	HUB Construction, Inc.		37.00		3,478.00
3	C3 Construction, Inc.		43.03		4,044.82
0035	514(A) 6011	PILES, FURNISHED (HP 12X53)	201.000	LF	
	Engineer's Estimate		**40.00**		**8,040.00**
1	BRIDGECO CONTRACTORS, INC.		37.04		7,445.04
2	HUB Construction, Inc.		40.00		8,040.00
3	C3 Construction, Inc.		51.79		10,409.79

Letting Date: November 14, 2019, 10:30 A.M.
Call Order: 434 **Contract ID:** 190386

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A' - NBI NO. 09507					
0036	514(B) 6292	PILES, DRIVEN (HP 10X42)	94.000	LF	
	Engineer's Estimate		**13.09**		**1,230.46**
1	BRIDGECO CONTRACTORS, INC.		14.00		1,316.00
2	HUB Construction, Inc.		10.00		940.00
3	C3 Construction, Inc.		21.01		1,974.94
0037	514(B) 6294	PILES, DRIVEN (HP 12X53)	201.000	LF	
	Engineer's Estimate		**15.00**		**3,015.00**
1	BRIDGECO CONTRACTORS, INC.		14.00		2,814.00
2	HUB Construction, Inc.		10.00		2,010.00
3	C3 Construction, Inc.		21.01		4,223.01
0038	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000	EA	
	Engineer's Estimate		**400.00**		**400.00**
1	BRIDGECO CONTRACTORS, INC.		400.00		400.00
2	HUB Construction, Inc.		400.00		400.00
3	C3 Construction, Inc.		400.00		400.00
0039	516(A) 6094	DRILLED SHAFTS 48" DIAMETER	92.000	LF	
	Engineer's Estimate		**850.00**		**78,200.00**
1	BRIDGECO CONTRACTORS, INC.		1,163.26		107,019.92
2	HUB Construction, Inc.		1,000.00		92,000.00
3	C3 Construction, Inc.		1,205.44		110,900.48
0040	601(B) 1353	TYPE I-A PLAIN RIPRAP	340.000	TON	
	Engineer's Estimate		**50.00**		**17,000.00**
1	BRIDGECO CONTRACTORS, INC.		45.25		15,385.00
2	HUB Construction, Inc.		46.00		15,640.00
3	C3 Construction, Inc.		49.99		16,996.60
0041	601(C) 1355	TYPE I-A FILTER BLANKET	114.000	TON	
	Engineer's Estimate		**35.00**		**3,990.00**
1	BRIDGECO CONTRACTORS, INC.		42.00		4,788.00
2	HUB Construction, Inc.		42.00		4,788.00
3	C3 Construction, Inc.		33.48		3,816.72
0042	602(B) 6288	REVETMENT MATTRESS	89.000	SY	
	Engineer's Estimate		**170.00**		**15,130.00**
1	BRIDGECO CONTRACTORS, INC.		185.00		16,465.00
2	HUB Construction, Inc.		139.00		12,371.00
3	C3 Construction, Inc.		213.46		18,997.94
0043	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	52.000	LF	
	Engineer's Estimate		**30.00**		**1,560.00**
1	BRIDGECO CONTRACTORS, INC.		30.00		1,560.00
2	HUB Construction, Inc.		20.00		1,040.00
3	C3 Construction, Inc.		10.62		552.24
0044	613(I) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	48.000	LF	
	Engineer's Estimate		**35.00**		**1,680.00**
1	BRIDGECO CONTRACTORS, INC.		25.00		1,200.00
2	HUB Construction, Inc.		20.00		960.00
3	C3 Construction, Inc.		10.62		509.76

Letting Date: November 14, 2019, 10:30 A.M.
Call Order: 434 **Contract ID:** 190386

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A' - NBI NO. 09507**	
0045	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	BRIDGECO CONTRACTORS, INC.	57,500.00	57,500.00
2	HUB Construction, Inc.	60,000.00	60,000.00
3	C3 Construction, Inc.	13,822.72	13,822.72
0046	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA
	Engineer's Estimate	**2,200.00**	**8,800.00**
1	BRIDGECO CONTRACTORS, INC.	1,750.00	7,000.00
2	HUB Construction, Inc.	1,700.00	6,800.00
3	C3 Construction, Inc.	2,004.30	8,017.20
0047	623(F) 6029	GUARDRAIL ANCHOR UNIT (TYPE A)	4.000 EA
	Engineer's Estimate	**1,500.00**	**6,000.00**
1	BRIDGECO CONTRACTORS, INC.	1,750.00	7,000.00
2	HUB Construction, Inc.	1,700.00	6,800.00
3	C3 Construction, Inc.	2,004.30	8,017.20

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**	
0048	850(A) 8110	SHEET ALUMINUM SIGNS	12.500 SF
	Engineer's Estimate	**25.00**	**312.50**
1	BRIDGECO CONTRACTORS, INC.	27.50	343.75
2	HUB Construction, Inc.	24.19	302.38
3	C3 Construction, Inc.	27.65	345.63
0049	851(C) 8324	2" SQUARE TUBE POST	28.000 LF
	Engineer's Estimate	**11.00**	**308.00**
1	BRIDGECO CONTRACTORS, INC.	12.50	350.00
2	HUB Construction, Inc.	12.10	338.80
3	C3 Construction, Inc.	13.82	386.96
0050	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**4,000.00**	**4,000.00**
1	BRIDGECO CONTRACTORS, INC.	2,750.00	2,750.00
2	HUB Construction, Inc.	2,902.00	2,902.00
3	C3 Construction, Inc.	3,317.45	3,317.45

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**STAKING**	
0051	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**7,700.00**	**7,700.00**
1	BRIDGECO CONTRACTORS, INC.	8,250.00	8,250.00
2	HUB Construction, Inc.	8,000.00	8,000.00
3	C3 Construction, Inc.	9,675.90	9,675.90

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**	

Letting Date: November 14, 2019, 10:30 A.M.

Call Order: 434 **Contract ID:** 190386

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**	
0052	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	BRIDGECO CONTRACTORS, INC.	3,500.00	3,500.00
2	HUB Construction, Inc.	2,500.00	2,500.00
3	C3 Construction, Inc.	2,073.41	2,073.41
0053	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**64,000.00**	**64,000.00**
1	BRIDGECO CONTRACTORS, INC.	45,000.00	45,000.00
2	HUB Construction, Inc.	78,000.00	78,000.00
3	C3 Construction, Inc.	93,849.34	93,849.34