Letting Date: April 16, 2020, 10:30 A.M.
Call Order: 155 **Contract ID:** 200008
J/P No.: 32731(04) **Project No.:** SBR-219N(075)SB **Contract Time:**
County: CREEK
Description: BRIDGE REHABILITATION US-75A: OVER POLECAT CREEK, 2.0 MILES SOUTHEAST OF THE SH-117 INTERSECTION NEAR SAPULPA. PROJECT LENGTH = 0.236 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	629,690.28		
1	LOGOS CONSTRUCTION CO., LLC	785,645.21	124.77	100.00

Letting Date: April 16, 2020, 10:30 A.M.
Call Order: 155 **Contract ID:** 200008

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**10,000.00**		**10,000.00**
1	LOGOS CONSTRUCTION CO., LLC		15,000.00		15,000.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	50.000	CY	
	Engineer's Estimate		**20.00**		**1,000.00**
1	LOGOS CONSTRUCTION CO., LLC		15.00		750.00
0003	202(D) 0184	UNCLASSIFIED BORROW	50.000	CY	
	Engineer's Estimate		**100.00**		**5,000.00**
1	LOGOS CONSTRUCTION CO., LLC		20.00		1,000.00
0004	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM	
	Engineer's Estimate		**15,000.00**		**15,000.00**
1	LOGOS CONSTRUCTION CO., LLC		15,750.00		15,750.00
0005	221(C) 2801	TEMPORARY SILT FENCE	1,400.000	LF	
	Engineer's Estimate		**2.00**		**2,800.00**
1	LOGOS CONSTRUCTION CO., LLC		5.20		7,280.00
0006	221(F) 0100	TEMPORARY SILT DIKE	56.000	LF	
	Engineer's Estimate		**15.00**		**840.00**
1	LOGOS CONSTRUCTION CO., LLC		20.00		1,120.00
0007	230(A) 2806	SOLID SLAB SODDING	613.000	SY	
	Engineer's Estimate		**3.00**		**1,839.00**
1	LOGOS CONSTRUCTION CO., LLC		20.00		12,260.00
0008	233(A) 2817	VEGETATIVE MULCHING	0.130	AC	
	Engineer's Estimate		**2,000.00**		**260.00**
1	LOGOS CONSTRUCTION CO., LLC		19,000.00		2,470.00
0009	241 2832	MOWING	0.260	AC	
	Engineer's Estimate		**400.00**		**104.00**
1	LOGOS CONSTRUCTION CO., LLC		2,094.00		544.44
0010	407(B) 0250	TACK COAT	673.780	GAL	
	Engineer's Estimate		**4.25**		**2,863.57**
1	LOGOS CONSTRUCTION CO., LLC		3.70		2,492.99
0011	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	520.960	TON	
	Engineer's Estimate		**110.00**		**57,305.60**
1	LOGOS CONSTRUCTION CO., LLC		120.00		62,515.20
0012	412 5267	COLD MILLING PAVEMENT	3,853.870	SY	
	Engineer's Estimate		**3.00**		**11,561.61**
1	LOGOS CONSTRUCTION CO., LLC		6.30		24,279.38
0013	509(D) 0325	CLASS C CONCRETE	20.000	CY	
	Engineer's Estimate		**400.00**		**8,000.00**
1	LOGOS CONSTRUCTION CO., LLC		300.00		6,000.00
0014	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM	
	Engineer's Estimate		**15,000.00**		**15,000.00**
1	LOGOS CONSTRUCTION CO., LLC		20,000.00		20,000.00

Letting Date: April 16, 2020, 10:30 A.M.
Call Order: 155 **Contract ID:** 200008

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0015	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	127.000	SY	
	Engineer's Estimate		**16.00**		**2,032.00**
1	LOGOS CONSTRUCTION CO., LLC		11.00		1,397.00
0016	619(B) 4780	REMOVAL OF GUARDRAIL	950.000	LF	
	Engineer's Estimate		**4.00**		**3,800.00**
1	LOGOS CONSTRUCTION CO., LLC		4.00		3,800.00
0017	619(C) 0924	SAWING PAVEMENT	192.000	LF	
	Engineer's Estimate		**6.00**		**1,152.00**
1	LOGOS CONSTRUCTION CO., LLC		6.00		1,152.00
0018	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	875.000	LF	
	Engineer's Estimate		**25.00**		**21,875.00**
1	LOGOS CONSTRUCTION CO., LLC		18.50		16,187.50
0019	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000	EA	
	Engineer's Estimate		**2,000.00**		**8,000.00**
1	LOGOS CONSTRUCTION CO., LLC		2,572.00		10,288.00
0020	623(G) 8590	GUARDRAIL END TREATMENT (31")	4.000	EA	
	Engineer's Estimate		**2,400.00**		**9,600.00**
1	LOGOS CONSTRUCTION CO., LLC		2,048.00		8,192.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0021	201 6215	(PL)REMOVE DRIFT AND SILT	1.000	LSUM	
	Engineer's Estimate		**10,000.00**		**10,000.00**
1	LOGOS CONSTRUCTION CO., LLC		12,000.00		12,000.00
0022	502 6116	(PL)FALSEWORK JACKING	1.000	LSUM	
	Engineer's Estimate		**50,000.00**		**50,000.00**
1	LOGOS CONSTRUCTION CO., LLC		50,000.00		50,000.00
0023	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	12.000	EA	
	Engineer's Estimate		**2,500.00**		**30,000.00**
1	LOGOS CONSTRUCTION CO., LLC		2,535.00		30,420.00
0024	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	24.000	EA	
	Engineer's Estimate		**2,500.00**		**60,000.00**
1	LOGOS CONSTRUCTION CO., LLC		2,869.00		68,856.00
0025	509(D) 1331	CLASS C CONCRETE	9.400	CY	
	Engineer's Estimate		**650.00**		**6,110.00**
1	LOGOS CONSTRUCTION CO., LLC		2,500.00		23,500.00
0026	521(A) 6210	PNEUMATICALLY PLACED MORTAR	7.200	SY	
	Engineer's Estimate		**800.00**		**5,760.00**
1	LOGOS CONSTRUCTION CO., LLC		1,182.00		8,510.40

Letting Date: April 16, 2020, 10:30 A.M.
Call Order: 155 **Contract ID:** 200008

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A'				
0027	540 4510	(PL)REPAIR BRIDGE ITEM (TYPE A)	1.000 LSUM	
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	LOGOS CONSTRUCTION CO., LLC		11,350.00	11,350.00
0028	601(B) 1353	TYPE I-A PLAIN RIPRAP	260.000 TON	
	Engineer's Estimate		**45.00**	**11,700.00**
1	LOGOS CONSTRUCTION CO., LLC		170.00	44,200.00
0029	619(B) 2500	REMOVAL OF BRIDGE ITEMS	1.000 LSUM	
	Engineer's Estimate		**45,000.00**	**45,000.00**
1	LOGOS CONSTRUCTION CO., LLC		71,200.00	71,200.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 TRAFFIC				
0030	805(A) 8724	(PL)REMOVAL OF EXISTING SIGNS	7.000 EA	
	Engineer's Estimate		**50.00**	**350.00**
1	LOGOS CONSTRUCTION CO., LLC		52.50	367.50
0031	823 8480	(SP)PORTABLE TRAFFIC SIGNAL SYSTEM	1.000 LSUM	
	Engineer's Estimate		**60,000.00**	**60,000.00**
1	LOGOS CONSTRUCTION CO., LLC		110,250.00	110,250.00
0032	850(A) 8110	SHEET ALUMINUM SIGNS	39.000 SF	
	Engineer's Estimate		**30.00**	**1,170.00**
1	LOGOS CONSTRUCTION CO., LLC		26.25	1,023.75
0033	851(C) 8327	2 1/4" SQUARE TUBE POST	72.500 LF	
	Engineer's Estimate		**15.00**	**1,087.50**
1	LOGOS CONSTRUCTION CO., LLC		10.50	761.25
0034	853 9069	GUARDRAIL DELINEATORS(TYPE 2, CODE 1)	26.000 EA	
	Engineer's Estimate		**15.00**	**390.00**
1	LOGOS CONSTRUCTION CO., LLC		21.00	546.00
0035	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	5,000.000 LF	
	Engineer's Estimate		**1.40**	**7,000.00**
1	LOGOS CONSTRUCTION CO., LLC		0.53	2,650.00
0036	857(C) 8851	REMOVABLE PAVEMENT MARKING TAPE(4" WIDE)	8,000.000 LF	
	Engineer's Estimate		**1.00**	**8,000.00**
1	LOGOS CONSTRUCTION CO., LLC		0.53	4,240.00
0037	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	4,000.000 LF	
	Engineer's Estimate		**0.50**	**2,000.00**
1	LOGOS CONSTRUCTION CO., LLC		0.11	440.00
0038	871(B) 8705	(SP)CONST.ZONE IMPACT ATTEN.	120.000 SD	
	Engineer's Estimate		**10.00**	**1,200.00**
1	LOGOS CONSTRUCTION CO., LLC		15.75	1,890.00

Letting Date: April 16, 2020, 10:30 A.M.
Call Order: 155 **Contract ID:** 200008

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003 TRAFFIC					
0039	877(B) 8484	DELIVER PORTABLE LONGITUDINAL BARRIER	800.000	LF	
	Engineer's Estimate		**26.50**		**21,200.00**
1	LOGOS CONSTRUCTION CO., LLC		21.00		16,800.00
0040	877(C) 8486	RELOCATION OF PORTABLE LONGITUDINAL BARRIER	800.000	LF	
	Engineer's Estimate		**4.50**		**3,600.00**
1	LOGOS CONSTRUCTION CO., LLC		2.36		1,888.00
0041	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	540.000	SD	
	Engineer's Estimate		**0.60**		**324.00**
1	LOGOS CONSTRUCTION CO., LLC		0.53		286.20
0042	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	360.000	SD	
	Engineer's Estimate		**1.00**		**360.00**
1	LOGOS CONSTRUCTION CO., LLC		1.05		378.00
0043	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	540.000	SD	
	Engineer's Estimate		**1.40**		**756.00**
1	LOGOS CONSTRUCTION CO., LLC		2.10		1,134.00
0044	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	540.000	SD	
	Engineer's Estimate		**1.00**		**540.00**
1	LOGOS CONSTRUCTION CO., LLC		1.58		853.20
0045	880(C) 8848	WING BARRICADES	240.000	SD	
	Engineer's Estimate		**0.80**		**192.00**
1	LOGOS CONSTRUCTION CO., LLC		3.15		756.00
0046	880(E) 8860	WARNING LIGHTS(TYPE A)	1,620.000	SD	
	Engineer's Estimate		**0.30**		**486.00**
1	LOGOS CONSTRUCTION CO., LLC		0.11		178.20
0047	880(G) 8890	CHANNELIZER CONES	1,440.000	SD	
	Engineer's Estimate		**0.30**		**432.00**
1	LOGOS CONSTRUCTION CO., LLC		0.53		763.20
0048	882(A) 8303	PORTABLE CHANGEABLE MESSAGE SIGN	2.000	EA	
	Engineer's Estimate		**20,000.00**		**40,000.00**
1	LOGOS CONSTRUCTION CO., LLC		18,900.00		37,800.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004 STAKING					
0049	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000	LSUM	
	Engineer's Estimate		**15,000.00**		**15,000.00**
1	LOGOS CONSTRUCTION CO., LLC		7,125.00		7,125.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0005 CONSTRUCTION					

Letting Date: April 16, 2020, 10:30 A.M.

Call Order: 155 **Contract ID:** 200008

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**	
0050	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**54,000.00**	**54,000.00**
1	LOGOS CONSTRUCTION CO., LLC	63,000.00	63,000.00