Letting Date: January 16, 2020, 10:30 A.M.
Call Order: 215 **Contract ID:** 200017
J/P No.: 34382(04) **Project No.:** SSR-245C(061)SR **Contract Time:**
County: MCCURTAIN
Description: INTERSECTION MODIFICATION US-259: AT THE INTERSECTION OF SH-259A AND LUKFATA TRAIL ROAD, 8.3 MI AND 11.4 MI N OF THE SH-3 JCT NEAR BROKEN BOW. PROJECT LENGTH = 0.570 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	885,052.00		
1	THE CUMMINS CONSTRUCTION CO., INC.	993,368.65	112.24	100.00

Letting Date: January 16, 2020, 10:30 A.M.
Call Order: 215 **Contract ID:** 200017

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	202(A) 0183	UNCLASSIFIED EXCAVATION	2,000.000	CY	
	Engineer's Estimate		**10.00**		**20,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		17.90		35,800.00
0002	202(D) 0184	UNCLASSIFIED BORROW	1,000.000	CY	
	Engineer's Estimate		**15.00**		**15,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		19.30		19,300.00
0003	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM	
	Engineer's Estimate		**10,000.00**		**10,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		16,096.85		16,096.85
0004	221(C) 2801	TEMPORARY SILT FENCE	5,000.000	LF	
	Engineer's Estimate		**3.00**		**15,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		4.25		21,250.00
0005	230(A) 2806	SOLID SLAB SODDING	7,000.000	SY	
	Engineer's Estimate		**4.00**		**28,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		8.00		56,000.00
0006	303(A) 2100	AGGREGATE BASE TYPE A	2,115.000	CY	
	Engineer's Estimate		**50.00**		**105,750.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		56.60		119,709.00
0007	326(A) 0100	GEOTEXTILE REINFORCEMENT	6,150.000	SY	
	Engineer's Estimate		**3.50**		**21,525.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		5.80		35,670.00
0008	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	1,025.000	TON	
	Engineer's Estimate		**35.00**		**35,875.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		35.70		36,592.50
0009	407(D) 0401	(SP) NT TACK MATERIAL	1,400.000	GAL	
	Engineer's Estimate		**5.00**		**7,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		3.40		4,760.00
0010	411(B) 5935	SUPERPAVE, TYPE S3(PG 76-28 OK)	775.000	TON	
	Engineer's Estimate		**100.00**		**77,500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		113.15		87,691.25
0011	411(C) 5950	SUPERPAVE, TYPE S4(PG 76-28 OK)	2,300.000	TON	
	Engineer's Estimate		**105.00**		**241,500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		104.95		241,385.00
0012	412 5267	COLD MILLING PAVEMENT	8,600.000	SY	
	Engineer's Estimate		**6.00**		**51,600.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		5.20		44,720.00
0013	609(B) 1513	1'-8" COMB. CURB & GUTTER (6" BARRIER)	400.000	LF	
	Engineer's Estimate		**30.00**		**12,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		61.80		24,720.00
0014	613(J) 5915	EDGE DRAIN CONDUIT-PERFORATED	400.000	LF	
	Engineer's Estimate		**20.00**		**8,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		28.85		11,540.00

Letting Date: January 16, 2020, 10:30 A.M.
Call Order: 215 **Contract ID:** 200017

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0015	613(K) 5916	EDGE DRAIN OUTLET LATERAL-NONPERFORATED	30.000	LF	
	Engineer's Estimate		**20.00**		**600.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		30.90		927.00
0016	613(Q) 5946	OUTLET LATERAL HEADWALL	2.000	EA	
	Engineer's Estimate		**500.00**		**1,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1,030.00		2,060.00
0017	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	2,500.000	SY	
	Engineer's Estimate		**8.00**		**20,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		11.55		28,875.00
0018	619(B) 4780	REMOVAL OF GUARDRAIL	610.000	LF	
	Engineer's Estimate		**5.00**		**3,050.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		8.25		5,032.50
0019	619(C) 0924	SAWING PAVEMENT	6,050.000	LF	
	Engineer's Estimate		**5.00**		**30,250.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		4.15		25,107.50
0020	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	400.000	LF	
	Engineer's Estimate		**25.00**		**10,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		28.60		11,440.00
0021	623(G) 8571	GUARDRAIL END TREATMENT (GET)	4.000	EA	
	Engineer's Estimate		**3,000.00**		**12,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		3,296.00		13,184.00
0022	853 9066	GUARDRAIL DELINEATORS(TYPE 1, CODE 1)	14.000	EA	
	Engineer's Estimate		**18.00**		**252.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		22.70		317.80

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0023	805(D) 8756	(PL)REMOVE & RESET EXISTING SIGNS	15.000	EA	
	Engineer's Estimate		**250.00**		**3,750.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		257.50		3,862.50
0024	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	14,000.000	LF	
	Engineer's Estimate		**1.00**		**14,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1.00		14,000.00
0025	856(A) 8540	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	3,000.000	LF	
	Engineer's Estimate		**1.00**		**3,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		2.10		6,300.00
0026	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	65.000	LF	
	Engineer's Estimate		**10.00**		**650.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		8.25		536.25

Letting Date: January 16, 2020, 10:30 A.M.
Call Order: 215 **Contract ID:** 200017

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0027	856(B) 8860	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	6.000	EA	
	Engineer's Estimate		**250.00**		**1,500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		154.50		927.00
0028	857(A) 8839	CONSTRUCTION TRAFFIC STRIPE(PAINT)(4" WIDE)	10,000.000	LF	
	Engineer's Estimate		**0.25**		**2,500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.30		3,000.00
0029	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	10,000.000	LF	
	Engineer's Estimate		**0.50**		**5,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.30		3,000.00
0030	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM	
	Engineer's Estimate		**10,000.00**		**10,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		11,845.00		11,845.00
0031	880(M) 8325	(PL)SPEED MONITORING DEVICE	150.000	SD	
	Engineer's Estimate		**25.00**		**3,750.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		25.75		3,862.50
0032	882(A) 8303	PORTABLE CHANGEABLE MESSAGE SIGN	2.000	EA	
	Engineer's Estimate		**20,000.00**		**40,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		19,211.00		38,422.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003 CONSTRUCTION					
0033	641 1552	MOBILIZATION	1.000	LSUM	
	Engineer's Estimate		**75,000.00**		**75,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		65,435.00		65,435.00