Letting Date: January 16, 2020, 10:30 A.M.
Call Order: 225 **Contract ID:** 200019
J/P No.: 34448(04) **Project No.:** ERSTP-251B(101)ER **Contract Time:**
County: MUSKOGEE
Description: BRIDGE REPAIR US-62 WB: REPAIR SCOUR DAMAGE OVER ROSS LAKE, 0.1 MILES EAST OF THE SH-10 JUNCTION IN FORT GIBSON. PROJECT LENGTH = 0.000 MILE

	VENDORNAME	PROPOSALITEMTO		
1	C-GAWF CONSTRUCTION, INC.	716,564.84	94.70	100.00

Letting Date: January 16, 2020, 10:30 A.M.
Call Order: 225 **Contract ID:** 200019

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**BRIDGE 'A' - NBI NO.19988**			
0001	509 6152	SPECIAL CONCRETE FINISH	94.000 SY	
	Engineer's Estimate		**70.00**	**6,580.00**
1	C-GAWF CONSTRUCTION, INC.		200.00	18,800.00
0002	509(B) 1328	CLASS A CONCRETE	84.800 CY	
	Engineer's Estimate		**1,125.00**	**95,400.00**
1	C-GAWF CONSTRUCTION, INC.		1,000.00	84,800.00
0003	511(A) 1332	REINFORCING STEEL	320.000 LB	
	Engineer's Estimate		**1.10**	**352.00**
1	C-GAWF CONSTRUCTION, INC.		2.00	640.00
0004	511(B) 6010	EPOXY COATED REINFORCING STEEL	26,020.000 LB	
	Engineer's Estimate		**1.25**	**32,525.00**
1	C-GAWF CONSTRUCTION, INC.		1.55	40,331.00
0005	515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	144.000 SY	
	Engineer's Estimate		**5.00**	**720.00**
1	C-GAWF CONSTRUCTION, INC.		12.25	1,764.00
0006	516(A) 6098	DRILLED SHAFTS 72" DIAMETER	216.000 LF	
	Engineer's Estimate		**2,400.00**	**518,400.00**
1	C-GAWF CONSTRUCTION, INC.		2,314.82	500,001.12
0007	516(C) 6200	CROSSHOLE SONIC LOGGING	4.000 EA	
	Engineer's Estimate		**2,500.00**	**10,000.00**
1	C-GAWF CONSTRUCTION, INC.		1,500.00	6,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC CONTROL**			
0008	876(A) 8482	(PL)TRUCK MOUNTED ATTENUATOR	60.000 SD	
	Engineer's Estimate		**12.45**	**747.00**
1	C-GAWF CONSTRUCTION, INC.		25.00	1,500.00
0009	880(A) 8812	ARROW DISPLAY(TYPE C)	60.000 SD	
	Engineer's Estimate		**5.70**	**342.00**
1	C-GAWF CONSTRUCTION, INC.		10.00	600.00
0010	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	360.000 SD	
	Engineer's Estimate		**0.45**	**162.00**
1	C-GAWF CONSTRUCTION, INC.		1.25	450.00
0011	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	864.000 SD	
	Engineer's Estimate		**0.70**	**604.80**
1	C-GAWF CONSTRUCTION, INC.		2.50	2,160.00
0012	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,296.000 SD	
	Engineer's Estimate		**1.50**	**1,944.00**
1	C-GAWF CONSTRUCTION, INC.		0.25	324.00

Letting Date: January 16, 2020, 10:30 A.M.
Call Order: 225 **Contract ID:** 200019

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC CONTROL**		
0013	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	432.000 SD	
	Engineer's Estimate		**0.70**	**302.40**
1	C-GAWF CONSTRUCTION, INC.		1.25	540.00
0014	880(C) 8848	WING BARRICADES	144.000 SD	
	Engineer's Estimate		**2.20**	**316.80**
1	C-GAWF CONSTRUCTION, INC.		0.63	90.72
0015	880(E) 8860	WARNING LIGHTS(TYPE A)	1,152.000 SD	
	Engineer's Estimate		**0.30**	**345.60**
1	C-GAWF CONSTRUCTION, INC.		1.25	1,440.00
0016	880(F) 8878	DRUMS	1,800.000 SD	
	Engineer's Estimate		**0.25**	**450.00**
1	C-GAWF CONSTRUCTION, INC.		0.35	630.00
0017	880(G) 8890	CHANNELIZER CONES	840.000 SD	
	Engineer's Estimate		**0.30**	**252.00**
1	C-GAWF CONSTRUCTION, INC.		0.35	294.00
0018	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	148.000 SD	
	Engineer's Estimate		**15.00**	**2,220.00**
1	C-GAWF CONSTRUCTION, INC.		25.00	3,700.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**STAKING**		
0019	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	C-GAWF CONSTRUCTION, INC.		2,500.00	2,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**		
0020	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**75,000.00**	**75,000.00**
1	C-GAWF CONSTRUCTION, INC.		50,000.00	50,000.00