Letting Date: January 16, 2020, 10:30 A.M.
Call Order: 230 **Contract ID:** 200020
J/P No.: 25421(13) **Project No.:** CIRB-252C(056)RB **Contract Time:**
County: NOBLE
Description: GRADE, DRAIN, AND SURFACE COUNTY ROAD (RED ROCK ROAD): FROM 0.8 MILES NORTH OF US-412, EXTEND NORTH NEAR RED ROCK. PROJECT LENGTH = 3.988 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Evans & Associates Construction Co., Inc.	3,848,116.74	98.49	100.00

Letting Date: January 16, 2020, 10:30 A.M.
Call Order: 230 **Contract ID:** 200020

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**15,000.00**		**15,000.00**
1	Evans & Associates Construction Co., Inc.		25,000.00		25,000.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	42,440.000	CY	
	Engineer's Estimate		**6.20**		**263,128.00**
1	Evans & Associates Construction Co., Inc.		5.00		212,200.00
0003	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM	
	Engineer's Estimate		**20,000.00**		**20,000.00**
1	Evans & Associates Construction Co., Inc.		40,000.00		40,000.00
0004	221(C) 2801	TEMPORARY SILT FENCE	4,250.000	LF	
	Engineer's Estimate		**3.00**		**12,750.00**
1	Evans & Associates Construction Co., Inc.		2.00		8,500.00
0005	221(F) 0100	TEMPORARY SILT DIKE	826.000	LF	
	Engineer's Estimate		**9.00**		**7,434.00**
1	Evans & Associates Construction Co., Inc.		8.00		6,608.00
0006	230(A) 2806	SOLID SLAB SODDING	68,595.000	SY	
	Engineer's Estimate		**2.00**		**137,190.00**
1	Evans & Associates Construction Co., Inc.		2.77		190,008.15
0007	233(A) 2817	VEGETATIVE MULCHING	14.740	AC	
	Engineer's Estimate		**870.00**		**12,823.80**
1	Evans & Associates Construction Co., Inc.		2,000.00		29,480.00
0008	307(B) 4210	CEMENT KILN DUST	2,597.000	TON	
	Engineer's Estimate		**65.00**		**168,805.00**
1	Evans & Associates Construction Co., Inc.		75.00		194,775.00
0009	307(E) 4240	CEMENTITIOUS STABILIZED SUBGRADE	47,841.000	SY	
	Engineer's Estimate		**2.25**		**107,642.25**
1	Evans & Associates Construction Co., Inc.		3.71		177,490.11
0010	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	4,304.000	TON	
	Engineer's Estimate		**35.00**		**150,640.00**
1	Evans & Associates Construction Co., Inc.		30.99		133,380.96
0011	407(B) 0250	TACK COAT	9,028.500	GAL	
	Engineer's Estimate		**2.50**		**22,571.25**
1	Evans & Associates Construction Co., Inc.		2.75		24,828.38
0012	408 5774	PRIME COAT	16,650.000	GAL	
	Engineer's Estimate		**4.00**		**66,600.00**
1	Evans & Associates Construction Co., Inc.		2.75		45,787.50
0013	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	16,223.500	TON	
	Engineer's Estimate		**74.00**		**1,200,539.00**
1	Evans & Associates Construction Co., Inc.		70.00		1,135,645.00
0014	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	7,467.000	TON	
	Engineer's Estimate		**80.00**		**597,360.00**
1	Evans & Associates Construction Co., Inc.		81.95		611,920.65

Letting Date: January 16, 2020, 10:30 A.M.
Call Order: 230 **Contract ID:** 200020

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0001	**ROADWAY**				
0015	412 5267	COLD MILLING PAVEMENT	15,515.000 SY		
	Engineer's Estimate			**1.80**	**27,927.00**
1	Evans & Associates Construction Co., Inc.			1.66	25,754.90
0016	501(A) 0313	STRUCTURAL EXCAVATION UNCLASSIFIED	287.000 CY		
	Engineer's Estimate			**26.00**	**7,462.00**
1	Evans & Associates Construction Co., Inc.			35.00	10,045.00
0017	509(A) 0319	CLASS AA CONCRETE	458.580 CY		
	Engineer's Estimate			**475.00**	**217,825.50**
1	Evans & Associates Construction Co., Inc.			450.00	206,361.00
0018	509(D) 0325	CLASS C CONCRETE	40.000 CY		
	Engineer's Estimate			**300.00**	**12,000.00**
1	Evans & Associates Construction Co., Inc.			400.00	16,000.00
0019	511(A) 0332	REINFORCING STEEL	66,336.500 LB		
	Engineer's Estimate			**1.00**	**66,336.50**
1	Evans & Associates Construction Co., Inc.			1.10	72,970.15
0020	601(A) 0297	TYPE I PLAIN RIPRAP	4,860.000 TON		
	Engineer's Estimate			**40.00**	**194,400.00**
1	Evans & Associates Construction Co., Inc.			50.00	243,000.00
0021	613(A) 0492	24" R.C.PIPE CLASS III	106.000 LF		
	Engineer's Estimate			**68.00**	**7,208.00**
1	Evans & Associates Construction Co., Inc.			95.72	10,146.32
0022	613(A) 0493	30" R.C.PIPE CLASS III	82.000 LF		
	Engineer's Estimate			**95.00**	**7,790.00**
1	Evans & Associates Construction Co., Inc.			102.30	8,388.60
0023	613(A) 0495	42" R.C.PIPE CLASS III	54.000 LF		
	Engineer's Estimate			**132.00**	**7,128.00**
1	Evans & Associates Construction Co., Inc.			135.34	7,308.36
0024	613(A) 4498	43" X 26" R.C.PIPE ARCH CLASS A-III	52.000 LF		
	Engineer's Estimate			**133.00**	**6,916.00**
1	Evans & Associates Construction Co., Inc.			183.25	9,529.00
0025	613(A) 4499	51" X 31" R.C.PIPE ARCH CLASS A-III	46.000 LF		
	Engineer's Estimate			**201.00**	**9,246.00**
1	Evans & Associates Construction Co., Inc.			219.05	10,076.30
0026	613(B) 0690	24" CORR. GALV. STEEL PIPE	192.000 LF		
	Engineer's Estimate			**50.00**	**9,600.00**
1	Evans & Associates Construction Co., Inc.			52.13	10,008.96
0027	613(B) 4528	28" X 20" CORR. GALV. STEEL PIPE ARCH	186.000 LF		
	Engineer's Estimate			**45.00**	**8,370.00**
1	Evans & Associates Construction Co., Inc.			53.23	9,900.78
0028	613(B) 4529	35" X 24" CORR. GALV. STEEL PIPE ARCH	44.000 LF		
	Engineer's Estimate			**45.00**	**1,980.00**
1	Evans & Associates Construction Co., Inc.			56.73	2,496.12

Letting Date: January 16, 2020, 10:30 A.M.
Call Order: 230 **Contract ID:** 200020

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0029	613(L) 4540	51" X 31" PREFAB. CULVERT END SECTION, ARCH	2.000	EA	
	Engineer's Estimate		**2,200.00**		**4,400.00**
1	Evans & Associates Construction Co., Inc.		3,775.00		7,550.00
0030	613(L) 5732	30" PREFAB. CULVERT END SECTION, ROUND	4.000	EA	
	Engineer's Estimate		**1,135.00**		**4,540.00**
1	Evans & Associates Construction Co., Inc.		1,650.00		6,600.00
0031	613(L) 5736	42" PREFAB. CULVERT END SECTION, ROUND	2.000	EA	
	Engineer's Estimate		**2,180.00**		**4,360.00**
1	Evans & Associates Construction Co., Inc.		2,950.00		5,900.00
0032	613(M) 7187	TYPE B4 CULVERT END TREATMENT	24.000	EA	
	Engineer's Estimate		**1,125.00**		**27,000.00**
1	Evans & Associates Construction Co., Inc.		1,400.00		33,600.00
0033	613(M) 7188	TYPE C4 CULVERT END TREATMENT	2.000	EA	
	Engineer's Estimate		**1,636.00**		**3,272.00**
1	Evans & Associates Construction Co., Inc.		2,000.00		4,000.00
0034	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM	
	Engineer's Estimate		**14,772.80**		**14,772.80**
1	Evans & Associates Construction Co., Inc.		28,342.00		28,342.00
0035	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	47,500.000	SY	
	Engineer's Estimate		**4.00**		**190,000.00**
1	Evans & Associates Construction Co., Inc.		0.84		39,900.00
0036	619(C) 0924	SAWING PAVEMENT	100.000	LF	
	Engineer's Estimate		**3.50**		**350.00**
1	Evans & Associates Construction Co., Inc.		6.00		600.00
0037	624(A) 4281	FENCE-STYLE WWF	7,750.000	LF	
	Engineer's Estimate		**6.00**		**46,500.00**
1	Evans & Associates Construction Co., Inc.		6.75		52,312.50
0038	629(E) 5048	REMOVE AND RESET MAILBOX	9.000	EA	
	Engineer's Estimate		**185.10**		**1,665.90**
1	Evans & Associates Construction Co., Inc.		100.00		900.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0039	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	2,160.000	SD	
	Engineer's Estimate		**0.40**		**864.00**
1	Evans & Associates Construction Co., Inc.		0.20		432.00
0040	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	3,600.000	SD	
	Engineer's Estimate		**0.60**		**2,160.00**
1	Evans & Associates Construction Co., Inc.		0.20		720.00

Letting Date: January 16, 2020, 10:30 A.M.
Call Order: 230 **Contract ID:** 200020

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0041	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	360.000 SD	
	Engineer's Estimate		**1.50**	**540.00**
1	Evans & Associates Construction Co., Inc.		1.50	540.00
0042	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	720.000 SD	
	Engineer's Estimate		**0.80**	**576.00**
1	Evans & Associates Construction Co., Inc.		1.50	1,080.00
0043	880(E) 8860	WARNING LIGHTS(TYPE A)	720.000 SD	
	Engineer's Estimate		**0.40**	**288.00**
1	Evans & Associates Construction Co., Inc.		0.75	540.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 SIGNING AND STRIPING				
0044	805(A) 8722	(PL)REMOVAL OF EXISTING SIGNS	1.000 LSUM	
	Engineer's Estimate		**1,500.00**	**1,500.00**
1	Evans & Associates Construction Co., Inc.		1,000.00	1,000.00
0045	850(A) 8110	SHEET ALUMINUM SIGNS	50.900 SF	
	Engineer's Estimate		**25.00**	**1,272.50**
1	Evans & Associates Construction Co., Inc.		40.00	2,036.00
0046	851(C) 8327	2 1/4" SQUARE TUBE POST	150.000 LF	
	Engineer's Estimate		**13.00**	**1,950.00**
1	Evans & Associates Construction Co., Inc.		8.00	1,200.00
0047	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	84,300.000 LF	
	Engineer's Estimate		**0.20**	**16,860.00**
1	Evans & Associates Construction Co., Inc.		0.40	33,720.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004 STAKING				
0048	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**40,000.00**	**40,000.00**
1	Evans & Associates Construction Co., Inc.		62,035.00	62,035.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0005 CONSTRUCTION				
0049	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**2,500.00**	**2,500.00**
1	Evans & Associates Construction Co., Inc.		7,500.00	7,500.00
0050	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**175,000.00**	**175,000.00**
1	Evans & Associates Construction Co., Inc.		80,000.00	80,000.00