**Letting Date:** January 16, 2020, 10:30 A.M.
**Call Order:** 250 **Contract ID:** 200023
**J/P No.:** 32712(04) **Project No.:** SSR-258B(055)SR **Contract Time:**
**County:** OTTAWA
**Description:** RESURFACE (P.C. CONCRETE) US-60: FROM THE SH-125 JUNCTION, EXTEND NORTHEAST IN FAIRLAND. PROJECT LENGTH = 0.580 MILE

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| | Engineer's Estimate | 952,698.45 | | |
| 1 | APAC-CENTRAL, INC. | 1,050,000.00 | 110.21 | 100.00 |
| 2 | EMERY SAPP & SONS, INC. | 1,152,395.40 | 120.96 | 109.75 |
| 3 | Tri Star Construction Arkansas, LLC | 1,167,817.46 | 122.58 | 111.22 |
| 4 | KOSS CONSTRUCTION COMPANY & SUBSIDIARY | 1,304,012.25 | 136.88 | 124.19 |
| 5 | Redlands Contracting, LLC | 1,399,926.00 | 146.94 | 133.33 |
| 6 | TOM HUDSON PAVING, INC. | 1,503,755.55 | 157.84 | 143.21 |

**Letting Date:** January 16, 2020, 10:30 A.M.
**Call Order:** 250 **Contract ID:** 200023

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001 ROADWAY** | | | | |
| 0001 | 202(A) 0183 | UNCLASSIFIED EXCAVATION | 2,186.000 CY | |
| | **Engineer's Estimate** | | **6.00** | **13,116.00** |
| 1 | APAC-CENTRAL, INC. | | 17.00 | 37,162.00 |
| 2 | EMERY SAPP & SONS, INC. | | 25.00 | 54,650.00 |
| 3 | Tri Star Construction Arkansas, LLC | | 39.54 | 86,434.44 |
| 4 | KOSS CONSTRUCTION COMPANY & SUBSIDIARY | | 26.00 | 56,836.00 |
| 5 | Redlands Contracting, LLC | | 15.00 | 32,790.00 |
| 6 | TOM HUDSON PAVING, INC. | | 28.73 | 62,803.78 |
| 0002 | 303(A) 2100 | AGGREGATE BASE TYPE A | 2,179.000 CY | |
| | **Engineer's Estimate** | | **40.00** | **87,160.00** |
| 1 | APAC-CENTRAL, INC. | | 47.50 | 103,502.50 |
| 2 | EMERY SAPP & SONS, INC. | | 37.25 | 81,167.75 |
| 3 | Tri Star Construction Arkansas, LLC | | 52.65 | 114,724.35 |
| 4 | KOSS CONSTRUCTION COMPANY & SUBSIDIARY | | 61.00 | 132,919.00 |
| 5 | Redlands Contracting, LLC | | 45.00 | 98,055.00 |
| 6 | TOM HUDSON PAVING, INC. | | 89.55 | 195,129.45 |
| 0003 | 326(A) 0100 | GEOTEXTILE REINFORCEMENT | 10,723.000 SY | |
| | **Engineer's Estimate** | | **3.15** | **33,777.45** |
| 1 | APAC-CENTRAL, INC. | | 2.60 | 27,879.80 |
| 2 | EMERY SAPP & SONS, INC. | | 4.00 | 42,892.00 |
| 3 | Tri Star Construction Arkansas, LLC | | 3.98 | 42,677.54 |
| 4 | KOSS CONSTRUCTION COMPANY & SUBSIDIARY | | 5.00 | 53,615.00 |
| 5 | Redlands Contracting, LLC | | 4.00 | 42,892.00 |
| 6 | TOM HUDSON PAVING, INC. | | 4.57 | 49,004.11 |
| 0004 | 414(B) 5725 | DOWEL JOINTED P.C. CONCRETE PAVEMENT(PLACEMENT ) | 8,898.000 SY | |
| | **Engineer's Estimate** | | **30.00** | **266,940.00** |
| 1 | APAC-CENTRAL, INC. | | 22.50 | 200,205.00 |
| 2 | EMERY SAPP & SONS, INC. | | 23.50 | 209,103.00 |
| 3 | Tri Star Construction Arkansas, LLC | | 21.95 | 195,311.10 |
| 4 | KOSS CONSTRUCTION COMPANY & SUBSIDIARY | | 39.00 | 347,022.00 |
| 5 | Redlands Contracting, LLC | | 37.00 | 329,226.00 |
| 6 | TOM HUDSON PAVING, INC. | | 30.15 | 268,274.70 |
| 0005 | 414(G) 5275 | P.C. CONCRETE FOR PAVEMENT | 2,471.000 CY | |
| | **Engineer's Estimate** | | **117.00** | **289,107.00** |
| 1 | APAC-CENTRAL, INC. | | 125.00 | 308,875.00 |
| 2 | EMERY SAPP & SONS, INC. | | 155.00 | 383,005.00 |
| 3 | Tri Star Construction Arkansas, LLC | | 166.78 | 412,113.38 |
| 4 | KOSS CONSTRUCTION COMPANY & SUBSIDIARY | | 135.00 | 333,585.00 |
| 5 | Redlands Contracting, LLC | | 160.00 | 395,360.00 |
| 6 | TOM HUDSON PAVING, INC. | | 180.52 | 446,064.92 |
| 0006 | 415 6300 | CONCRETE JOINT SEALING | 14,579.000 LF | |
| | **Engineer's Estimate** | | **2.00** | **29,158.00** |
| 1 | APAC-CENTRAL, INC. | | 1.30 | 18,952.70 |
| 2 | EMERY SAPP & SONS, INC. | | 1.75 | 25,513.25 |
| 3 | Tri Star Construction Arkansas, LLC | | 1.07 | 15,599.53 |
| 4 | KOSS CONSTRUCTION COMPANY & SUBSIDIARY | | 1.75 | 25,513.25 |
| 5 | Redlands Contracting, LLC | | 5.00 | 72,895.00 |
| 6 | TOM HUDSON PAVING, INC. | | 2.19 | 31,928.01 |

**Letting Date:** January 16, 2020, 10:30 A.M.
**Call Order:** 250 **Contract ID:** 200023

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001 ROADWAY** | | | | |
| 0007 | 613(H) 0450 | 6" PERFORATED PIPE UNDERDRAIN ROUND | 6,160.000 LF | |
| | **Engineer's Estimate** | | **16.00** | **98,560.00** |
| 1 | APAC-CENTRAL, INC. | | 15.25 | 93,940.00 |
| 2 | EMERY SAPP & SONS, INC. | | 16.00 | 98,560.00 |
| 3 | Tri Star Construction Arkansas, LLC | | 12.95 | 79,772.00 |
| 4 | KOSS CONSTRUCTION COMPANY & SUBSIDIARY | | 12.00 | 73,920.00 |
| 5 | Redlands Contracting, LLC | | 17.50 | 107,800.00 |
| 6 | TOM HUDSON PAVING, INC. | | 18.46 | 113,713.60 |
| 0008 | 613(I) 1096 | 6" NON-PERF.PIPE UNDERDRAIN RND. | 48.000 LF | |
| | **Engineer's Estimate** | | **50.00** | **2,400.00** |
| 1 | APAC-CENTRAL, INC. | | 45.00 | 2,160.00 |
| 2 | EMERY SAPP & SONS, INC. | | 50.00 | 2,400.00 |
| 3 | Tri Star Construction Arkansas, LLC | | 59.00 | 2,832.00 |
| 4 | KOSS CONSTRUCTION COMPANY & SUBSIDIARY | | 70.00 | 3,360.00 |
| 5 | Redlands Contracting, LLC | | 17.00 | 816.00 |
| 6 | TOM HUDSON PAVING, INC. | | 296.68 | 14,240.64 |
| 0009 | 619(B) 4727 | REMOVAL OF CONCRETE PAVEMENT | 8,904.000 SY | |
| | **Engineer's Estimate** | | **6.00** | **53,424.00** |
| 1 | APAC-CENTRAL, INC. | | 9.00 | 80,136.00 |
| 2 | EMERY SAPP & SONS, INC. | | 8.20 | 73,012.80 |
| 3 | Tri Star Construction Arkansas, LLC | | 7.97 | 70,964.88 |
| 4 | KOSS CONSTRUCTION COMPANY & SUBSIDIARY | | 13.00 | 115,752.00 |
| 5 | Redlands Contracting, LLC | | 18.00 | 160,272.00 |
| 6 | TOM HUDSON PAVING, INC. | | 12.88 | 114,683.52 |
| 0010 | 619(C) 0924 | SAWING PAVEMENT | 9,388.000 LF | |
| | **Engineer's Estimate** | | **3.00** | **28,164.00** |
| 1 | APAC-CENTRAL, INC. | | 3.00 | 28,164.00 |
| 2 | EMERY SAPP & SONS, INC. | | 1.70 | 15,959.60 |
| 3 | Tri Star Construction Arkansas, LLC | | 2.02 | 18,963.76 |
| 4 | KOSS CONSTRUCTION COMPANY & SUBSIDIARY | | 2.50 | 23,470.00 |
| 5 | Redlands Contracting, LLC | | 5.00 | 46,940.00 |
| 6 | TOM HUDSON PAVING, INC. | | 4.38 | 41,119.44 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002 TRAFFIC** | | | | |
| 0011 | 856(A) 8535 | TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE) | 12,320.000 LF | |
| | **Engineer's Estimate** | | **0.85** | **10,472.00** |
| 1 | APAC-CENTRAL, INC. | | 1.05 | 12,936.00 |
| 2 | EMERY SAPP & SONS, INC. | | 1.10 | 13,552.00 |
| 3 | Tri Star Construction Arkansas, LLC | | 1.00 | 12,320.00 |
| 4 | KOSS CONSTRUCTION COMPANY & SUBSIDIARY | | 1.00 | 12,320.00 |
| 5 | Redlands Contracting, LLC | | 1.50 | 18,480.00 |
| 6 | TOM HUDSON PAVING, INC. | | 1.09 | 13,428.80 |

**Letting Date:** January 16, 2020, 10:30 A.M.

**Call Order:** 250 **Contract ID:** 200023

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0002** | **TRAFFIC** | | |
| 0012 | 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL | 1.000 LSUM | |
| | **Engineer's Estimate** | | **15,000.00** | **15,000.00** |
| 1 | APAC-CENTRAL, INC. | | 26,000.00 | 26,000.00 |
| 2 | EMERY SAPP & SONS, INC. | | 72,020.00 | 72,020.00 |
| 3 | Tri Star Construction Arkansas, LLC | | 5,000.00 | 5,000.00 |
| 4 | KOSS CONSTRUCTION COMPANY & SUBSIDIARY | | 15,000.00 | 15,000.00 |
| 5 | Redlands Contracting, LLC | | 28,000.00 | 28,000.00 |
| 6 | TOM HUDSON PAVING, INC. | | 35,898.35 | 35,898.35 |
| 0013 | 882(A) 8306 | PORT.CHANGEABLE MESSAGE SIGN | 28.000 SD | |
| | **Engineer's Estimate** | | **15.00** | **420.00** |
| 1 | APAC-CENTRAL, INC. | | 19.00 | 532.00 |
| 2 | EMERY SAPP & SONS, INC. | | 20.00 | 560.00 |
| 3 | Tri Star Construction Arkansas, LLC | | 25.00 | 700.00 |
| 4 | KOSS CONSTRUCTION COMPANY & SUBSIDIARY | | 25.00 | 700.00 |
| 5 | Redlands Contracting, LLC | | 50.00 | 1,400.00 |
| 6 | TOM HUDSON PAVING, INC. | | 19.25 | 539.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0003** | **CONSTRUCTION** | | |
| 0014 | 641 1552 | MOBILIZATION | 1.000 LSUM | |
| | **Engineer's Estimate** | | **25,000.00** | **25,000.00** |
| 1 | APAC-CENTRAL, INC. | | 109,555.00 | 109,555.00 |
| 2 | EMERY SAPP & SONS, INC. | | 80,000.00 | 80,000.00 |
| 3 | Tri Star Construction Arkansas, LLC | | 110,404.48 | 110,404.48 |
| 4 | KOSS CONSTRUCTION COMPANY & SUBSIDIARY | | 110,000.00 | 110,000.00 |
| 5 | Redlands Contracting, LLC | | 65,000.00 | 65,000.00 |
| 6 | TOM HUDSON PAVING, INC. | | 116,927.23 | 116,927.23 |