Letting Date: January 16, 2020, 10:30 A.M.

Call Order: 265 **Contract ID:** 200026

J/P No.: 33375(04) **Project No.:** SSR-258B(056)SR **Contract Time:**
33376(04) SSR-258B(057)SR

County: OTTAWA

Description: RESURFACE (ASPHALT) US-59: FROM 0.5 MILES NORTH OF I-44, EXTEND NORTH NEAR AFTON.
PROJECT LENGTH = 8.810 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,873,763.65		
1	APAC-CENTRAL, INC.	2,040,000.00	108.87	100.00
2	EMERY SAPP & SONS, INC.	2,117,284.30	113.00	103.79
3	Ellsworth Construction, LLC	2,587,544.00	138.09	126.84

Letting Date: January 16, 2020, 10:30 A.M.
Call Order: 265 **Contract ID:** 200026

Line #	Item Number	Item Description	Quantity/Unit
	Bidder		Unit Price / Ext Amount
Section: 0001	**ROADWAY - SSR-258B(056)SR**		
0001	303(A) 2100	AGGREGATE BASE TYPE A	1,389.000 CY
	Engineer's Estimate		**40.00 / 55,560.00**
1	APAC-CENTRAL, INC.		40.00 / 55,560.00
2	EMERY SAPP & SONS, INC.		48.00 / 66,672.00
3	Ellsworth Construction, LLC		41.00 / 56,949.00
0002	407(B) 0250	TACK COAT	4,674.000 GAL
	Engineer's Estimate		**2.60 / 12,152.40**
1	APAC-CENTRAL, INC.		2.00 / 9,348.00
2	EMERY SAPP & SONS, INC.		3.00 / 14,022.00
3	Ellsworth Construction, LLC		3.00 / 14,022.00
0003	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	7,026.000 TON
	Engineer's Estimate		**67.00 / 470,742.00**
1	APAC-CENTRAL, INC.		86.00 / 604,236.00
2	EMERY SAPP & SONS, INC.		86.25 / 605,992.50
3	Ellsworth Construction, LLC		116.00 / 815,016.00
0004	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	868.000 TON
	Engineer's Estimate		**100.00 / 86,800.00**
1	APAC-CENTRAL, INC.		86.00 / 74,648.00
2	EMERY SAPP & SONS, INC.		90.00 / 78,120.00
3	Ellsworth Construction, LLC		92.00 / 79,856.00
0005	411(I) 6310	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	348.000 TON
	Engineer's Estimate		**100.00 / 34,800.00**
1	APAC-CENTRAL, INC.		86.00 / 29,928.00
2	EMERY SAPP & SONS, INC.		100.00 / 34,800.00
3	Ellsworth Construction, LLC		114.00 / 39,672.00
0006	412 5267	COLD MILLING PAVEMENT	62,314.000 SY
	Engineer's Estimate		**2.00 / 124,628.00**
1	APAC-CENTRAL, INC.		1.40 / 87,239.60
2	EMERY SAPP & SONS, INC.		1.50 / 93,471.00
3	Ellsworth Construction, LLC		1.75 / 109,049.50
0007	413(A) 4870	RUMBLE STRIP-CENTERLINE HMA-CON	21,570.000 LF
	Engineer's Estimate		**0.35 / 7,549.50**
1	APAC-CENTRAL, INC.		0.40 / 8,628.00
2	EMERY SAPP & SONS, INC.		0.39 / 8,412.30
3	Ellsworth Construction, LLC		0.50 / 10,785.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder		Unit Price / Ext Amount
Section: 0002	**TRAFFIC - SSR-258B(056)SR**		
0008	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	72,800.000 LF
	Engineer's Estimate		**0.85 / 61,880.00**
1	APAC-CENTRAL, INC.		0.50 / 36,400.00
2	EMERY SAPP & SONS, INC.		0.51 / 37,128.00
3	Ellsworth Construction, LLC		0.58 / 42,224.00

Letting Date: January 16, 2020, 10:30 A.M.
Call Order: 265 **Contract ID:** 200026

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**TRAFFIC - SSR-258B(056)SR**		
0009	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	APAC-CENTRAL, INC.	12,000.00	12,000.00
2	EMERY SAPP & SONS, INC.	13,000.00	13,000.00
3	Ellsworth Construction, LLC	25,000.00	25,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**ROADWAY - SSR-258B(057)SR**		
0010	303(A) 2100	AGGREGATE BASE TYPE A	1,613.000 CY
	Engineer's Estimate	**40.00**	**64,520.00**
1	APAC-CENTRAL, INC.	40.00	64,520.00
2	EMERY SAPP & SONS, INC.	48.00	77,424.00
3	Ellsworth Construction, LLC	41.00	66,133.00
0011	407(B) 0250	TACK COAT	5,405.000 GAL
	Engineer's Estimate	**2.60**	**14,053.00**
1	APAC-CENTRAL, INC.	2.00	10,810.00
2	EMERY SAPP & SONS, INC.	3.00	16,215.00
3	Ellsworth Construction, LLC	3.00	16,215.00
0012	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	8,125.000 TON
	Engineer's Estimate	**67.00**	**544,375.00**
1	APAC-CENTRAL, INC.	85.60	695,500.00
2	EMERY SAPP & SONS, INC.	87.75	712,968.75
3	Ellsworth Construction, LLC	116.00	942,500.00
0013	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	1,008.000 TON
	Engineer's Estimate	**100.00**	**100,800.00**
1	APAC-CENTRAL, INC.	85.60	86,284.80
2	EMERY SAPP & SONS, INC.	90.00	90,720.00
3	Ellsworth Construction, LLC	92.00	92,736.00
0014	411(I) 6310	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	404.000 TON
	Engineer's Estimate	**100.00**	**40,400.00**
1	APAC-CENTRAL, INC.	85.60	34,582.40
2	EMERY SAPP & SONS, INC.	100.00	40,400.00
3	Ellsworth Construction, LLC	114.00	46,056.00
0015	412 5267	COLD MILLING PAVEMENT	72,064.000 SY
	Engineer's Estimate	**2.00**	**144,128.00**
1	APAC-CENTRAL, INC.	1.50	108,096.00
2	EMERY SAPP & SONS, INC.	1.50	108,096.00
3	Ellsworth Construction, LLC	1.75	126,112.00
0016	413(A) 4870	RUMBLE STRIP-CENTERLINE HMA-CON	24,945.000 LF
	Engineer's Estimate	**0.35**	**8,730.75**
1	APAC-CENTRAL, INC.	0.40	9,978.00
2	EMERY SAPP & SONS, INC.	0.35	8,730.75
3	Ellsworth Construction, LLC	0.50	12,472.50

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount

Letting Date: January 16, 2020, 10:30 A.M.

Call Order: 265 **Contract ID:** 200026

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**TRAFFIC - SSR-258B(057)SR**		
0017	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	73,700.000 LF	
	Engineer's Estimate		**0.85**	**62,645.00**
1	APAC-CENTRAL, INC.		0.50	36,850.00
2	EMERY SAPP & SONS, INC.		0.51	37,587.00
3	Ellsworth Construction, LLC		0.58	42,746.00
0018	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	APAC-CENTRAL, INC.		12,000.00	12,000.00
2	EMERY SAPP & SONS, INC.		12,000.00	12,000.00
3	Ellsworth Construction, LLC		25,000.00	25,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION - SSR-258B(057)SR**		
0019	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	APAC-CENTRAL, INC.		63,391.20	63,391.20
2	EMERY SAPP & SONS, INC.		61,525.00	61,525.00
3	Ellsworth Construction, LLC		25,000.00	25,000.00