**Letting Date:** February 20, 2020, 10:30 A.M.
**Call Order:** 415 **Contract ID:** 200049
**J/P No.:** 33400(04) **Project No.:** SSR-204B(030)SR **Contract Time:**
**County:** BEAVER
**Description:** RESURFACE (ASPHALT) US-64: FROM 7.99 MILES EAST OF THE US-270 JUNCTION, EXTEND EAST NEAR KNOWLES. PROJECT LENGTH = 8.300 MILES

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| | Engineer's Estimate | 1,176,825.00 | | |
| 1 | J & R SAND COMPANY, INC. | 1,428,352.50 | 121.37 | 100.00 |

**Letting Date:** February 20, 2020, 10:30 A.M.
**Call Order:** 415 **Contract ID:** 200049

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0001** | **ROADWAY** | | |
| 0001 | 202(D) 0184 | UNCLASSIFIED BORROW | 1,500.000 | CY |
| | **Engineer's Estimate** | | **5.00** | **7,500.00** |
| 1 | J & R SAND COMPANY, INC. | | 3.00 | 4,500.00 |
| 0002 | 202(H) 0185 | EARTHWORK | 1.000 | LSUM |
| | **Engineer's Estimate** | | **8,000.00** | **8,000.00** |
| 1 | J & R SAND COMPANY, INC. | | 18,000.00 | 18,000.00 |
| 0003 | 407(C) 0301 | (SP) POLYMER MODIFIED CATIONIC RAPID SET - 1S | 32,400.000 | GAL |
| | **Engineer's Estimate** | | **2.50** | **81,000.00** |
| 1 | J & R SAND COMPANY, INC. | | 2.30 | 74,520.00 |
| 0004 | 411(C) 5960 | SUPERPAVE, TYPE S4(PG 64-22 OK) | 10,885.000 | TON |
| | **Engineer's Estimate** | | **85.00** | **925,225.00** |
| 1 | J & R SAND COMPANY, INC. | | 106.00 | 1,153,810.00 |
| 0005 | 411(I) 6310 | SUPERPAVE, TYPE S4(PATCH)(PG64-22OK) | 250.000 | TON |
| | **Engineer's Estimate** | | **125.00** | **31,250.00** |
| 1 | J & R SAND COMPANY, INC. | | 125.00 | 31,250.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0002** | **TRAFFIC** | | |
| 0006 | 856(A) 8530 | TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE) | 139,625.000 | LF |
| | **Engineer's Estimate** | | **0.40** | **55,850.00** |
| 1 | J & R SAND COMPANY, INC. | | 0.34 | 47,472.50 |
| 0007 | 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL | 1.000 | LSUM |
| | **Engineer's Estimate** | | **8,000.00** | **8,000.00** |
| 1 | J & R SAND COMPANY, INC. | | 3,800.00 | 3,800.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0003** | **CONSTRUCTION** | | |
| 0008 | 641 1552 | MOBILIZATION | 1.000 | LSUM |
| | **Engineer's Estimate** | | **60,000.00** | **60,000.00** |
| 1 | J & R SAND COMPANY, INC. | | 95,000.00 | 95,000.00 |