Letting Date: February 20, 2020, 10:30 A.M.
Call Order: 480 **Contract ID:** 200059
J/P No.: 32714(04) **Project No.:** SSR-218B(075)SR **Contract Time:**
County: CRAIG
Description: RESURFACE (ASPHALT) US-60: FROM 3.3 MILES EAST OF THE US-69 JUNCTION, EXTEND NORTHEAST THEN SOUTHEAST IN VINITA. PROJECT LENGTH = 1.760 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	646,903.00		
1	EMERY SAPP & SONS, INC.	684,122.10	105.75	100.00
2	Ellsworth Construction, LLC	698,718.90	108.01	102.13
3	APAC-CENTRAL, INC.	715,000.00	110.53	104.51
4	Rosscon, LLC	794,904.50	122.88	116.19

Letting Date: February 20, 2020, 10:30 A.M.
Call Order: 480 **Contract ID:** 200059

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	303(A) 2100	AGGREGATE BASE TYPE A	1,255.000 CY	
	Engineer's Estimate		**45.00**	**56,475.00**
1	EMERY SAPP & SONS, INC.		39.00	48,945.00
2	Ellsworth Construction, LLC		37.00	46,435.00
3	APAC-CENTRAL, INC.		40.00	50,200.00
4	Rosscon, LLC		50.00	62,750.00
0002	407(A) 4659	FOG SEAL	1,644.000 GAL	
	Engineer's Estimate		**3.00**	**4,932.00**
1	EMERY SAPP & SONS, INC.		4.50	7,398.00
2	Ellsworth Construction, LLC		3.00	4,932.00
3	APAC-CENTRAL, INC.		4.00	6,576.00
4	Rosscon, LLC		4.00	6,576.00
0003	407(B) 0250	TACK COAT	2,806.000 GAL	
	Engineer's Estimate		**2.50**	**7,015.00**
1	EMERY SAPP & SONS, INC.		3.20	8,979.20
2	Ellsworth Construction, LLC		2.50	7,015.00
3	APAC-CENTRAL, INC.		2.00	5,612.00
4	Rosscon, LLC		3.50	9,821.00
0004	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	4,190.000 TON	
	Engineer's Estimate		**72.00**	**301,680.00**
1	EMERY SAPP & SONS, INC.		94.05	394,069.50
2	Ellsworth Construction, LLC		91.00	381,290.00
3	APAC-CENTRAL, INC.		90.00	377,100.00
4	Rosscon, LLC		95.80	401,402.00
0005	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	784.000 TON	
	Engineer's Estimate		**110.00**	**86,240.00**
1	EMERY SAPP & SONS, INC.		98.25	77,028.00
2	Ellsworth Construction, LLC		85.00	66,640.00
3	APAC-CENTRAL, INC.		90.00	70,560.00
4	Rosscon, LLC		125.00	98,000.00
0006	411(I) 6310	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	314.000 TON	
	Engineer's Estimate		**110.00**	**34,540.00**
1	EMERY SAPP & SONS, INC.		97.80	30,709.20
2	Ellsworth Construction, LLC		85.00	26,690.00
3	APAC-CENTRAL, INC.		90.00	28,260.00
4	Rosscon, LLC		128.00	40,192.00
0007	412 5267	COLD MILLING PAVEMENT	37,404.000 SY	
	Engineer's Estimate		**2.00**	**74,808.00**
1	EMERY SAPP & SONS, INC.		1.55	57,976.20
2	Ellsworth Construction, LLC		1.85	69,197.40
3	APAC-CENTRAL, INC.		1.95	72,937.80
4	Rosscon, LLC		2.50	93,510.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC**			

Letting Date: February 20, 2020, 10:30 A.M.
Call Order: 480 **Contract ID:** 200059

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**TRAFFIC**		
0008	104 0955	(SP) RAILROAD FLAGGING(NON-BIDDABLE)	14.000 DAY
	Engineer's Estimate	**600.00**	**8,400.00**
1	EMERY SAPP & SONS, INC.	600.00	8,400.00
2	Ellsworth Construction, LLC	600.00	8,400.00
3	APAC-CENTRAL, INC.	600.00	8,400.00
4	Rosscon, LLC	600.00	8,400.00
0009	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	31,800.000 LF
	Engineer's Estimate	**0.85**	**27,030.00**
1	EMERY SAPP & SONS, INC.	0.57	18,126.00
2	Ellsworth Construction, LLC	0.64	20,352.00
3	APAC-CENTRAL, INC.	0.60	19,080.00
4	Rosscon, LLC	0.60	19,080.00
0010	856(A) 8548	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	693.000 LF
	Engineer's Estimate	**2.00**	**1,386.00**
1	EMERY SAPP & SONS, INC.	2.00	1,386.00
2	Ellsworth Construction, LLC	2.30	1,593.90
3	APAC-CENTRAL, INC.	2.00	1,386.00
4	Rosscon, LLC	2.50	1,732.50
0011	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	249.000 LF
	Engineer's Estimate	**6.00**	**1,494.00**
1	EMERY SAPP & SONS, INC.	10.00	2,490.00
2	Ellsworth Construction, LLC	11.40	2,838.60
3	APAC-CENTRAL, INC.	10.00	2,490.00
4	Rosscon, LLC	11.00	2,739.00
0012	856(B) 8860	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	9.000 EA
	Engineer's Estimate	**100.00**	**900.00**
1	EMERY SAPP & SONS, INC.	500.00	4,500.00
2	Ellsworth Construction, LLC	148.00	1,332.00
3	APAC-CENTRAL, INC.	130.00	1,170.00
4	Rosscon, LLC	143.00	1,287.00
0013	856(B) 8870	TRAFFIC STRIPE(MULTI-POLY.)(SYMBOLS)	5.000 EA
	Engineer's Estimate	**200.00**	**1,000.00**
1	EMERY SAPP & SONS, INC.	500.00	2,500.00
2	Ellsworth Construction, LLC	855.00	4,275.00
3	APAC-CENTRAL, INC.	750.00	3,750.00
4	Rosscon, LLC	800.00	4,000.00
0014	857(F) 8820	PAVEMENT MARKING REMOVAL (HYDROBLASTING)	478.000 LF
	Engineer's Estimate	**1.00**	**478.00**
1	EMERY SAPP & SONS, INC.	5.00	2,390.00
2	Ellsworth Construction, LLC	6.00	2,868.00
3	APAC-CENTRAL, INC.	5.00	2,390.00
4	Rosscon, LLC	5.00	2,390.00
0015	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	EMERY SAPP & SONS, INC.	3,500.00	3,500.00
2	Ellsworth Construction, LLC	7,950.00	7,950.00
3	APAC-CENTRAL, INC.	15,000.00	15,000.00
4	Rosscon, LLC	7,500.00	7,500.00

Letting Date: February 20, 2020, 10:30 A.M.

Call Order: 480 **Contract ID:** 200059

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC**	
0016	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	21.000 SD
	Engineer's Estimate	**25.00**	**525.00**
1	EMERY SAPP & SONS, INC.	25.00	525.00
2	Ellsworth Construction, LLC	30.00	630.00
3	APAC-CENTRAL, INC.	25.00	525.00
4	Rosscon, LLC	25.00	525.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**	
0017	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	EMERY SAPP & SONS, INC.	15,200.00	15,200.00
2	Ellsworth Construction, LLC	46,280.00	46,280.00
3	APAC-CENTRAL, INC.	49,563.20	49,563.20
4	Rosscon, LLC	35,000.00	35,000.00