Letting Date: February 20, 2020, 10:30 A.M.
Call Order: 545 **Contract ID:** 200067
J/P No.: 32773(04) **Project No.:** SSR-236N(065)SR **Contract Time:**
County: KAY
Description: RESURFACE (ASPHALT) US-77: FROM 1.2 MILES NORTH OF THE US-177 JUNCTION, EXTEND NORTH IN PONCA CITY. PROJECT LENGTH = 1.850 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,381,950.00		
1	Evans & Associates Construction Co., Inc.	1,687,163.50	122.09	100.00

Letting Date: February 20, 2020, 10:30 A.M.
Call Order: 545 **Contract ID:** 200067

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	303(A) 2100	AGGREGATE BASE TYPE A	100.000	CY	
	Engineer's Estimate		**80.00**		**8,000.00**
1	Evans & Associates Construction Co., Inc.		191.90		19,190.00
0002	407(D) 0401	(SP) NT TACK MATERIAL	5,350.000	GAL	
	Engineer's Estimate		**3.00**		**16,050.00**
1	Evans & Associates Construction Co., Inc.		4.55		24,342.50
0003	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	6,100.000	TON	
	Engineer's Estimate		**90.00**		**549,000.00**
1	Evans & Associates Construction Co., Inc.		128.31		782,691.00
0004	412 5267	COLD MILLING PAVEMENT	53,500.000	SY	
	Engineer's Estimate		**3.00**		**160,500.00**
1	Evans & Associates Construction Co., Inc.		4.20		224,700.00
0005	414(E) 0225	FULL DEPTH P.C. CONCRETE PATCHING(PLACEMENT ONLY)	4,000.000	SY	
	Engineer's Estimate		**40.00**		**160,000.00**
1	Evans & Associates Construction Co., Inc.		27.50		110,000.00
0006	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	1,000.000	CY	
	Engineer's Estimate		**180.00**		**180,000.00**
1	Evans & Associates Construction Co., Inc.		155.00		155,000.00
0007	612(A) 0641	MANHOLES ADJUST TO GRADE	10.000	EA	
	Engineer's Estimate		**850.00**		**8,500.00**
1	Evans & Associates Construction Co., Inc.		1,985.00		19,850.00
0008	612(C) 0645	INLET ADJUST TO GRADE	10.000	EA	
	Engineer's Estimate		**2,500.00**		**25,000.00**
1	Evans & Associates Construction Co., Inc.		3,225.00		32,250.00
0009	612(E) 0647	VALVE BOXES ADJUST TO GRADE	3.000	EA	
	Engineer's Estimate		**500.00**		**1,500.00**
1	Evans & Associates Construction Co., Inc.		800.00		2,400.00
0010	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	4,000.000	SY	
	Engineer's Estimate		**15.00**		**60,000.00**
1	Evans & Associates Construction Co., Inc.		12.75		51,000.00
0011	619(C) 0924	SAWING PAVEMENT	20,000.000	LF	
	Engineer's Estimate		**3.00**		**60,000.00**
1	Evans & Associates Construction Co., Inc.		5.51		110,200.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0012	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	28,000.000	LF	
	Engineer's Estimate		**0.50**		**14,000.00**
1	Evans & Associates Construction Co., Inc.		0.80		22,400.00

Letting Date: February 20, 2020, 10:30 A.M.
Call Order: 545 **Contract ID:** 200067

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section:	**0002**	**TRAFFIC**			
0013	856(A) 8540	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	2,000.000	LF	
	Engineer's Estimate		**0.80**		**1,600.00**
1	Evans & Associates Construction Co., Inc.		1.95		3,900.00
0014	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	500.000	LF	
	Engineer's Estimate		**5.00**		**2,500.00**
1	Evans & Associates Construction Co., Inc.		3.25		1,625.00
0015	856(B) 8860	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	6.000	EA	
	Engineer's Estimate		**200.00**		**1,200.00**
1	Evans & Associates Construction Co., Inc.		205.00		1,230.00
0016	856(B) 8880	TRAFFIC STRIPE(MULTI-POLY.)(WORDS)	3.000	EA	
	Engineer's Estimate		**200.00**		**600.00**
1	Evans & Associates Construction Co., Inc.		275.00		825.00
0017	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	6,000.000	LF	
	Engineer's Estimate		**0.30**		**1,800.00**
1	Evans & Associates Construction Co., Inc.		0.65		3,900.00
0018	857(F) 8007	PAVEMENT MARKING REMOVAL(ARROWS)	6.000	EA	
	Engineer's Estimate		**100.00**		**600.00**
1	Evans & Associates Construction Co., Inc.		72.00		432.00
0019	857(F) 8008	PAVEMENT MARKING REMOVAL(WORDS)	3.000	EA	
	Engineer's Estimate		**100.00**		**300.00**
1	Evans & Associates Construction Co., Inc.		72.00		216.00
0020	876(A) 8482	(PL)TRUCK MOUNTED ATTENUATOR	120.000	SD	
	Engineer's Estimate		**10.00**		**1,200.00**
1	Evans & Associates Construction Co., Inc.		13.35		1,602.00
0021	880(A) 8812	ARROW DISPLAY(TYPE C)	120.000	SD	
	Engineer's Estimate		**20.00**		**2,400.00**
1	Evans & Associates Construction Co., Inc.		1.05		126.00
0022	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM	
	Engineer's Estimate		**30,000.00**		**30,000.00**
1	Evans & Associates Construction Co., Inc.		29,050.00		29,050.00
0023	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	120.000	SD	
	Engineer's Estimate		**60.00**		**7,200.00**
1	Evans & Associates Construction Co., Inc.		4.45		534.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section:	**0003**	**CONSTRUCTION**			
0024	641 1552	MOBILIZATION	1.000	LSUM	
	Engineer's Estimate		**90,000.00**		**90,000.00**
1	Evans & Associates Construction Co., Inc.		89,700.00		89,700.00