Letting Date: February 20, 2020, 10:30 A.M.
Call Order: 460 **Contract ID:** 200089
J/P No.: 31774(04) **Project No.:** STP-213C(026)CI **Contract Time:**
County: CIMARRON
Description: GRADE, DRAIN, AND SURFACE COUNTY ROAD (EW-23): FROM THE US-385 JUNCTION, EXTEND EAST NEAR BOISE CITY. PROJECT LENGTH = 2.022 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,769,971.37		
1	J & R SAND COMPANY, INC.	2,137,444.60	120.76	100.00

Letting Date: February 20, 2020, 10:30 A.M.
Call Order: 460 **Contract ID:** 200089

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	202(D) 0184	UNCLASSIFIED BORROW	6,138.820	CY	
	Engineer's Estimate		**12.00**		**73,665.84**
1	J & R SAND COMPANY, INC.		14.50		89,012.89
0002	221(C) 2801	TEMPORARY SILT FENCE	500.000	LF	
	Engineer's Estimate		**2.23**		**1,113.29**
1	J & R SAND COMPANY, INC.		5.89		2,945.00
0003	221(F) 0100	TEMPORARY SILT DIKE	49.000	LF	
	Engineer's Estimate		**10.34**		**506.53**
1	J & R SAND COMPANY, INC.		38.89		1,905.61
0004	230(A) 2806	SOLID SLAB SODDING	47,500.000	SY	
	Engineer's Estimate		**2.00**		**95,000.00**
1	J & R SAND COMPANY, INC.		5.89		279,775.00
0005	233(A) 2817	VEGETATIVE MULCHING	9.800	AC	
	Engineer's Estimate		**264.70**		**2,594.06**
1	J & R SAND COMPANY, INC.		4,495.00		44,051.00
0006	307(E) 4240	CEMENTITIOUS STABILIZED SUBGRADE	31,343.560	SY	
	Engineer's Estimate		**8.50**		**266,420.26**
1	J & R SAND COMPANY, INC.		7.50		235,076.70
0007	311(D) 0154	PROCESSING EXISTING BASE & SURFACE, METHOD D	10,792.760	LF	
	Engineer's Estimate		**12.00**		**129,513.12**
1	J & R SAND COMPANY, INC.		9.00		97,134.84
0008	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	85.470	TON	
	Engineer's Estimate		**54.97**		**4,697.94**
1	J & R SAND COMPANY, INC.		70.00		5,982.90
0009	407(B) 0250	TACK COAT	1,394.870	GAL	
	Engineer's Estimate		**3.51**		**4,896.64**
1	J & R SAND COMPANY, INC.		2.50		3,487.18
0010	408 5774	PRIME COAT	11,030.820	GAL	
	Engineer's Estimate		**4.44**		**48,997.69**
1	J & R SAND COMPANY, INC.		3.35		36,953.25
0011	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	6,262.450	TON	
	Engineer's Estimate		**95.00**		**594,932.75**
1	J & R SAND COMPANY, INC.		112.50		704,525.63
0012	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	3,131.230	TON	
	Engineer's Estimate		**105.00**		**328,779.15**
1	J & R SAND COMPANY, INC.		125.00		391,403.75
0013	413(B) 4862	RUMBLE STRIP-METHOD HMA-CYC GROUP	3.000	EAGP	
	Engineer's Estimate		**715.50**		**2,146.50**
1	J & R SAND COMPANY, INC.		1,250.00		3,750.00
0014	509(B) 0321	CLASS A CONCRETE	14.880	CY	
	Engineer's Estimate		**722.60**		**10,752.35**
1	J & R SAND COMPANY, INC.		1,150.00		17,112.00

Letting Date: February 20, 2020, 10:30 A.M.
Call Order: 460 **Contract ID:** 200089

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY**				
0015	509(C) 0322	CLASS A CONCRETE, SMALL STRUCTURES	1.490	CY	
	Engineer's Estimate		**1,474.87**		**2,197.56**
1	J & R SAND COMPANY, INC.		865.00		1,288.85
0016	509(D) 0325	CLASS C CONCRETE	10.000	CY	
	Engineer's Estimate		**370.60**		**3,706.02**
1	J & R SAND COMPANY, INC.		415.00		4,150.00
0017	511(A) 0332	REINFORCING STEEL	357.000	LB	
	Engineer's Estimate		**1.61**		**575.59**
1	J & R SAND COMPANY, INC.		3.50		1,249.50
0018	611(L) 0487	JUNCTION BOXES	21.950	CF	
	Engineer's Estimate		**120.33**		**2,641.34**
1	J & R SAND COMPANY, INC.		235.00		5,158.25
0019	613(A) 4496	28" X 18" R.C.PIPE ARCH CLASS A-III	176.000	LF	
	Engineer's Estimate		**96.38**		**16,962.94**
1	J & R SAND COMPANY, INC.		130.00		22,880.00
0020	613(B) 4527	21" X 15" CORR. GALV. STEEL PIPE ARCH	60.000	LF	
	Engineer's Estimate		**56.00**		**3,360.00**
1	J & R SAND COMPANY, INC.		62.00		3,720.00
0021	613(EE) 5610	(SP) 18" CORRUGATED POLYPROPYLENE PIPE	100.000	LF	
	Engineer's Estimate		**38.67**		**3,867.13**
1	J & R SAND COMPANY, INC.		52.00		5,200.00
0022	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM	
	Engineer's Estimate		**2,000.00**		**2,000.00**
1	J & R SAND COMPANY, INC.		2,500.00		2,500.00
0023	619(C) 0924	SAWING PAVEMENT	150.000	LF	
	Engineer's Estimate		**3.80**		**570.00**
1	J & R SAND COMPANY, INC.		3.00		450.00
0024	850(A) 8110	SHEET ALUMINUM SIGNS	39.970	SF	
	Engineer's Estimate		**41.00**		**1,638.77**
1	J & R SAND COMPANY, INC.		25.00		999.25
0025	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	8,333.000	LF	
	Engineer's Estimate		**0.99**		**8,235.92**
1	J & R SAND COMPANY, INC.		1.00		8,333.00
0026	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM	
	Engineer's Estimate		**15,000.00**		**15,000.00**
1	J & R SAND COMPANY, INC.		15,000.00		15,000.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**STAKING**				

Letting Date: February 20, 2020, 10:30 A.M.

Call Order: 460 **Contract ID:** 200089

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**STAKING**	
0027	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**35,000.00**	**35,000.00**
1	J & R SAND COMPANY, INC.	14,900.00	14,900.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**	
0028	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,200.00**	**5,200.00**
1	J & R SAND COMPANY, INC.	8,500.00	8,500.00
0029	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**105,000.00**	**105,000.00**
1	J & R SAND COMPANY, INC.	130,000.00	130,000.00