Letting Date: March 19, 2020, 10:30 A.M.
Call Order: 705 **Contract ID:** 200095
J/P No.: 34254(04) **Project No.:** NHPP-013N(181)3P **Contract Time:**
County: ATOKA
Description: RESURFACE (ASPHALT) US-69 NB: FROM 5.3 MILES NORTH OF THE BRYAN COUNTY LINE, EXTEND NORTH NEAR CANEY. PROJECT LENGTH = 6.70 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Overland Corporation	1,196,715.50	95.51	100.00

Letting Date: March 19, 2020, 10:30 A.M.
Call Order: 705 **Contract ID:** 200095

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY - NHPP-013N(181)3P**			
0001	407(A) 4659	FOG SEAL	1,050.000 GAL	
	Engineer's Estimate		**3.00**	**3,150.00**
1	Overland Corporation		2.50	2,625.00
0002	407(D) 0401	(SP) NT TACK MATERIAL	7,050.000 GAL	
	Engineer's Estimate		**3.00**	**21,150.00**
1	Overland Corporation		2.15	15,157.50
0003	411(C) 5950	SUPERPAVE, TYPE S4(PG 76-28 OK)	10,600.000 TON	
	Engineer's Estimate		**85.00**	**901,000.00**
1	Overland Corporation		84.80	898,880.00
0004	412 5267	COLD MILLING PAVEMENT	93,500.000 SY	
	Engineer's Estimate		**2.00**	**187,000.00**
1	Overland Corporation		2.00	187,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC - NHPP-013N(181)3P**			
0005	856(A) 8410	TRAF. STR(MULT.)(AW)(INLAID)(6" WIDE)	8,850.000 LF	
	Engineer's Estimate		**1.50**	**13,275.00**
1	Overland Corporation		1.45	12,832.50
0006	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	70,800.000 LF	
	Engineer's Estimate		**0.65**	**46,020.00**
1	Overland Corporation		0.49	34,692.00
0007	856(A) 8540	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	4,000.000 LF	
	Engineer's Estimate		**1.25**	**5,000.00**
1	Overland Corporation		1.60	6,400.00
0008	880(A) 8812	ARROW DISPLAY(TYPE C)	30.000 SD	
	Engineer's Estimate		**7.00**	**210.00**
1	Overland Corporation		10.00	300.00
0009	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**25,000.00**	**25,000.00**
1	Overland Corporation		10,750.00	10,750.00
0010	880(M) 8325	(PL)SPEED MONITORING DEVICE	30.000 SD	
	Engineer's Estimate		**20.00**	**600.00**
1	Overland Corporation		10.95	328.50
0011	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	30.000 SD	
	Engineer's Estimate		**20.00**	**600.00**
1	Overland Corporation		25.00	750.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**CONSTRUCTION - NHPP-013N(181)3P**			

Letting Date: March 19, 2020, 10:30 A.M.

Call Order: 705 **Contract ID:** 200095

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION - NHPP-013N(181)3P**		
0012	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**50,000.00**	**50,000.00**
1	Overland Corporation		27,000.00	27,000.00