Letting Date: March 19, 2020, 10:30 A.M.
Call Order: 710 **Contract ID:** 200096
J/P No.: 34267(04) **Project No.:** NHPP-207N(098)3P **Contract Time:**
County: BRYAN
Description: RESURFACE (ASPHALT) US-69: FROM 2.2 MILES NORTH OF THE US-70 JUNCTION, EXTEND NORTH IN DURANT. PROJECT LENGTH = 4.300 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Overland Corporation	2,656,348.50	89.46	100.00

Letting Date: March 19, 2020, 10:30 A.M.
Call Order: 710 **Contract ID:** 200096

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY - NHPP-207N(098)3P**		
0001	407(D) 0401	(SP) NT TACK MATERIAL	15,100.000	GAL
	Engineer's Estimate		**3.00**	**45,300.00**
1	Overland Corporation		2.20	33,220.00
0002	411(F) 6100	STONE MATRIX ASPHALT	22,540.000	TON
	Engineer's Estimate		**104.00**	**2,344,160.00**
1	Overland Corporation		96.40	2,172,856.00
0003	412 5267	COLD MILLING PAVEMENT	201,250.000	SY
	Engineer's Estimate		**2.00**	**402,500.00**
1	Overland Corporation		1.15	231,437.50

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC - NHPP-207N(098)3P**		
0004	413(B) 4863	RUMBLE STRIP-METHOD HMA-CYC	91,000.000	LF
	Engineer's Estimate		**0.19**	**17,290.00**
1	Overland Corporation		0.12	10,920.00
0005	856(A) 8410	TRAF. STR(MULT.)(AW)(INLAID)(6" WIDE)	11,500.000	LF
	Engineer's Estimate		**1.50**	**17,250.00**
1	Overland Corporation		1.38	15,870.00
0006	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	91,000.000	LF
	Engineer's Estimate		**0.65**	**59,150.00**
1	Overland Corporation		0.52	47,320.00
0007	856(A) 8540	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	3,500.000	LF
	Engineer's Estimate		**1.25**	**4,375.00**
1	Overland Corporation		1.55	5,425.00
0008	880(A) 8812	ARROW DISPLAY(TYPE C)	90.000	SD
	Engineer's Estimate		**7.00**	**630.00**
1	Overland Corporation		10.00	900.00
0009	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
	Engineer's Estimate		**25,000.00**	**25,000.00**
1	Overland Corporation		26,700.00	26,700.00
0010	880(M) 8325	(PL)SPEED MONITORING DEVICE	90.000	SD
	Engineer's Estimate		**20.00**	**1,800.00**
1	Overland Corporation		10.00	900.00
0011	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	90.000	SD
	Engineer's Estimate		**20.00**	**1,800.00**
1	Overland Corporation		20.00	1,800.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION - NHPP-207N(098)3P**		

Letting Date: March 19, 2020, 10:30 A.M.

Call Order: 710 **Contract ID:** 200096

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION - NHPP-207N(098)3P**	
0012	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**50,000.00**	**50,000.00**
1	Overland Corporation	109,000.00	109,000.00