Letting Date: March 19, 2020, 10:30 A.M.
Call Order: 720 **Contract ID:** 200098
J/P No.: 33453(06) **Project No.:** NHPP-208N(073)3P **Contract Time:**
County: CADDO
Description: RESURFACE (ASPHALT) US-281: FROM THE SH-152 JUNCTION, EXTEND SOUTH NEAR BINGER. PROJECT LENGTH = 4.160 MILES

	VENDORNAME	PROPOSALITEMTO		
1	T & G CONSTRUCTION, INC.	1,257,109.52	91.97	100.00
	Engineer's Estimate	1,366,810.35		
2	Silver Star Construction Company, Inc.	1,537,475.00	112.49	122.30
3	HASKELL LEMON CONSTRUCTION CO.	1,819,745.00	133.14	144.76

Letting Date: March 19, 2020, 10:30 A.M.
Call Order: 720 **Contract ID:** 200098

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0001	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	6,825.000 TON
	Engineer's Estimate	**90.00**	**614,250.00**
1	T & G CONSTRUCTION, INC.	90.68	618,891.00
2	Silver Star Construction Company, Inc.	98.15	669,873.75
3	HASKELL LEMON CONSTRUCTION CO.	119.50	815,587.50
0002	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	4,904.000 TON
	Engineer's Estimate	**85.00**	**416,840.00**
1	T & G CONSTRUCTION, INC.	78.14	383,198.56
2	Silver Star Construction Company, Inc.	83.15	407,767.60
3	HASKELL LEMON CONSTRUCTION CO.	111.00	544,344.00
0003	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	500.000 TON
	Engineer's Estimate	**150.00**	**75,000.00**
1	T & G CONSTRUCTION, INC.	155.00	77,500.00
2	Silver Star Construction Company, Inc.	140.00	70,000.00
3	HASKELL LEMON CONSTRUCTION CO.	184.00	92,000.00
0004	412 5267	COLD MILLING PAVEMENT	99,741.000 SY
	Engineer's Estimate	**1.75**	**174,546.75**
1	T & G CONSTRUCTION, INC.	1.00	99,741.00
2	Silver Star Construction Company, Inc.	3.12	311,191.92
3	HASKELL LEMON CONSTRUCTION CO.	3.20	319,171.20

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**TRAFFIC**		
0005	413(A) 4870	RUMBLE STRIP-CENTERLINE HMA-CON	21,740.000 LF
	Engineer's Estimate	**0.25**	**5,435.00**
1	T & G CONSTRUCTION, INC.	0.22	4,782.80
2	Silver Star Construction Company, Inc.	0.24	5,217.60
3	HASKELL LEMON CONSTRUCTION CO.	0.22	4,782.80
0006	413(B) 4863	RUMBLE STRIP-METHOD HMA-CYC	43,480.000 LF
	Engineer's Estimate	**0.15**	**6,522.00**
1	T & G CONSTRUCTION, INC.	0.11	4,782.80
2	Silver Star Construction Company, Inc.	0.12	5,217.60
3	HASKELL LEMON CONSTRUCTION CO.	0.17	7,391.60
0007	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	80,704.000 LF
	Engineer's Estimate	**0.40**	**32,281.60**
1	T & G CONSTRUCTION, INC.	0.34	27,439.36
2	Silver Star Construction Company, Inc.	0.40	32,281.60
3	HASKELL LEMON CONSTRUCTION CO.	0.39	31,474.56
0008	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	129.000 LF
	Engineer's Estimate	**15.00**	**1,935.00**
1	T & G CONSTRUCTION, INC.	6.00	774.00
2	Silver Star Construction Company, Inc.	6.65	857.85
3	HASKELL LEMON CONSTRUCTION CO.	3.80	490.20

Letting Date: March 19, 2020, 10:30 A.M.

Call Order: 720 **Contract ID:** 200098

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0009	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**40,000.00**	**40,000.00**
1	T & G CONSTRUCTION, INC.		40,000.00	40,000.00
2	Silver Star Construction Company, Inc.		35,067.08	35,067.08
3	HASKELL LEMON CONSTRUCTION CO.		4,503.14	4,503.14