Letting Date: March 19, 2020, 10:30 A.M.
Call Order: 730 **Contract ID:** 200100
J/P No.: 32829(04) **Project No.:** STP-210B(074)3P **Contract Time:**
County: CARTER
Description: RESURFACE (ASPHALT) SH-199: FROM 0.4 MILES EAST OF THE US-177 JUNCTION, EXTEND EAST IN DICKSON. PROJECT LENGTH = 2.630 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Overland Corporation	858,544.43	88.02	100.00
	Engineer's Estimate	975,354.80		
2	Silver Star Construction Company, Inc.	1,236,000.00	126.72	143.96

Letting Date: March 19, 2020, 10:30 A.M.
Call Order: 730 **Contract ID:** 200100

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0001	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	4,355.000 TON	
	Engineer's Estimate		**93.50**	**407,192.50**
1	Overland Corporation		76.45	332,939.75
2	Silver Star Construction Company, Inc.		98.90	430,709.50
0002	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	3,827.000 TON	
	Engineer's Estimate		**83.00**	**317,641.00**
1	Overland Corporation		70.90	271,334.30
2	Silver Star Construction Company, Inc.		96.75	370,262.25
0003	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	225.000 TON	
	Engineer's Estimate		**200.00**	**45,000.00**
1	Overland Corporation		220.00	49,500.00
2	Silver Star Construction Company, Inc.		235.00	52,875.00
0004	412 5267	COLD MILLING PAVEMENT	69,248.000 SY	
	Engineer's Estimate		**1.75**	**121,184.00**
1	Overland Corporation		1.35	93,484.80
2	Silver Star Construction Company, Inc.		4.40	304,691.20
0005	623(A) 1418	BEAM GUARDRAIL W-BEAM SINGLE	100.000 LF	
	Engineer's Estimate		**26.00**	**2,600.00**
1	Overland Corporation		31.50	3,150.00
2	Silver Star Construction Company, Inc.		32.60	3,260.00
0006	623(G) 8590	GUARDRAIL END TREATMENT (31")	4.000 EA	
	Engineer's Estimate		**2,200.00**	**8,800.00**
1	Overland Corporation		2,890.00	11,560.00
2	Silver Star Construction Company, Inc.		2,940.00	11,760.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0007	413(A) 4870	RUMBLE STRIP-CENTERLINE HMA-CON	13,886.000 LF	
	Engineer's Estimate		**0.25**	**3,471.50**
1	Overland Corporation		0.21	2,916.06
2	Silver Star Construction Company, Inc.		0.25	3,471.50
0008	413(B) 4863	RUMBLE STRIP-METHOD HMA-CYC	17,772.000 LF	
	Engineer's Estimate		**0.15**	**2,665.80**
1	Overland Corporation		0.16	2,843.52
2	Silver Star Construction Company, Inc.		0.25	4,443.00
0009	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	50,000.000 LF	
	Engineer's Estimate		**0.50**	**25,000.00**
1	Overland Corporation		0.41	20,500.00
2	Silver Star Construction Company, Inc.		0.42	21,000.00
0010	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	120.000 LF	
	Engineer's Estimate		**15.00**	**1,800.00**
1	Overland Corporation		4.30	516.00
2	Silver Star Construction Company, Inc.		4.35	522.00

Letting Date: March 19, 2020, 10:30 A.M.

Call Order: 730 **Contract ID:** 200100

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0011	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**40,000.00**	**40,000.00**
1	Overland Corporation		69,800.00	69,800.00
2	Silver Star Construction Company, Inc.		33,005.55	33,005.55