Letting Date: March 19, 2020, 10:30 A.M.
Call Order: 920 **Contract ID:** 200131
J/P No.: 31767(04) **Project No.:** NHPP-019N(140)3P **Contract Time:**
County: WOODWARD
Description: RESURFACE (ASPHALT) US-412: FROM 1.08 MILES EAST OF US-183S JUNCTION, EXTEND EAST NEAR WOODWARD. PROJECT LENGTH = 7.623 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	4,177,845.00		
1	THE CUMMINS CONSTRUCTION CO., INC.	4,837,667.00	115.79	100.00

Letting Date: March 19, 2020, 10:30 A.M.
Call Order: 920 **Contract ID:** 200131

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**		
0001	407(C) 0301	(SP) POLYMER MODIFIED CATIONIC RAPID SET - 1S	73,200.000	GAL
	Engineer's Estimate		**2.50**	**183,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		2.66	194,712.00
0002	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	28,500.000	TON
	Engineer's Estimate		**95.00**	**2,707,500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		110.70	3,154,950.00
0003	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	4,500.000	TON
	Engineer's Estimate		**87.00**	**391,500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		99.00	445,500.00
0004	411(I) 6310	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	250.000	TON
	Engineer's Estimate		**125.00**	**31,250.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		218.00	54,500.00
0005	412 5267	COLD MILLING PAVEMENT	292,500.000	SY
	Engineer's Estimate		**1.75**	**511,875.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		2.00	585,000.00
0006	413(A) 4861	RUMBLE STRIP-METHOD HMA-CON	84,850.000	LF
	Engineer's Estimate		**0.20**	**16,970.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.12	10,182.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC**		
0007	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	203,500.000	LF
	Engineer's Estimate		**0.40**	**81,400.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.66	134,310.00
0008	856(B) 8860	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	127.000	EA
	Engineer's Estimate		**250.00**	**31,750.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		144.00	18,288.00
0009	880(A) 8812	ARROW DISPLAY(TYPE C)	75.000	SD
	Engineer's Estimate		**8.00**	**600.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		23.00	1,725.00
0010	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
	Engineer's Estimate		**12,000.00**	**12,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		11,500.00	11,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**		
0011	641 1552	MOBILIZATION	1.000	LSUM
	Engineer's Estimate		**210,000.00**	**210,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		227,000.00	227,000.00