Letting Date: April 16, 2020, 10:30 A.M.
Call Order: 105 **Contract ID:** 200138
J/P No.: 30500(04) **Project No.:** STP-204C(031)CI **Contract Time:**
County: BEAVER
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-34): OVER KIOWA CREEK, 15.5 MILES EAST OF THE SH-23 JUNCTION NEAR LOGAN. PROJECT LENGTH = 0.464 MILE

	VENDORNAME	PROPOSALITEMTO		
1	K & R BUILDERS, INC.	1,360,625.24	92.63	100.00
2	SEWELL BROS., INC.	1,432,911.60	97.55	105.31
	Engineer's Estimate	1,468,944.00		
3	L & M Contractors, Inc.	1,595,425.05	108.61	117.26
4	EARTH BUILDERS, L.P.	1,776,666.80	120.95	130.58

Letting Date: April 16, 2020, 10:30 A.M.
Call Order: 105 **Contract ID:** 200138

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	K & R BUILDERS, INC.		16,949.50	16,949.50
2	SEWELL BROS., INC.		20,000.00	20,000.00
3	L & M Contractors, Inc.		5,000.00	5,000.00
4	EARTH BUILDERS, L.P.		25,000.00	25,000.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	2,420.000	CY
	Engineer's Estimate		**10.00**	**24,200.00**
1	K & R BUILDERS, INC.		8.75	21,175.00
2	SEWELL BROS., INC.		12.00	29,040.00
3	L & M Contractors, Inc.		7.50	18,150.00
4	EARTH BUILDERS, L.P.		25.00	60,500.00
0003	202(D) 0184	UNCLASSIFIED BORROW	3,355.000	CY
	Engineer's Estimate		**12.00**	**40,260.00**
1	K & R BUILDERS, INC.		11.00	36,905.00
2	SEWELL BROS., INC.		12.00	40,260.00
3	L & M Contractors, Inc.		6.30	21,136.50
4	EARTH BUILDERS, L.P.		30.00	100,650.00
0004	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	K & R BUILDERS, INC.		10,417.00	10,417.00
2	SEWELL BROS., INC.		15,000.00	15,000.00
3	L & M Contractors, Inc.		4,200.00	4,200.00
4	EARTH BUILDERS, L.P.		15,000.00	15,000.00
0005	210 0121	OBLITERATING ABANDONED ROAD	350.000	LF
	Engineer's Estimate		**5.00**	**1,750.00**
1	K & R BUILDERS, INC.		11.00	3,850.00
2	SEWELL BROS., INC.		15.00	5,250.00
3	L & M Contractors, Inc.		25.00	8,750.00
4	EARTH BUILDERS, L.P.		50.00	17,500.00
0006	221(C) 2801	TEMPORARY SILT FENCE	4,375.000	LF
	Engineer's Estimate		**3.00**	**13,125.00**
1	K & R BUILDERS, INC.		1.30	5,687.50
2	SEWELL BROS., INC.		3.30	14,437.50
3	L & M Contractors, Inc.		2.99	13,081.25
4	EARTH BUILDERS, L.P.		4.00	17,500.00
0007	221(F) 0100	TEMPORARY SILT DIKE	900.000	LF
	Engineer's Estimate		**12.00**	**10,800.00**
1	K & R BUILDERS, INC.		6.55	5,895.00
2	SEWELL BROS., INC.		15.50	13,950.00
3	L & M Contractors, Inc.		13.95	12,555.00
4	EARTH BUILDERS, L.P.		15.00	13,500.00
0008	230(A) 2806	SOLID SLAB SODDING	10,670.000	SY
	Engineer's Estimate		**3.50**	**37,345.00**
1	K & R BUILDERS, INC.		3.00	32,010.00
2	SEWELL BROS., INC.		6.75	72,022.50
3	L & M Contractors, Inc.		5.65	60,285.50
4	EARTH BUILDERS, L.P.		7.00	74,690.00

Letting Date: April 16, 2020, 10:30 A.M.
Call Order: 105 **Contract ID:** 200138

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**		
0009	233(A) 2817	VEGETATIVE MULCHING	3.570 AC	
	Engineer's Estimate		**1,500.00**	**5,355.00**
1	K & R BUILDERS, INC.		1,050.00	3,748.50
2	SEWELL BROS., INC.		1,200.00	4,284.00
3	L & M Contractors, Inc.		1,100.00	3,927.00
4	EARTH BUILDERS, L.P.		1,400.00	4,998.00
0010	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	1,520.000 TON	
	Engineer's Estimate		**55.00**	**83,600.00**
1	K & R BUILDERS, INC.		58.50	88,920.00
2	SEWELL BROS., INC.		55.00	83,600.00
3	L & M Contractors, Inc.		60.00	91,200.00
4	EARTH BUILDERS, L.P.		75.00	114,000.00
0011	509(D) 0325	CLASS C CONCRETE	10.000 CY	
	Engineer's Estimate		**375.00**	**3,750.00**
1	K & R BUILDERS, INC.		390.00	3,900.00
2	SEWELL BROS., INC.		400.00	4,000.00
3	L & M Contractors, Inc.		240.00	2,400.00
4	EARTH BUILDERS, L.P.		600.00	6,000.00
0012	613(A) 4496	28" X 18" R.C.PIPE ARCH CLASS A-III	44.000 LF	
	Engineer's Estimate		**92.00**	**4,048.00**
1	K & R BUILDERS, INC.		155.00	6,820.00
2	SEWELL BROS., INC.		112.00	4,928.00
3	L & M Contractors, Inc.		130.00	5,720.00
4	EARTH BUILDERS, L.P.		120.00	5,280.00
0013	613(B) 0690	24" CORR. GALV. STEEL PIPE	60.000 LF	
	Engineer's Estimate		**40.00**	**2,400.00**
1	K & R BUILDERS, INC.		36.00	2,160.00
2	SEWELL BROS., INC.		40.00	2,400.00
3	L & M Contractors, Inc.		60.00	3,600.00
4	EARTH BUILDERS, L.P.		95.00	5,700.00
0014	613(L) 4515	28" X 18" PREFAB. CULVERT END SECTION, ARCH	2.000 EA	
	Engineer's Estimate		**1,800.00**	**3,600.00**
1	K & R BUILDERS, INC.		1,500.00	3,000.00
2	SEWELL BROS., INC.		1,400.00	2,800.00
3	L & M Contractors, Inc.		2,500.00	5,000.00
4	EARTH BUILDERS, L.P.		1,400.00	2,800.00
0015	613(M) 7187	TYPE B4 CULVERT END TREATMENT	2.000 EA	
	Engineer's Estimate		**1,750.00**	**3,500.00**
1	K & R BUILDERS, INC.		1,550.00	3,100.00
2	SEWELL BROS., INC.		1,500.00	3,000.00
3	L & M Contractors, Inc.		2,800.00	5,600.00
4	EARTH BUILDERS, L.P.		1,000.00	2,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE "A" - NBI NO. 18559**		

Letting Date: April 16, 2020, 10:30 A.M.
Call Order: 105 **Contract ID:** 200138

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE "A" - NBI NO. 18559					
0016	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	200.000	CY	
	Engineer's Estimate		**25.00**		**5,000.00**
1	K & R BUILDERS, INC.		13.00		2,600.00
2	SEWELL BROS., INC.		25.00		5,000.00
3	L & M Contractors, Inc.		35.00		7,000.00
4	EARTH BUILDERS, L.P.		25.00		5,000.00
0017	501(F) 6352	GRANULAR BACKFILL	88.000	CY	
	Engineer's Estimate		**80.00**		**7,040.00**
1	K & R BUILDERS, INC.		90.00		7,920.00
2	SEWELL BROS., INC.		95.00		8,360.00
3	L & M Contractors, Inc.		140.00		12,320.00
4	EARTH BUILDERS, L.P.		95.00		8,360.00
0018	503(A) 1312	PRESTRESSED CONCRETE BEAMS (TYPE III)	702.000	LF	
	Engineer's Estimate		**300.00**		**210,600.00**
1	K & R BUILDERS, INC.		254.00		178,308.00
2	SEWELL BROS., INC.		230.00		161,460.00
3	L & M Contractors, Inc.		270.00		189,540.00
4	EARTH BUILDERS, L.P.		260.00		182,520.00
0019	504(C) 6250	SEALED EXPANSION JOINT	66.120	LF	
	Engineer's Estimate		**300.00**		**19,836.00**
1	K & R BUILDERS, INC.		352.00		23,274.24
2	SEWELL BROS., INC.		305.00		20,166.60
3	L & M Contractors, Inc.		540.00		35,704.80
4	EARTH BUILDERS, L.P.		240.00		15,868.80
0020	504(D) 6239	CONCRETE RAIL (TR3)	539.400	LF	
	Engineer's Estimate		**90.00**		**48,546.00**
1	K & R BUILDERS, INC.		85.00		45,849.00
2	SEWELL BROS., INC.		95.00		51,243.00
3	L & M Contractors, Inc.		85.00		45,849.00
4	EARTH BUILDERS, L.P.		150.00		80,910.00
0021	506(A) 1322	STRUCTURAL STEEL	1,220.000	LB	
	Engineer's Estimate		**4.00**		**4,880.00**
1	K & R BUILDERS, INC.		3.20		3,904.00
2	SEWELL BROS., INC.		4.00		4,880.00
3	L & M Contractors, Inc.		5.00		6,100.00
4	EARTH BUILDERS, L.P.		6.00		7,320.00
0022	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	9.000	EA	
	Engineer's Estimate		**850.00**		**7,650.00**
1	K & R BUILDERS, INC.		1,050.00		9,450.00
2	SEWELL BROS., INC.		875.00		7,875.00
3	L & M Contractors, Inc.		1,150.00		10,350.00
4	EARTH BUILDERS, L.P.		1,000.00		9,000.00
0023	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	9.000	EA	
	Engineer's Estimate		**850.00**		**7,650.00**
1	K & R BUILDERS, INC.		1,050.00		9,450.00
2	SEWELL BROS., INC.		875.00		7,875.00
3	L & M Contractors, Inc.		1,150.00		10,350.00
4	EARTH BUILDERS, L.P.		1,000.00		9,000.00

Letting Date: April 16, 2020, 10:30 A.M.
Call Order: 105 **Contract ID:** 200138

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE "A" - NBI NO. 18559				
0024	509(A) 1326	CLASS AA CONCRETE	232.900 CY	
	Engineer's Estimate		**800.00**	**186,320.00**
1	K & R BUILDERS, INC.		775.00	180,497.50
2	SEWELL BROS., INC.		800.00	186,320.00
3	L & M Contractors, Inc.		890.00	207,281.00
4	EARTH BUILDERS, L.P.		850.00	197,965.00
0025	509(B) 1328	CLASS A CONCRETE	74.200 CY	
	Engineer's Estimate		**850.00**	**63,070.00**
1	K & R BUILDERS, INC.		790.00	58,618.00
2	SEWELL BROS., INC.		900.00	66,780.00
3	L & M Contractors, Inc.		890.00	66,038.00
4	EARTH BUILDERS, L.P.		850.00	63,070.00
0026	511(A) 1332	REINFORCING STEEL	69,500.000 LB	
	Engineer's Estimate		**1.20**	**83,400.00**
1	K & R BUILDERS, INC.		1.08	75,060.00
2	SEWELL BROS., INC.		1.00	69,500.00
3	L & M Contractors, Inc.		1.05	72,975.00
4	EARTH BUILDERS, L.P.		1.50	104,250.00
0027	514(A) 6010	PILES, FURNISHED (HP 10X42)	224.000 LF	
	Engineer's Estimate		**50.00**	**11,200.00**
1	K & R BUILDERS, INC.		33.60	7,526.40
2	SEWELL BROS., INC.		30.00	6,720.00
3	L & M Contractors, Inc.		45.00	10,080.00
4	EARTH BUILDERS, L.P.		30.00	6,720.00
0028	514(A) 6011	PILES, FURNISHED (HP 12X53)	599.000 LF	
	Engineer's Estimate		**55.00**	**32,945.00**
1	K & R BUILDERS, INC.		38.50	23,061.50
2	SEWELL BROS., INC.		35.00	20,965.00
3	L & M Contractors, Inc.		51.00	30,549.00
4	EARTH BUILDERS, L.P.		40.00	23,960.00
0029	514(B) 6292	PILES, DRIVEN (HP 10X42)	224.000 LF	
	Engineer's Estimate		**12.00**	**2,688.00**
1	K & R BUILDERS, INC.		14.40	3,225.60
2	SEWELL BROS., INC.		20.00	4,480.00
3	L & M Contractors, Inc.		8.00	1,792.00
4	EARTH BUILDERS, L.P.		35.00	7,840.00
0030	514(B) 6294	PILES, DRIVEN (HP 12X53)	599.000 LF	
	Engineer's Estimate		**14.00**	**8,386.00**
1	K & R BUILDERS, INC.		16.50	9,883.50
2	SEWELL BROS., INC.		25.00	14,975.00
3	L & M Contractors, Inc.		9.00	5,391.00
4	EARTH BUILDERS, L.P.		35.00	20,965.00
0031	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000 EA	
	Engineer's Estimate		**400.00**	**400.00**
1	K & R BUILDERS, INC.		400.00	400.00
2	SEWELL BROS., INC.		400.00	400.00
3	L & M Contractors, Inc.		400.00	400.00
4	EARTH BUILDERS, L.P.		400.00	400.00

Letting Date: April 16, 2020, 10:30 A.M.
Call Order: 105 **Contract ID:** 200138

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE "A" - NBI NO. 18559**	
0032	516(A) 6096	DRILLED SHAFTS 60" DIAMETER	240.000 LF
	Engineer's Estimate	**950.00**	**228,000.00**
1	K & R BUILDERS, INC.	943.00	226,320.00
2	SEWELL BROS., INC.	1,000.00	240,000.00
3	L & M Contractors, Inc.	1,240.00	297,600.00
4	EARTH BUILDERS, L.P.	1,100.00	264,000.00
0033	601(B) 1353	TYPE I-A PLAIN RIPRAP	1,340.000 TON
	Engineer's Estimate	**75.00**	**100,500.00**
1	K & R BUILDERS, INC.	73.50	98,490.00
2	SEWELL BROS., INC.	69.00	92,460.00
3	L & M Contractors, Inc.	80.00	107,200.00
4	EARTH BUILDERS, L.P.	80.00	107,200.00
0034	601(C) 1355	TYPE I-A FILTER BLANKET	400.000 TON
	Engineer's Estimate	**65.00**	**26,000.00**
1	K & R BUILDERS, INC.	62.00	24,800.00
2	SEWELL BROS., INC.	59.00	23,600.00
3	L & M Contractors, Inc.	70.00	28,000.00
4	EARTH BUILDERS, L.P.	65.00	26,000.00
0035	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	K & R BUILDERS, INC.	15,000.00	15,000.00
2	SEWELL BROS., INC.	20,000.00	20,000.00
3	L & M Contractors, Inc.	25,000.00	25,000.00
4	EARTH BUILDERS, L.P.	30,000.00	30,000.00
0036	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA
	Engineer's Estimate	**1,800.00**	**7,200.00**
1	K & R BUILDERS, INC.	2,612.50	10,450.00
2	SEWELL BROS., INC.	2,620.00	10,480.00
3	L & M Contractors, Inc.	1,900.00	7,600.00
4	EARTH BUILDERS, L.P.	2,500.00	10,000.00
0037	623(F) 6029	GUARDRAIL ANCHOR UNIT (TYPE A)	4.000 EA
	Engineer's Estimate	**1,600.00**	**6,400.00**
1	K & R BUILDERS, INC.	1,100.00	4,400.00
2	SEWELL BROS., INC.	1,100.00	4,400.00
3	L & M Contractors, Inc.	2,000.00	8,000.00
4	EARTH BUILDERS, L.P.	2,800.00	11,200.00
0038	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**7,500.00**	**7,500.00**
1	K & R BUILDERS, INC.	5,600.00	5,600.00
2	SEWELL BROS., INC.	4,000.00	4,000.00
3	L & M Contractors, Inc.	4,700.00	4,700.00
4	EARTH BUILDERS, L.P.	7,000.00	7,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**STAKING**	

Letting Date: April 16, 2020, 10:30 A.M.

Call Order: 105 **Contract ID:** 200138

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**STAKING**	
0039	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	K & R BUILDERS, INC.	9,000.00	9,000.00
2	SEWELL BROS., INC.	7,000.00	7,000.00
3	L & M Contractors, Inc.	9,500.00	9,500.00
4	EARTH BUILDERS, L.P.	20,000.00	20,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0040	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	K & R BUILDERS, INC.	3,000.00	3,000.00
2	SEWELL BROS., INC.	4,000.00	4,000.00
3	L & M Contractors, Inc.	3,500.00	3,500.00
4	EARTH BUILDERS, L.P.	3,000.00	3,000.00
0041	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**95,000.00**	**95,000.00**
1	K & R BUILDERS, INC.	80,000.00	80,000.00
2	SEWELL BROS., INC.	75,000.00	75,000.00
3	L & M Contractors, Inc.	132,000.00	132,000.00
4	EARTH BUILDERS, L.P.	90,000.00	90,000.00