Letting Date: April 16, 2020, 10:30 A.M.
Call Order: 150 **Contract ID:** 200147
J/P No.: 32715(04) **Project No.:** STP-219C(069)3P **Contract Time:**
County: CREEK
Description: RESURFACE (ASPHALT) SH-16: FROM 7.16 MILES SOUTHEAST OF THE SH-33 JUNCTION, EXTEND EAST NEAR SHAMROCK. PROJECT LENGTH = 8.000 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Rosscon, LLC	1,674,760.70	93.30	100.00
2	BECCO CONTRACTORS, INC.	1,745,000.00	97.21	104.19
3	APAC-CENTRAL, INC.	1,775,000.00	98.88	105.99
	Engineer's Estimate	1,795,110.20		
4	SHERWOOD CONSTRUCTION CO., INC.	1,901,855.13	105.95	113.56
5	HASKELL LEMON CONSTRUCTION CO.	2,277,668.80	126.88	136.00

Letting Date: April 16, 2020, 10:30 A.M.
Call Order: 150 **Contract ID:** 200147

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	303(A) 2100	AGGREGATE BASE TYPE A	489.000 CY	
	Engineer's Estimate		**45.00**	**22,005.00**
1	Rosscon, LLC		50.00	24,450.00
2	BECCO CONTRACTORS, INC.		25.00	12,225.00
3	APAC-CENTRAL, INC.		60.00	29,340.00
4	SHERWOOD CONSTRUCTION CO., INC.		63.00	30,807.00
5	HASKELL LEMON CONSTRUCTION CO.		115.50	56,479.50
0002	402(A) 0217	TRAFFIC BOUND SURFACE COURSE TYPE A	3,167.000 TON	
	Engineer's Estimate		**20.00**	**63,340.00**
1	Rosscon, LLC		28.00	88,676.00
2	BECCO CONTRACTORS, INC.		16.00	50,672.00
3	APAC-CENTRAL, INC.		28.00	88,676.00
4	SHERWOOD CONSTRUCTION CO., INC.		25.91	82,056.97
5	HASKELL LEMON CONSTRUCTION CO.		46.30	146,632.10
0003	407(B) 0250	TACK COAT	9,215.000 GAL	
	Engineer's Estimate		**1.60**	**14,744.00**
1	Rosscon, LLC		2.00	18,430.00
2	BECCO CONTRACTORS, INC.		2.00	18,430.00
3	APAC-CENTRAL, INC.		2.00	18,430.00
4	SHERWOOD CONSTRUCTION CO., INC.		1.97	18,153.55
5	HASKELL LEMON CONSTRUCTION CO.		4.00	36,860.00
0004	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	13,744.000 TON	
	Engineer's Estimate		**85.00**	**1,168,240.00**
1	Rosscon, LLC		80.00	1,099,520.00
2	BECCO CONTRACTORS, INC.		85.00	1,168,240.00
3	APAC-CENTRAL, INC.		85.00	1,168,240.00
4	SHERWOOD CONSTRUCTION CO., INC.		90.47	1,243,419.68
5	HASKELL LEMON CONSTRUCTION CO.		93.30	1,282,315.20
0005	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	370.000 TON	
	Engineer's Estimate		**100.00**	**37,000.00**
1	Rosscon, LLC		95.00	35,150.00
2	BECCO CONTRACTORS, INC.		60.00	22,200.00
3	APAC-CENTRAL, INC.		85.00	31,450.00
4	SHERWOOD CONSTRUCTION CO., INC.		96.00	35,520.00
5	HASKELL LEMON CONSTRUCTION CO.		189.50	70,115.00
0006	411(I) 6310	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	329.000 TON	
	Engineer's Estimate		**100.00**	**32,900.00**
1	Rosscon, LLC		95.00	31,255.00
2	BECCO CONTRACTORS, INC.		65.00	21,385.00
3	APAC-CENTRAL, INC.		85.00	27,965.00
4	SHERWOOD CONSTRUCTION CO., INC.		130.00	42,770.00
5	HASKELL LEMON CONSTRUCTION CO.		264.00	86,856.00
0007	412 5267	COLD MILLING PAVEMENT	121,978.000 SY	
	Engineer's Estimate		**1.50**	**182,967.00**
1	Rosscon, LLC		1.30	158,571.40
2	BECCO CONTRACTORS, INC.		1.00	121,978.00
3	APAC-CENTRAL, INC.		1.20	146,373.60
4	SHERWOOD CONSTRUCTION CO., INC.		1.29	157,351.62
5	HASKELL LEMON CONSTRUCTION CO.		2.00	243,956.00

Letting Date: April 16, 2020, 10:30 A.M.
Call Order: 150 **Contract ID:** 200147

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0008	413(A) 4870	RUMBLE STRIP-CENTERLINE HMA-CON	42,223.000	LF	
	Engineer's Estimate		**0.40**		**16,889.20**
1	Rosscon, LLC		0.15		6,333.45
2	BECCO CONTRACTORS, INC.		0.25		10,555.75
3	APAC-CENTRAL, INC.		0.40		16,889.20
4	SHERWOOD CONSTRUCTION CO., INC.		0.13		5,488.99
5	HASKELL LEMON CONSTRUCTION CO.		0.11		4,644.53
0009	504(E) 6190	42" F-SHAPED PARAPET	48.000	LF	
	Engineer's Estimate		**150.00**		**7,200.00**
1	Rosscon, LLC		500.00		24,000.00
2	BECCO CONTRACTORS, INC.		200.00		9,600.00
3	APAC-CENTRAL, INC.		290.00		13,920.00
4	SHERWOOD CONSTRUCTION CO., INC.		376.60		18,076.80
5	HASKELL LEMON CONSTRUCTION CO.		339.00		16,272.00
0010	619(B) 4780	REMOVAL OF GUARDRAIL	1,079.000	LF	
	Engineer's Estimate		**25.00**		**26,975.00**
1	Rosscon, LLC		3.15		3,398.85
2	BECCO CONTRACTORS, INC.		3.00		3,237.00
3	APAC-CENTRAL, INC.		3.00		3,237.00
4	SHERWOOD CONSTRUCTION CO., INC.		3.20		3,452.80
5	HASKELL LEMON CONSTRUCTION CO.		4.60		4,963.40
0011	619(B) 6252	REMOVAL OF EXISTING PARAPET	48.000	LF	
	Engineer's Estimate		**100.00**		**4,800.00**
1	Rosscon, LLC		250.00		12,000.00
2	BECCO CONTRACTORS, INC.		95.00		4,560.00
3	APAC-CENTRAL, INC.		250.00		12,000.00
4	SHERWOOD CONSTRUCTION CO., INC.		85.03		4,081.44
5	HASKELL LEMON CONSTRUCTION CO.		264.50		12,696.00
0012	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	800.000	LF	
	Engineer's Estimate		**19.00**		**15,200.00**
1	Rosscon, LLC		22.00		17,600.00
2	BECCO CONTRACTORS, INC.		23.00		18,400.00
3	APAC-CENTRAL, INC.		21.00		16,800.00
4	SHERWOOD CONSTRUCTION CO., INC.		22.38		17,904.00
5	HASKELL LEMON CONSTRUCTION CO.		20.70		16,560.00
0013	623(G) 8590	GUARDRAIL END TREATMENT (31")	18.000	EA	
	Engineer's Estimate		**2,500.00**		**45,000.00**
1	Rosscon, LLC		2,500.00		45,000.00
2	BECCO CONTRACTORS, INC.		2,300.00		41,400.00
3	APAC-CENTRAL, INC.		2,300.00		41,400.00
4	SHERWOOD CONSTRUCTION CO., INC.		2,398.65		43,175.70
5	HASKELL LEMON CONSTRUCTION CO.		2,759.00		49,662.00
0014	623(I) 8700	GUARDRAIL BRIDGE CONN-THRIE BEAM (31")	4.000	EA	
	Engineer's Estimate		**1,800.00**		**7,200.00**
1	Rosscon, LLC		2,000.00		8,000.00
2	BECCO CONTRACTORS, INC.		2,000.00		8,000.00
3	APAC-CENTRAL, INC.		1,800.00		7,200.00
4	SHERWOOD CONSTRUCTION CO., INC.		1,918.93		7,675.72
5	HASKELL LEMON CONSTRUCTION CO.		2,127.00		8,508.00

Letting Date: April 16, 2020, 10:30 A.M.
Call Order: 150 **Contract ID:** 200147

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**TRAFFIC**		
0015	853 9069	GUARDRAIL DELINEATORS(TYPE 2, CODE 1)	60.000 EA
	Engineer's Estimate	**25.00**	**1,500.00**
1	Rosscon, LLC	22.00	1,320.00
2	BECCO CONTRACTORS, INC.	25.00	1,500.00
3	APAC-CENTRAL, INC.	20.00	1,200.00
4	SHERWOOD CONSTRUCTION CO., INC.	21.32	1,279.20
5	HASKELL LEMON CONSTRUCTION CO.	23.00	1,380.00
0016	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	152,200.000 LF
	Engineer's Estimate	**0.75**	**114,150.00**
1	Rosscon, LLC	0.48	73,056.00
2	BECCO CONTRACTORS, INC.	0.45	68,490.00
3	APAC-CENTRAL, INC.	0.50	76,100.00
4	SHERWOOD CONSTRUCTION CO., INC.	0.49	74,578.00
5	HASKELL LEMON CONSTRUCTION CO.	0.46	70,012.00
0017	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	Rosscon, LLC	5,000.00	5,000.00
2	BECCO CONTRACTORS, INC.	54,000.00	54,000.00
3	APAC-CENTRAL, INC.	35,000.00	35,000.00
4	SHERWOOD CONSTRUCTION CO., INC.	30,480.93	30,480.93
5	HASKELL LEMON CONSTRUCTION CO.	30,877.07	30,877.07

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**CONSTRUCTION**		
0018	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	Rosscon, LLC	23,000.00	23,000.00
2	BECCO CONTRACTORS, INC.	110,127.25	110,127.25
3	APAC-CENTRAL, INC.	40,779.20	40,779.20
4	SHERWOOD CONSTRUCTION CO., INC.	85,582.73	85,582.73
5	HASKELL LEMON CONSTRUCTION CO.	138,880.00	138,880.00