Letting Date: April 16, 2020, 10:30 A.M.
Call Order: 200 **Contract ID:** 200154
J/P No.: 33000(04) **Project No.:** TAP-236N(063)TP **Contract Time:**
County: KAY
Description: PEDESTRIAN IMPROVEMENTS (SIDEWALKS) CITY STREET (MAIN STREET): FROM 0.1 MILES SOUTH OF US-60B (E NORTH AVENUE), EXTEND NORTH IN THE CITY OF TONKAWA. PROJECT LENGTH = 0.987 MILE

	VENDORNAME	PROPOSALITEMTO		
1	Lopp Construction, LLC	472,400.48	89.98	100.00
	Engineer's Estimate	525,012.49		
2	DOWNEY CONTRACTING, LLC	758,115.30	144.40	160.48
3	TOM HUDSON PAVING, INC.	827,567.83	157.63	175.18
4	MERIDIAN CONTRACTING, INC.	968,225.00	184.42	204.96

Letting Date: April 16, 2020, 10:30 A.M.
Call Order: 200 **Contract ID:** 200154

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	202(A) 0183	UNCLASSIFIED EXCAVATION	100.000	CY	
	Engineer's Estimate		**16.00**		**1,600.00**
1	Lopp Construction, LLC		40.59		4,059.00
2	DOWNEY CONTRACTING, LLC		40.00		4,000.00
3	TOM HUDSON PAVING, INC.		22.96		2,296.00
4	MERIDIAN CONTRACTING, INC.		11.00		1,100.00
0002	202(D) 0184	UNCLASSIFIED BORROW	100.000	CY	
	Engineer's Estimate		**18.00**		**1,800.00**
1	Lopp Construction, LLC		68.88		6,888.00
2	DOWNEY CONTRACTING, LLC		60.00		6,000.00
3	TOM HUDSON PAVING, INC.		45.40		4,540.00
4	MERIDIAN CONTRACTING, INC.		36.00		3,600.00
0003	221(C) 2801	TEMPORARY SILT FENCE	5,868.300	LF	
	Engineer's Estimate		**1.95**		**11,443.19**
1	Lopp Construction, LLC		3.53		20,715.10
2	DOWNEY CONTRACTING, LLC		3.00		17,604.90
3	TOM HUDSON PAVING, INC.		2.28		13,379.72
4	MERIDIAN CONTRACTING, INC.		3.00		17,604.90
0004	221(K) 0600	TEMPORARY FIBER LOG	150.000	LF	
	Engineer's Estimate		**8.50**		**1,275.00**
1	Lopp Construction, LLC		4.61		691.50
2	DOWNEY CONTRACTING, LLC		7.00		1,050.00
3	TOM HUDSON PAVING, INC.		5.30		795.00
4	MERIDIAN CONTRACTING, INC.		7.00		1,050.00
0005	230(A) 2806	SOLID SLAB SODDING	3,580.400	SY	
	Engineer's Estimate		**5.00**		**17,902.00**
1	Lopp Construction, LLC		7.55		27,032.02
2	DOWNEY CONTRACTING, LLC		5.00		17,902.00
3	TOM HUDSON PAVING, INC.		2.89		10,347.36
4	MERIDIAN CONTRACTING, INC.		7.00		25,062.80
0006	240(A) 2827	REMOVING TREES 6" TO 12" IN DIAMETER	4.000	EA	
	Engineer's Estimate		**300.00**		**1,200.00**
1	Lopp Construction, LLC		333.50		1,334.00
2	DOWNEY CONTRACTING, LLC		800.00		3,200.00
3	TOM HUDSON PAVING, INC.		1,151.55		4,606.20
4	MERIDIAN CONTRACTING, INC.		4,000.00		16,000.00
0007	240(A) 2829	REMOVING TREES 13" TO 18" IN DIAMETER	1.000	EA	
	Engineer's Estimate		**750.00**		**750.00**
1	Lopp Construction, LLC		1,325.38		1,325.38
2	DOWNEY CONTRACTING, LLC		1,200.00		1,200.00
3	TOM HUDSON PAVING, INC.		2,630.85		2,630.85
4	MERIDIAN CONTRACTING, INC.		4,000.00		4,000.00
0008	240(A) 2830	REMOVING TREES 19" TO 24" IN DIAMETER	2.000	EA	
	Engineer's Estimate		**1,200.00**		**2,400.00**
1	Lopp Construction, LLC		2,147.63		4,295.26
2	DOWNEY CONTRACTING, LLC		1,800.00		3,600.00
3	TOM HUDSON PAVING, INC.		3,083.73		6,167.46
4	MERIDIAN CONTRACTING, INC.		4,000.00		8,000.00

Letting Date: April 16, 2020, 10:30 A.M.
Call Order: 200 **Contract ID:** 200154

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0009	240(A) 2831	REMOVING TREES 25" & MORE IN DIAMETER	7.000 EA	
	Engineer's Estimate		**1,500.00**	**10,500.00**
1	Lopp Construction, LLC		3,317.75	23,224.25
2	DOWNEY CONTRACTING, LLC		1,800.00	12,600.00
3	TOM HUDSON PAVING, INC.		4,839.77	33,878.39
4	MERIDIAN CONTRACTING, INC.		4,000.00	28,000.00
0010	303(A) 2100	AGGREGATE BASE TYPE A	198.000 CY	
	Engineer's Estimate		**80.00**	**15,840.00**
1	Lopp Construction, LLC		58.75	11,632.50
2	DOWNEY CONTRACTING, LLC		94.00	18,612.00
3	TOM HUDSON PAVING, INC.		135.00	26,730.00
4	MERIDIAN CONTRACTING, INC.		550.00	108,900.00
0011	325 5271	SEPARATOR FABRIC	50.000 SY	
	Engineer's Estimate		**5.00**	**250.00**
1	Lopp Construction, LLC		4.43	221.50
2	DOWNEY CONTRACTING, LLC		3.00	150.00
3	TOM HUDSON PAVING, INC.		21.00	1,050.00
4	MERIDIAN CONTRACTING, INC.		9.00	450.00
0012	326(B) 0100	GEOGRID REINFORCEMENT	50.000 SY	
	Engineer's Estimate		**12.00**	**600.00**
1	Lopp Construction, LLC		7.75	387.50
2	DOWNEY CONTRACTING, LLC		4.00	200.00
3	TOM HUDSON PAVING, INC.		19.02	951.00
4	MERIDIAN CONTRACTING, INC.		12.00	600.00
0013	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	22.900 TON	
	Engineer's Estimate		**300.00**	**6,870.00**
1	Lopp Construction, LLC		475.62	10,891.70
2	DOWNEY CONTRACTING, LLC		260.00	5,954.00
3	TOM HUDSON PAVING, INC.		241.66	5,534.01
4	MERIDIAN CONTRACTING, INC.		400.00	9,160.00
0014	414(E) 0225	FULL DEPTH P.C. CONCRETE PATCHING(PLACEMENT ONLY)	7.800 SY	
	Engineer's Estimate		**145.00**	**1,131.00**
1	Lopp Construction, LLC		31.05	242.19
2	DOWNEY CONTRACTING, LLC		266.00	2,074.80
3	TOM HUDSON PAVING, INC.		373.84	2,915.95
4	MERIDIAN CONTRACTING, INC.		330.00	2,574.00
0015	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	2.000 CY	
	Engineer's Estimate		**210.00**	**420.00**
1	Lopp Construction, LLC		147.60	295.20
2	DOWNEY CONTRACTING, LLC		230.00	460.00
3	TOM HUDSON PAVING, INC.		218.12	436.24
4	MERIDIAN CONTRACTING, INC.		500.00	1,000.00
0016	509(C) 0322	CLASS A CONCRETE, SMALL STRUCTURES	4.900 CY	
	Engineer's Estimate		**375.00**	**1,837.50**
1	Lopp Construction, LLC		552.24	2,705.98
2	DOWNEY CONTRACTING, LLC		1,680.00	8,232.00
3	TOM HUDSON PAVING, INC.		2,725.69	13,355.88
4	MERIDIAN CONTRACTING, INC.		1,400.00	6,860.00

Letting Date: April 16, 2020, 10:30 A.M.
Call Order: 200 **Contract ID:** 200154

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY**				
0017	510(A) 6336	BLOCK RETAINING WALL & CAP	52.700	SF	
	Engineer's Estimate		**50.00**		**2,635.00**
1	Lopp Construction, LLC		47.36		2,495.87
2	DOWNEY CONTRACTING, LLC		93.00		4,901.10
3	TOM HUDSON PAVING, INC.		166.00		8,748.20
4	MERIDIAN CONTRACTING, INC.		200.00		10,540.00
0018	609(B) 0387	1'-8" COMB. CURB & GUTTER (6" BARRIER-NOTCHED)	167.400	LF	
	Engineer's Estimate		**25.00**		**4,185.00**
1	Lopp Construction, LLC		26.76		4,479.62
2	DOWNEY CONTRACTING, LLC		65.00		10,881.00
3	TOM HUDSON PAVING, INC.		43.71		7,317.05
4	MERIDIAN CONTRACTING, INC.		60.00		10,044.00
0019	610(A) 0602	4" CONCRETE SIDEWALK	2,183.000	SY	
	Engineer's Estimate		**70.00**		**152,810.00**
1	Lopp Construction, LLC		44.70		97,580.10
2	DOWNEY CONTRACTING, LLC		114.00		248,862.00
3	TOM HUDSON PAVING, INC.		103.48		225,896.84
4	MERIDIAN CONTRACTING, INC.		103.00		224,849.00
0020	610(B) 0399	6" CONCRETE DRIVEWAY (H.E.S.)	1,474.900	SY	
	Engineer's Estimate		**80.00**		**117,992.00**
1	Lopp Construction, LLC		55.39		81,694.71
2	DOWNEY CONTRACTING, LLC		131.00		193,211.90
3	TOM HUDSON PAVING, INC.		131.06		193,300.39
4	MERIDIAN CONTRACTING, INC.		128.00		188,787.20
0021	610(I) 4610	TACTILE WARNING DEVICE-NEW	211.000	SF	
	Engineer's Estimate		**24.00**		**5,064.00**
1	Lopp Construction, LLC		36.73		7,750.03
2	DOWNEY CONTRACTING, LLC		31.00		6,541.00
3	TOM HUDSON PAVING, INC.		47.14		9,946.54
4	MERIDIAN CONTRACTING, INC.		40.00		8,440.00
0022	611(G) 6000	INLET (SMD-TYPE 1)	1.000	EA	
	Engineer's Estimate		**2,800.00**		**2,800.00**
1	Lopp Construction, LLC		5,270.55		5,270.55
2	DOWNEY CONTRACTING, LLC		3,800.00		3,800.00
3	TOM HUDSON PAVING, INC.		2,845.10		2,845.10
4	MERIDIAN CONTRACTING, INC.		5,500.00		5,500.00
0023	612(A) 0641	MANHOLES ADJUST TO GRADE	2.000	EA	
	Engineer's Estimate		**1,000.00**		**2,000.00**
1	Lopp Construction, LLC		984.00		1,968.00
2	DOWNEY CONTRACTING, LLC		1,000.00		2,000.00
3	TOM HUDSON PAVING, INC.		1,469.87		2,939.74
4	MERIDIAN CONTRACTING, INC.		1,200.00		2,400.00
0024	612(F) 0648	METER BOXES ADJUST TO GRADE	11.000	EA	
	Engineer's Estimate		**400.00**		**4,400.00**
1	Lopp Construction, LLC		338.25		3,720.75
2	DOWNEY CONTRACTING, LLC		500.00		5,500.00
3	TOM HUDSON PAVING, INC.		155.64		1,712.04
4	MERIDIAN CONTRACTING, INC.		400.00		4,400.00

Letting Date: April 16, 2020, 10:30 A.M.
Call Order: 200 **Contract ID:** 200154

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0025	612(I) 0652	WATER METER RESET	12.000 EA	
	Engineer's Estimate		**1,000.00**	**12,000.00**
1	Lopp Construction, LLC		486.88	5,842.56
2	DOWNEY CONTRACTING, LLC		350.00	4,200.00
3	TOM HUDSON PAVING, INC.		1,825.33	21,903.96
4	MERIDIAN CONTRACTING, INC.		1,800.00	21,600.00
0026	613(A) 4495	22" X 13" R.C.PIPE ARCH CLASS A-III	228.000 LF	
	Engineer's Estimate		**150.00**	**34,200.00**
1	Lopp Construction, LLC		81.35	18,547.80
2	DOWNEY CONTRACTING, LLC		141.00	32,148.00
3	TOM HUDSON PAVING, INC.		122.14	27,847.92
4	MERIDIAN CONTRACTING, INC.		120.00	27,360.00
0027	613(B) 0689	18" CORR. GALV. STEEL PIPE	3.000 LF	
	Engineer's Estimate		**70.00**	**210.00**
1	Lopp Construction, LLC		205.41	616.23
2	DOWNEY CONTRACTING, LLC		140.00	420.00
3	TOM HUDSON PAVING, INC.		124.85	374.55
4	MERIDIAN CONTRACTING, INC.		200.00	600.00
0028	613(D) 4504	21" X 15" CORR. ALUMINUM PIPE ARCH	6.500 LF	
	Engineer's Estimate		**95.00**	**617.50**
1	Lopp Construction, LLC		169.74	1,103.31
2	DOWNEY CONTRACTING, LLC		130.00	845.00
3	TOM HUDSON PAVING, INC.		112.47	731.06
4	MERIDIAN CONTRACTING, INC.		100.00	650.00
0029	613(M) 7191	TYPE AA4 CULVERT END TREATMENT	2.000 EA	
	Engineer's Estimate		**1,000.00**	**2,000.00**
1	Lopp Construction, LLC		1,600.00	3,200.00
2	DOWNEY CONTRACTING, LLC		3,100.00	6,200.00
3	TOM HUDSON PAVING, INC.		2,945.00	5,890.00
4	MERIDIAN CONTRACTING, INC.		4,700.00	9,400.00
0030	613(P) 0760	18" GALV. STEEL CULVERT END SECTION ROUND	1.000 EA	
	Engineer's Estimate		**400.00**	**400.00**
1	Lopp Construction, LLC		450.00	450.00
2	DOWNEY CONTRACTING, LLC		600.00	600.00
3	TOM HUDSON PAVING, INC.		365.74	365.74
4	MERIDIAN CONTRACTING, INC.		650.00	650.00
0031	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	Lopp Construction, LLC		6,027.00	6,027.00
2	DOWNEY CONTRACTING, LLC		25,000.00	25,000.00
3	TOM HUDSON PAVING, INC.		49,022.05	49,022.05
4	MERIDIAN CONTRACTING, INC.		1,600.00	1,600.00
0032	619(B) 4726	REMOVAL OF CURB AND GUTTER	50.100 LF	
	Engineer's Estimate		**5.00**	**250.50**
1	Lopp Construction, LLC		18.45	924.35
2	DOWNEY CONTRACTING, LLC		40.00	2,004.00
3	TOM HUDSON PAVING, INC.		35.18	1,762.52
4	MERIDIAN CONTRACTING, INC.		25.00	1,252.50

Letting Date: April 16, 2020, 10:30 A.M.
Call Order: 200 **Contract ID:** 200154

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0033	619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	30.900	SY	
	Engineer's Estimate		**12.00**		**370.80**
1	Lopp Construction, LLC		17.43		538.59
2	DOWNEY CONTRACTING, LLC		15.00		463.50
3	TOM HUDSON PAVING, INC.		72.60		2,243.34
4	MERIDIAN CONTRACTING, INC.		50.00		1,545.00
0034	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	148.500	SY	
	Engineer's Estimate		**12.00**		**1,782.00**
1	Lopp Construction, LLC		26.65		3,957.53
2	DOWNEY CONTRACTING, LLC		15.00		2,227.50
3	TOM HUDSON PAVING, INC.		69.57		10,331.15
4	MERIDIAN CONTRACTING, INC.		31.00		4,603.50
0035	619(B) 4741	REMOVAL OF DRAINAGE INLETS	1.000	EA	
	Engineer's Estimate		**100.00**		**100.00**
1	Lopp Construction, LLC		799.50		799.50
2	DOWNEY CONTRACTING, LLC		3,500.00		3,500.00
3	TOM HUDSON PAVING, INC.		304.64		304.64
4	MERIDIAN CONTRACTING, INC.		520.00		520.00
0036	619(B) 4766	REMOVAL OF CONCRETE DRIVEWAY	931.800	SY	
	Engineer's Estimate		**10.00**		**9,318.00**
1	Lopp Construction, LLC		36.90		34,383.42
2	DOWNEY CONTRACTING, LLC		15.00		13,977.00
3	TOM HUDSON PAVING, INC.		22.05		20,546.19
4	MERIDIAN CONTRACTING, INC.		48.00		44,726.40
0037	619(B) 4767	REMOVAL OF ASPHALT DRIVEWAY	115.400	SY	
	Engineer's Estimate		**10.00**		**1,154.00**
1	Lopp Construction, LLC		40.05		4,621.77
2	DOWNEY CONTRACTING, LLC		15.00		1,731.00
3	TOM HUDSON PAVING, INC.		17.93		2,069.12
4	MERIDIAN CONTRACTING, INC.		32.00		3,692.80
0038	619(B) 4791	REMOVAL OF CURB	208.100	LF	
	Engineer's Estimate		**8.00**		**1,664.80**
1	Lopp Construction, LLC		18.45		3,839.45
2	DOWNEY CONTRACTING, LLC		10.00		2,081.00
3	TOM HUDSON PAVING, INC.		10.86		2,259.97
4	MERIDIAN CONTRACTING, INC.		10.00		2,081.00
0039	619(B) 4792	REMOVAL OF SIDEWALK	1,093.200	SY	
	Engineer's Estimate		**7.00**		**7,652.40**
1	Lopp Construction, LLC		15.38		16,813.42
2	DOWNEY CONTRACTING, LLC		15.00		16,398.00
3	TOM HUDSON PAVING, INC.		20.88		22,826.02
4	MERIDIAN CONTRACTING, INC.		30.00		32,796.00
0040	619(B) 5918	REMOVAL OF EXISTING PIPE	100.700	LF	
	Engineer's Estimate		**15.00**		**1,510.50**
1	Lopp Construction, LLC		3.25		327.28
2	DOWNEY CONTRACTING, LLC		10.00		1,007.00
3	TOM HUDSON PAVING, INC.		15.13		1,523.59
4	MERIDIAN CONTRACTING, INC.		25.00		2,517.50

Letting Date: April 16, 2020, 10:30 A.M.
Call Order: 200 **Contract ID:** 200154

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0041	624(H) 5930	POST AND CABLE FENCE	28.000 LF	
	Engineer's Estimate		**100.00**	**2,800.00**
1	Lopp Construction, LLC		87.95	2,462.60
2	DOWNEY CONTRACTING, LLC		100.00	2,800.00
3	TOM HUDSON PAVING, INC.		282.96	7,922.88
4	MERIDIAN CONTRACTING, INC.		227.00	6,356.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0042	805(A) 8724	(PL)REMOVAL OF EXISTING SIGNS	12.000 EA	
	Engineer's Estimate		**100.00**	**1,200.00**
1	Lopp Construction, LLC		27.11	325.32
2	DOWNEY CONTRACTING, LLC		72.00	864.00
3	TOM HUDSON PAVING, INC.		53.00	636.00
4	MERIDIAN CONTRACTING, INC.		70.00	840.00
0043	850(A) 8110	SHEET ALUMINUM SIGNS	108.500 SF	
	Engineer's Estimate		**17.00**	**1,844.50**
1	Lopp Construction, LLC		18.98	2,059.33
2	DOWNEY CONTRACTING, LLC		22.00	2,387.00
3	TOM HUDSON PAVING, INC.		15.90	1,725.15
4	MERIDIAN CONTRACTING, INC.		20.00	2,170.00
0044	851(C) 8324	2" SQUARE TUBE POST	156.000 LF	
	Engineer's Estimate		**12.00**	**1,872.00**
1	Lopp Construction, LLC		12.65	1,973.40
2	DOWNEY CONTRACTING, LLC		15.00	2,340.00
3	TOM HUDSON PAVING, INC.		10.60	1,653.60
4	MERIDIAN CONTRACTING, INC.		12.00	1,872.00
0045	856(A) 8540	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	480.800 LF	
	Engineer's Estimate		**1.00**	**480.80**
1	Lopp Construction, LLC		6.33	3,043.46
2	DOWNEY CONTRACTING, LLC		7.00	3,365.60
3	TOM HUDSON PAVING, INC.		5.30	2,548.24
4	MERIDIAN CONTRACTING, INC.		6.00	2,884.80
0046	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	160.000 LF	
	Engineer's Estimate		**4.00**	**640.00**
1	Lopp Construction, LLC		18.98	3,036.80
2	DOWNEY CONTRACTING, LLC		22.00	3,520.00
3	TOM HUDSON PAVING, INC.		15.90	2,544.00
4	MERIDIAN CONTRACTING, INC.		16.00	2,560.00
0047	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	400.000 SD	
	Engineer's Estimate		**1.00**	**400.00**
1	Lopp Construction, LLC		1.27	508.00
2	DOWNEY CONTRACTING, LLC		1.50	600.00
3	TOM HUDSON PAVING, INC.		1.06	424.00
4	MERIDIAN CONTRACTING, INC.		2.00	800.00

Letting Date: April 16, 2020, 10:30 A.M.
Call Order: 200 **Contract ID:** 200154

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0048	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	400.000 SD	
	Engineer's Estimate		**1.50**	**600.00**
1	Lopp Construction, LLC		1.90	760.00
2	DOWNEY CONTRACTING, LLC		2.00	800.00
3	TOM HUDSON PAVING, INC.		1.59	636.00
4	MERIDIAN CONTRACTING, INC.		3.00	1,200.00
0049	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,800.000 SD	
	Engineer's Estimate		**2.00**	**3,600.00**
1	Lopp Construction, LLC		2.53	4,554.00
2	DOWNEY CONTRACTING, LLC		3.00	5,400.00
3	TOM HUDSON PAVING, INC.		2.12	3,816.00
4	MERIDIAN CONTRACTING, INC.		4.00	7,200.00
0050	880(E) 8872	WARNING LIGHTS(TYPE C)	200.000 SD	
	Engineer's Estimate		**0.20**	**40.00**
1	Lopp Construction, LLC		0.63	126.00
2	DOWNEY CONTRACTING, LLC		1.00	200.00
3	TOM HUDSON PAVING, INC.		0.53	106.00
4	MERIDIAN CONTRACTING, INC.		2.00	400.00
0051	880(F) 8878	DRUMS	200.000 SD	
	Engineer's Estimate		**0.30**	**60.00**
1	Lopp Construction, LLC		0.63	126.00
2	DOWNEY CONTRACTING, LLC		1.00	200.00
3	TOM HUDSON PAVING, INC.		0.53	106.00
4	MERIDIAN CONTRACTING, INC.		2.00	400.00
0052	880(G) 8890	CHANNELIZER CONES	1,800.000 SD	
	Engineer's Estimate		**0.30**	**540.00**
1	Lopp Construction, LLC		0.63	1,134.00
2	DOWNEY CONTRACTING, LLC		1.00	1,800.00
3	TOM HUDSON PAVING, INC.		0.53	954.00
4	MERIDIAN CONTRACTING, INC.		2.00	3,600.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 STAKING				
0053	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**6,500.00**	**6,500.00**
1	Lopp Construction, LLC		5,750.00	5,750.00
2	DOWNEY CONTRACTING, LLC		10,500.00	10,500.00
3	TOM HUDSON PAVING, INC.		12,720.00	12,720.00
4	MERIDIAN CONTRACTING, INC.		8,025.60	8,025.60

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004 CONSTUCTION				

Letting Date: April 16, 2020, 10:30 A.M.
Call Order: 200 **Contract ID:** 200154

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTUCTION**	
0054	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**3,500.00**	**3,500.00**
1	Lopp Construction, LLC	1,265.05	1,265.05
2	DOWNEY CONTRACTING, LLC	2,000.00	2,000.00
3	TOM HUDSON PAVING, INC.	10,712.43	10,712.43
4	MERIDIAN CONTRACTING, INC.	12,000.00	12,000.00
0055	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**55,000.00**	**55,000.00**
1	Lopp Construction, LLC	22,383.60	22,383.60
2	DOWNEY CONTRACTING, LLC	30,000.00	30,000.00
3	TOM HUDSON PAVING, INC.	28,741.75	28,741.75
4	MERIDIAN CONTRACTING, INC.	73,400.00	73,400.00