Letting Date: April 16, 2020, 10:30 A.M.
Call Order: 290 **Contract ID:** 200169
J/P No.: 32718(04) **Project No.:** NHPP-030N(078)3P **Contract Time:**
County: ROGERS
Description: RESURFACE (ASPHALT) US-169: FROM 7.36 MILES NORTHEAST OF THE TULSA COUNTY LINE, EXTEND NORTH NEAR OOLOGAH. PROJECT LENGTH = 5.010 MILES

	VENDORNAME	PROPOSALITEMTO		
1	BECCO CONTRACTORS, INC.	1,793,000.00	86.76	100.00
2	APAC-CENTRAL, INC.	1,865,000.00	90.25	104.02
3	Rosscon, LLC	2,015,378.05	97.53	112.40
4	SHERWOOD CONSTRUCTION CO., INC.	2,057,537.28	99.57	114.75

Letting Date: April 16, 2020, 10:30 A.M.
Call Order: 290 **Contract ID:** 200169

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	303(A) 2100	AGGREGATE BASE TYPE A	667.000	CY	
	Engineer's Estimate		**45.00**		**30,015.00**
1	BECCO CONTRACTORS, INC.		20.00		13,340.00
2	APAC-CENTRAL, INC.		50.00		33,350.00
3	Rosscon, LLC		45.00		30,015.00
4	SHERWOOD CONSTRUCTION CO., INC.		61.00		40,687.00
0002	402(A) 0217	TRAFFIC BOUND SURFACE COURSE TYPE A	59.000	TON	
	Engineer's Estimate		**25.00**		**1,475.00**
1	BECCO CONTRACTORS, INC.		18.00		1,062.00
2	APAC-CENTRAL, INC.		50.00		2,950.00
3	Rosscon, LLC		30.00		1,770.00
4	SHERWOOD CONSTRUCTION CO., INC.		48.57		2,865.63
0003	407(B) 0250	TACK COAT	11,738.000	GAL	
	Engineer's Estimate		**2.00**		**23,476.00**
1	BECCO CONTRACTORS, INC.		2.00		23,476.00
2	APAC-CENTRAL, INC.		2.00		23,476.00
3	Rosscon, LLC		2.50		29,345.00
4	SHERWOOD CONSTRUCTION CO., INC.		1.93		22,654.34
0004	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	16,755.000	TON	
	Engineer's Estimate		**85.00**		**1,424,175.00**
1	BECCO CONTRACTORS, INC.		70.00		1,172,850.00
2	APAC-CENTRAL, INC.		79.00		1,323,645.00
3	Rosscon, LLC		83.50		1,399,042.50
4	SHERWOOD CONSTRUCTION CO., INC.		82.09		1,375,417.95
0005	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	723.000	TON	
	Engineer's Estimate		**68.00**		**49,164.00**
1	BECCO CONTRACTORS, INC.		75.00		54,225.00
2	APAC-CENTRAL, INC.		79.00		57,117.00
3	Rosscon, LLC		60.00		43,380.00
4	SHERWOOD CONSTRUCTION CO., INC.		84.73		61,259.79
0006	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	1,344.000	TON	
	Engineer's Estimate		**100.00**		**134,400.00**
1	BECCO CONTRACTORS, INC.		40.00		53,760.00
2	APAC-CENTRAL, INC.		79.00		106,176.00
3	Rosscon, LLC		100.00		134,400.00
4	SHERWOOD CONSTRUCTION CO., INC.		72.00		96,768.00
0007	411(I) 6310	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	336.000	TON	
	Engineer's Estimate		**100.00**		**33,600.00**
1	BECCO CONTRACTORS, INC.		60.00		20,160.00
2	APAC-CENTRAL, INC.		79.00		26,544.00
3	Rosscon, LLC		95.00		31,920.00
4	SHERWOOD CONSTRUCTION CO., INC.		100.00		33,600.00
0008	412 5267	COLD MILLING PAVEMENT	156,498.000	SY	
	Engineer's Estimate		**1.50**		**234,747.00**
1	BECCO CONTRACTORS, INC.		1.50		234,747.00
2	APAC-CENTRAL, INC.		1.00		156,498.00
3	Rosscon, LLC		1.50		234,747.00
4	SHERWOOD CONSTRUCTION CO., INC.		1.51		236,311.98

Letting Date: April 16, 2020, 10:30 A.M.
Call Order: 290 **Contract ID:** 200169

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**		
0009	413(A) 4870	RUMBLE STRIP-CENTERLINE HMA-CON	4,921.000 LF	
	Engineer's Estimate		**0.45**	**2,214.45**
1	BECCO CONTRACTORS, INC.		0.70	3,444.70
2	APAC-CENTRAL, INC.		0.75	3,690.75
3	Rosscon, LLC		0.55	2,706.55
4	SHERWOOD CONSTRUCTION CO., INC.		0.52	2,558.92

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC**		
0010	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	122,100.000 LF	
	Engineer's Estimate		**0.75**	**91,575.00**
1	BECCO CONTRACTORS, INC.		0.50	61,050.00
2	APAC-CENTRAL, INC.		0.50	61,050.00
3	Rosscon, LLC		0.50	61,050.00
4	SHERWOOD CONSTRUCTION CO., INC.		0.49	59,829.00
0011	856(A) 8548	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	180.000 LF	
	Engineer's Estimate		**1.10**	**198.00**
1	BECCO CONTRACTORS, INC.		5.00	900.00
2	APAC-CENTRAL, INC.		3.00	540.00
3	Rosscon, LLC		3.50	630.00
4	SHERWOOD CONSTRUCTION CO., INC.		3.12	561.60
0012	856(B) 8860	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	30.000 EA	
	Engineer's Estimate		**100.00**	**3,000.00**
1	BECCO CONTRACTORS, INC.		125.00	3,750.00
2	APAC-CENTRAL, INC.		120.00	3,600.00
3	Rosscon, LLC		120.00	3,600.00
4	SHERWOOD CONSTRUCTION CO., INC.		120.49	3,614.70
0013	857(F) 8820	PAVEMENT MARKING REMOVAL (HYDROBLASTING)	1,386.000 LF	
	Engineer's Estimate		**2.50**	**3,465.00**
1	BECCO CONTRACTORS, INC.		2.00	2,772.00
2	APAC-CENTRAL, INC.		1.00	1,386.00
3	Rosscon, LLC		2.00	2,772.00
4	SHERWOOD CONSTRUCTION CO., INC.		1.04	1,441.44
0014	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	BECCO CONTRACTORS, INC.		34,463.30	34,463.30
2	APAC-CENTRAL, INC.		17,500.00	17,500.00
3	Rosscon, LLC		10,000.00	10,000.00
4	SHERWOOD CONSTRUCTION CO., INC.		37,666.58	37,666.58

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**		

Letting Date: April 16, 2020, 10:30 A.M.

Call Order: 290 **Contract ID:** 200169

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**	
0015	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	BECCO CONTRACTORS, INC.	113,000.00	113,000.00
2	APAC-CENTRAL, INC.	47,477.25	47,477.25
3	Rosscon, LLC	30,000.00	30,000.00
4	SHERWOOD CONSTRUCTION CO., INC.	82,300.35	82,300.35