Letting Date: May 14, 2020, 10:30 A.M.
Call Order: 405 **Contract ID:** 200188
J/P No.: 32887(04) **Project No.:** CIRB-207D(099)RB **Contract Time:**
33531(04) CIRB-207D(100)RB
County: BRYAN
Description: PAVEMENT REHABILITATION (ASPHALT) COUNTY ROAD (ROBINSON ROAD): FROM THE US-70 JUNCTION, EXTEND NORTH NEAR DURANT. PROJECT LENGTH = 7.969 MILES

	VENDORNAME	PROPOSALITEMTO		
1	THE CUMMINS CONSTRUCTION CO., INC.	3,964,776.31	99.97	100.00
	Engineer's Estimate	3,966,039.75		
2	Rosscon, LLC	4,207,967.45	106.10	106.13
3	Overland Corporation	4,346,514.70	109.59	109.63

Letting Date: May 14, 2020, 10:30 A.M.
Call Order: 405 **Contract ID:** 200188

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY - CIRB-207D(099)RB**			
0001	202(A) 0183	UNCLASSIFIED EXCAVATION	4,120.000	CY
	Engineer's Estimate		**10.00**	**41,200.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		12.60	51,912.00
2	Rosscon, LLC		14.00	57,680.00
3	Overland Corporation		80.50	331,660.00
0002	303(A) 2100	AGGREGATE BASE TYPE A	4,120.000	CY
	Engineer's Estimate		**54.50**	**224,540.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		57.95	238,754.00
2	Rosscon, LLC		64.00	263,680.00
3	Overland Corporation		84.70	348,964.00
0003	326(B) 0100	GEOGRID REINFORCEMENT	16,940.000	SY
	Engineer's Estimate		**2.50**	**42,350.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1.80	30,492.00
2	Rosscon, LLC		2.10	35,574.00
3	Overland Corporation		3.00	50,820.00
0004	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	3,670.000	TON
	Engineer's Estimate		**25.00**	**91,750.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		28.70	105,329.00
2	Rosscon, LLC		32.00	117,440.00
3	Overland Corporation		24.95	91,566.50
0005	407(D) 0401	(SP) NT TACK MATERIAL	8,167.000	GAL
	Engineer's Estimate		**2.25**	**18,375.75**
1	THE CUMMINS CONSTRUCTION CO., INC.		3.50	28,584.50
2	Rosscon, LLC		2.50	20,417.50
3	Overland Corporation		2.20	17,967.40
0006	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	8,790.000	TON
	Engineer's Estimate		**85.00**	**747,150.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		78.60	690,894.00
2	Rosscon, LLC		92.55	813,514.50
3	Overland Corporation		67.85	596,401.50
0007	411(D) 5975	SUPERPAVE, TYPE S5(PG 64-22 OK)	6,217.000	TON
	Engineer's Estimate		**80.00**	**497,360.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		84.35	524,403.95
2	Rosscon, LLC		92.55	575,383.35
3	Overland Corporation		81.90	509,172.30
0008	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	1,200.000	TON
	Engineer's Estimate		**120.00**	**144,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		116.10	139,320.00
2	Rosscon, LLC		105.00	126,000.00
3	Overland Corporation		105.00	126,000.00
0009	412 5267	COLD MILLING PAVEMENT	670.000	SY
	Engineer's Estimate		**3.00**	**2,010.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		11.00	7,370.00
2	Rosscon, LLC		6.00	4,020.00
3	Overland Corporation		9.50	6,365.00

Letting Date: May 14, 2020, 10:30 A.M.
Call Order: 405 **Contract ID:** 200188

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0001**	**ROADWAY - CIRB-207D(099)RB**	
0010	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	15,523.000 SY
	Engineer's Estimate	**6.00**	**93,138.00**
1	THE CUMMINS CONSTRUCTION CO., INC.	3.45	53,554.35
2	Rosscon, LLC	4.00	62,092.00
3	Overland Corporation	0.70	10,866.10

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC - CIRB-207D(099)RB**	
0011	823 8478	(SP)PORTABLE TRAFFIC SIGNAL SYSTEM	90.000 SD
	Engineer's Estimate	**130.00**	**11,700.00**
1	THE CUMMINS CONSTRUCTION CO., INC.	100.00	9,000.00
2	Rosscon, LLC	110.00	9,900.00
3	Overland Corporation	100.00	9,000.00
0012	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	91,872.000 LF
	Engineer's Estimate	**0.40**	**36,748.80**
1	THE CUMMINS CONSTRUCTION CO., INC.	0.34	31,236.48
2	Rosscon, LLC	0.39	35,830.08
3	Overland Corporation	0.35	32,155.20
0013	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.	20,000.00	20,000.00
2	Rosscon, LLC	7,000.00	7,000.00
3	Overland Corporation	4,500.00	4,500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**STAKING - CIRB-207D(099)RB**	
0014	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.	10,000.00	10,000.00
2	Rosscon, LLC	1,800.00	1,800.00
3	Overland Corporation	75,000.00	75,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION - CIRB-207D(099)RB**	
0015	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**214,473.00**	**214,473.00**
1	THE CUMMINS CONSTRUCTION CO., INC.	290,500.00	290,500.00
2	Rosscon, LLC	125,000.00	125,000.00
3	Overland Corporation	270,000.00	270,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**ROADWAY - CIRB-207D(100)RB**	

Letting Date: May 14, 2020, 10:30 A.M.
Call Order: 405 **Contract ID:** 200188

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0005	**ROADWAY - CIRB-207D(100)RB**				
0016	202(A) 0183	UNCLASSIFIED EXCAVATION	2,979.000	CY	
	Engineer's Estimate		**10.00**		**29,790.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		12.60		37,535.40
2	Rosscon, LLC		14.00		41,706.00
3	Overland Corporation		80.50		239,809.50
0017	303(A) 2100	AGGREGATE BASE TYPE A	2,979.000	CY	
	Engineer's Estimate		**54.50**		**162,355.50**
1	THE CUMMINS CONSTRUCTION CO., INC.		57.94		172,603.26
2	Rosscon, LLC		64.00		190,656.00
3	Overland Corporation		84.70		252,321.30
0018	326(B) 0100	GEOGRID REINFORCEMENT	13,334.000	SY	
	Engineer's Estimate		**2.50**		**33,335.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1.80		24,001.20
2	Rosscon, LLC		2.10		28,001.40
3	Overland Corporation		3.00		40,002.00
0019	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	3,434.000	TON	
	Engineer's Estimate		**25.00**		**85,850.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		28.70		98,555.80
2	Rosscon, LLC		32.00		109,888.00
3	Overland Corporation		24.95		85,678.30
0020	407(D) 0401	(SP) NT TACK MATERIAL	7,462.000	GAL	
	Engineer's Estimate		**2.25**		**16,789.50**
1	THE CUMMINS CONSTRUCTION CO., INC.		3.50		26,117.00
2	Rosscon, LLC		2.50		18,655.00
3	Overland Corporation		2.20		16,416.40
0021	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	7,840.000	TON	
	Engineer's Estimate		**85.00**		**666,400.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		78.60		616,224.00
2	Rosscon, LLC		92.55		725,592.00
3	Overland Corporation		67.85		531,944.00
0022	411(D) 5975	SUPERPAVE, TYPE S5(PG 64-22 OK)	5,730.000	TON	
	Engineer's Estimate		**80.00**		**458,400.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		84.35		483,325.50
2	Rosscon, LLC		92.55		530,311.50
3	Overland Corporation		81.90		469,287.00
0023	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	1,200.000	TON	
	Engineer's Estimate		**120.00**		**144,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		116.10		139,320.00
2	Rosscon, LLC		105.00		126,000.00
3	Overland Corporation		105.00		126,000.00
0024	412 5267	COLD MILLING PAVEMENT	1,333.000	SY	
	Engineer's Estimate		**3.00**		**3,999.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		6.00		7,998.00
2	Rosscon, LLC		6.00		7,998.00
3	Overland Corporation		9.50		12,663.50

Letting Date: May 14, 2020, 10:30 A.M.
Call Order: 405 **Contract ID:** 200188

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0005	**ROADWAY - CIRB-207D(100)RB**			
0025	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	10,667.000 SY	
	Engineer's Estimate		**6.00**	**64,002.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		3.45	36,801.15
2	Rosscon, LLC		4.00	42,668.00
3	Overland Corporation		0.70	7,466.90
0026	623(F) 4446	GUARDRAIL ANCHOR UNIT (TYPE A)	4.000 EA	
	Engineer's Estimate		**2,100.00**	**8,400.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		2,000.00	8,000.00
2	Rosscon, LLC		2,200.00	8,800.00
3	Overland Corporation		2,000.00	8,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0006	**BRIDGE - CIRB-207D(100)RB**			
0027	504(E) 1381	CONCRETE PARAPET	160.000 LF	
	Engineer's Estimate		**200.00**	**32,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		150.00	24,000.00
2	Rosscon, LLC		450.00	72,000.00
3	Overland Corporation		195.50	31,280.00
0028	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA	
	Engineer's Estimate		**1,900.00**	**7,600.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1,750.00	7,000.00
2	Rosscon, LLC		2,000.00	8,000.00
3	Overland Corporation		1,750.00	7,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0007	**TRAFFIC - CIRB-207D(100)RB**			
0029	823 8478	(SP)PORTABLE TRAFFIC SIGNAL SYSTEM	60.000 SD	
	Engineer's Estimate		**130.00**	**7,800.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		100.00	6,000.00
2	Rosscon, LLC		110.00	6,600.00
3	Overland Corporation		100.00	6,000.00
0030	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	76,308.000 LF	
	Engineer's Estimate		**0.40**	**30,523.20**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.34	25,944.72
2	Rosscon, LLC		0.39	29,760.12
3	Overland Corporation		0.35	26,707.80
0031	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		20,000.00	20,000.00
2	Rosscon, LLC		6,000.00	6,000.00
3	Overland Corporation		5,500.00	5,500.00