Letting Date: May 14, 2020, 10:30 A.M.
Call Order: 445 **Contract ID:** 200194
J/P No.: 29482(04) **Project No.:** SSP-224C(070)PM **Contract Time:**
County: GARFIELD
Description: BRIDGE AND APPROACHES SH-132: OVER UNNAMED CREEK, 6.6 MILES NORTH OF THE SH-45 JUNCTION NEAR CARRIER. PROJECT LENGTH = 0.020 MILE

	VENDORNAME	PROPOSALITEMTO		
1	HASKELL LEMON CONSTRUCTION CO.	861,833.30	65.89	100.00
2	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	896,763.35	68.56	104.05
3	K & R BUILDERS, INC.	949,349.80	72.58	110.15
4	BREWER CONSTRUCTION OKLAHOMA, LLC	989,824.00	75.68	114.85
5	DOWNEY CONTRACTING, LLC	1,169,745.00	89.43	135.73
6	SEWELL BROS., INC.	1,173,943.80	89.75	136.21

Letting Date: May 14, 2020, 10:30 A.M.
Call Order: 445 **Contract ID:** 200194

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**25,000.00**	**25,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		10,840.00	10,840.00
2	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		5,000.00	5,000.00
3	K & R BUILDERS, INC.		5,250.00	5,250.00
4	BREWER CONSTRUCTION OKLAHOMA, LLC		98,052.00	98,052.00
5	DOWNEY CONTRACTING, LLC		8,000.00	8,000.00
6	SEWELL BROS., INC.		10,000.00	10,000.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	257.000 CY	
	Engineer's Estimate		**18.00**	**4,626.00**
1	HASKELL LEMON CONSTRUCTION CO.		28.70	7,375.90
2	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		12.50	3,212.50
3	K & R BUILDERS, INC.		20.00	5,140.00
4	BREWER CONSTRUCTION OKLAHOMA, LLC		44.40	11,410.80
5	DOWNEY CONTRACTING, LLC		18.00	4,626.00
6	SEWELL BROS., INC.		20.00	5,140.00
0003	202(D) 0184	UNCLASSIFIED BORROW	785.000 CY	
	Engineer's Estimate		**17.00**	**13,345.00**
1	HASKELL LEMON CONSTRUCTION CO.		10.00	7,850.00
2	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		28.00	21,980.00
3	K & R BUILDERS, INC.		20.00	15,700.00
4	BREWER CONSTRUCTION OKLAHOMA, LLC		27.66	21,713.10
5	DOWNEY CONTRACTING, LLC		28.00	21,980.00
6	SEWELL BROS., INC.		20.00	15,700.00
0004	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		7,466.00	7,466.00
2	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		2,000.00	2,000.00
3	K & R BUILDERS, INC.		5,000.00	5,000.00
4	BREWER CONSTRUCTION OKLAHOMA, LLC		6,660.00	6,660.00
5	DOWNEY CONTRACTING, LLC		4,500.00	4,500.00
6	SEWELL BROS., INC.		5,000.00	5,000.00
0005	221(C) 2801	TEMPORARY SILT FENCE	218.000 LF	
	Engineer's Estimate		**4.50**	**981.00**
1	HASKELL LEMON CONSTRUCTION CO.		3.45	752.10
2	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		4.95	1,079.10
3	K & R BUILDERS, INC.		6.00	1,308.00
4	BREWER CONSTRUCTION OKLAHOMA, LLC		8.49	1,850.82
5	DOWNEY CONTRACTING, LLC		4.00	872.00
6	SEWELL BROS., INC.		3.50	763.00
0006	230(A) 2806	SOLID SLAB SODDING	1,331.000 SY	
	Engineer's Estimate		**6.50**	**8,651.50**
1	HASKELL LEMON CONSTRUCTION CO.		2.40	3,194.40
2	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		6.95	9,250.45
3	K & R BUILDERS, INC.		8.00	10,648.00
4	BREWER CONSTRUCTION OKLAHOMA, LLC		8.16	10,860.96
5	DOWNEY CONTRACTING, LLC		4.50	5,989.50
6	SEWELL BROS., INC.		3.30	4,392.30

Letting Date: May 14, 2020, 10:30 A.M.
Call Order: 445 **Contract ID:** 200194

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0007	303(A) 2100	AGGREGATE BASE TYPE A	99.000 CY	
	Engineer's Estimate		**85.00**	**8,415.00**
1	HASKELL LEMON CONSTRUCTION CO.		192.00	19,008.00
2	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		116.00	11,484.00
3	K & R BUILDERS, INC.		100.00	9,900.00
4	BREWER CONSTRUCTION OKLAHOMA, LLC		95.30	9,434.70
5	DOWNEY CONTRACTING, LLC		79.00	7,821.00
6	SEWELL BROS., INC.		96.00	9,504.00
0008	326(A) 0100	GEOTEXTILE REINFORCEMENT	557.000 SY	
	Engineer's Estimate		**5.00**	**2,785.00**
1	HASKELL LEMON CONSTRUCTION CO.		10.20	5,681.40
2	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		10.00	5,570.00
3	K & R BUILDERS, INC.		7.50	4,177.50
4	BREWER CONSTRUCTION OKLAHOMA, LLC		2.99	1,665.43
5	DOWNEY CONTRACTING, LLC		4.00	2,228.00
6	SEWELL BROS., INC.		6.00	3,342.00
0009	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	111.000 TON	
	Engineer's Estimate		**50.00**	**5,550.00**
1	HASKELL LEMON CONSTRUCTION CO.		79.10	8,780.10
2	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		30.00	3,330.00
3	K & R BUILDERS, INC.		53.50	5,938.50
4	BREWER CONSTRUCTION OKLAHOMA, LLC		65.00	7,215.00
5	DOWNEY CONTRACTING, LLC		45.00	4,995.00
6	SEWELL BROS., INC.		48.00	5,328.00
0010	407(B) 0250	TACK COAT	58.000 GAL	
	Engineer's Estimate		**6.00**	**348.00**
1	HASKELL LEMON CONSTRUCTION CO.		4.25	246.50
2	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		7.00	406.00
3	K & R BUILDERS, INC.		7.70	446.60
4	BREWER CONSTRUCTION OKLAHOMA, LLC		7.77	450.66
5	DOWNEY CONTRACTING, LLC		5.40	313.20
6	SEWELL BROS., INC.		7.70	446.60
0011	408 5774	PRIME COAT	235.000 GAL	
	Engineer's Estimate		**6.50**	**1,527.50**
1	HASKELL LEMON CONSTRUCTION CO.		11.70	2,749.50
2	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		8.00	1,880.00
3	K & R BUILDERS, INC.		8.80	2,068.00
4	BREWER CONSTRUCTION OKLAHOMA, LLC		8.88	2,086.80
5	DOWNEY CONTRACTING, LLC		11.00	2,585.00
6	SEWELL BROS., INC.		8.80	2,068.00
0012	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	129.000 TON	
	Engineer's Estimate		**140.00**	**18,060.00**
1	HASKELL LEMON CONSTRUCTION CO.		143.00	18,447.00
2	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		140.00	18,060.00
3	K & R BUILDERS, INC.		168.00	21,672.00
4	BREWER CONSTRUCTION OKLAHOMA, LLC		155.40	20,046.60
5	DOWNEY CONTRACTING, LLC		182.00	23,478.00
6	SEWELL BROS., INC.		177.00	22,833.00

Letting Date: May 14, 2020, 10:30 A.M.
Call Order: 445 **Contract ID:** 200194

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**		
0013	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	43.000 TON	
	Engineer's Estimate		**175.00**	**7,525.00**
1	HASKELL LEMON CONSTRUCTION CO.		238.50	10,255.50
2	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		275.00	11,825.00
3	K & R BUILDERS, INC.		330.00	14,190.00
4	BREWER CONSTRUCTION OKLAHOMA, LLC		305.25	13,125.75
5	DOWNEY CONTRACTING, LLC		304.00	13,072.00
6	SEWELL BROS., INC.		373.00	16,039.00
0014	619(B) 4725	REMOVAL OF FENCE	1,838.000 LF	
	Engineer's Estimate		**2.60**	**4,778.80**
1	HASKELL LEMON CONSTRUCTION CO.		2.10	3,859.80
2	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		1.05	1,929.90
3	K & R BUILDERS, INC.		2.00	3,676.00
4	BREWER CONSTRUCTION OKLAHOMA, LLC		1.67	3,069.46
5	DOWNEY CONTRACTING, LLC		1.50	2,757.00
6	SEWELL BROS., INC.		1.00	1,838.00
0015	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	265.000 SY	
	Engineer's Estimate		**15.00**	**3,975.00**
1	HASKELL LEMON CONSTRUCTION CO.		22.00	5,830.00
2	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		10.00	2,650.00
3	K & R BUILDERS, INC.		40.00	10,600.00
4	BREWER CONSTRUCTION OKLAHOMA, LLC		6.66	1,764.90
5	DOWNEY CONTRACTING, LLC		12.00	3,180.00
6	SEWELL BROS., INC.		10.00	2,650.00
0016	619(C) 0924	SAWING PAVEMENT	49.000 LF	
	Engineer's Estimate		**10.00**	**490.00**
1	HASKELL LEMON CONSTRUCTION CO.		11.00	539.00
2	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		10.00	490.00
3	K & R BUILDERS, INC.		25.00	1,225.00
4	BREWER CONSTRUCTION OKLAHOMA, LLC		16.65	815.85
5	DOWNEY CONTRACTING, LLC		5.00	245.00
6	SEWELL BROS., INC.		10.00	490.00
0017	624(C) 4459	FENCE-STYLE SWF (5 BARBED WIRE)	1,947.000 LF	
	Engineer's Estimate		**8.50**	**16,549.50**
1	HASKELL LEMON CONSTRUCTION CO.		5.30	10,319.10
2	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		5.10	9,929.70
3	K & R BUILDERS, INC.		8.00	15,576.00
4	BREWER CONSTRUCTION OKLAHOMA, LLC		6.11	11,896.17
5	DOWNEY CONTRACTING, LLC		8.00	15,576.00
6	SEWELL BROS., INC.		5.50	10,708.50

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A' - NBI NO. 04968**		

Letting Date: May 14, 2020, 10:30 A.M.
Call Order: 445 **Contract ID:** 200194

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A' - NBI NO. 04968**			
0018	501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	293.000 CY	
	Engineer's Estimate		**30.00**	**8,790.00**
1	HASKELL LEMON CONSTRUCTION CO.		21.20	6,211.60
2	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		20.00	5,860.00
3	K & R BUILDERS, INC.		20.00	5,860.00
4	BREWER CONSTRUCTION OKLAHOMA, LLC		92.42	27,079.06
5	DOWNEY CONTRACTING, LLC		25.00	7,325.00
6	SEWELL BROS., INC.		20.00	5,860.00
0019	508 6359	PRECAST ARCH CULVERT	124.000 LF	
	Engineer's Estimate		**6,500.00**	**806,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		3,294.00	408,456.00
2	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		3,720.00	461,280.00
3	K & R BUILDERS, INC.		3,985.00	494,140.00
4	BREWER CONSTRUCTION OKLAHOMA, LLC		3,574.19	443,199.56
5	DOWNEY CONTRACTING, LLC		5,728.00	710,272.00
6	SEWELL BROS., INC.		6,000.00	744,000.00
0020	509(A) 1326	CLASS AA CONCRETE	282.000 CY	
	Engineer's Estimate		**650.00**	**183,300.00**
1	HASKELL LEMON CONSTRUCTION CO.		543.50	153,267.00
2	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		475.00	133,950.00
3	K & R BUILDERS, INC.		540.00	152,280.00
4	BREWER CONSTRUCTION OKLAHOMA, LLC		347.37	97,958.34
5	DOWNEY CONTRACTING, LLC		738.00	208,116.00
6	SEWELL BROS., INC.		650.00	183,300.00
0021	511(A) 1332	REINFORCING STEEL	46,932.000 LB	
	Engineer's Estimate		**1.20**	**56,318.40**
1	HASKELL LEMON CONSTRUCTION CO.		1.20	56,318.40
2	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		1.85	86,824.20
3	K & R BUILDERS, INC.		1.10	51,625.20
4	BREWER CONSTRUCTION OKLAHOMA, LLC		1.57	73,683.24
5	DOWNEY CONTRACTING, LLC		1.15	53,971.80
6	SEWELL BROS., INC.		0.95	44,585.40
0022	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		32,000.00	32,000.00
2	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		25,000.00	25,000.00
3	K & R BUILDERS, INC.		23,250.00	23,250.00
4	BREWER CONSTRUCTION OKLAHOMA, LLC		35,520.00	35,520.00
5	DOWNEY CONTRACTING, LLC		7,500.00	7,500.00
6	SEWELL BROS., INC.		18,000.00	18,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC CONTROL**			

Letting Date: May 14, 2020, 10:30 A.M.
Call Order: 445 **Contract ID:** 200194

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**TRAFFIC CONTROL**				
0023	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	5,700.000	SD	
	Engineer's Estimate		**0.45**		**2,565.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.02		114.00
2	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		0.50		2,850.00
3	K & R BUILDERS, INC.		0.02		114.00
4	BREWER CONSTRUCTION OKLAHOMA, LLC		0.56		3,192.00
5	DOWNEY CONTRACTING, LLC		0.75		4,275.00
6	SEWELL BROS., INC.		0.53		3,021.00
0024	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	250.000	SD	
	Engineer's Estimate		**0.65**		**162.50**
1	HASKELL LEMON CONSTRUCTION CO.		5.45		1,362.50
2	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		2.00		500.00
3	K & R BUILDERS, INC.		5.70		1,425.00
4	BREWER CONSTRUCTION OKLAHOMA, LLC		2.22		555.00
5	DOWNEY CONTRACTING, LLC		2.75		687.50
6	SEWELL BROS., INC.		2.10		525.00
0025	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	350.000	SD	
	Engineer's Estimate		**1.65**		**577.50**
1	HASKELL LEMON CONSTRUCTION CO.		5.45		1,907.50
2	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		2.00		700.00
3	K & R BUILDERS, INC.		5.70		1,995.00
4	BREWER CONSTRUCTION OKLAHOMA, LLC		2.22		777.00
5	DOWNEY CONTRACTING, LLC		2.75		962.50
6	SEWELL BROS., INC.		2.10		735.00
0026	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	450.000	SD	
	Engineer's Estimate		**3.00**		**1,350.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.42		189.00
2	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		2.00		900.00
3	K & R BUILDERS, INC.		0.50		225.00
4	BREWER CONSTRUCTION OKLAHOMA, LLC		2.22		999.00
5	DOWNEY CONTRACTING, LLC		2.75		1,237.50
6	SEWELL BROS., INC.		2.10		945.00
0027	880(E) 8860	WARNING LIGHTS(TYPE A)	1,250.000	SD	
	Engineer's Estimate		**0.50**		**625.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.16		200.00
2	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		0.75		937.50
3	K & R BUILDERS, INC.		0.20		250.00
4	BREWER CONSTRUCTION OKLAHOMA, LLC		0.83		1,037.50
5	DOWNEY CONTRACTING, LLC		1.00		1,250.00
6	SEWELL BROS., INC.		0.80		1,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**STRIPING**			

Letting Date: May 14, 2020, 10:30 A.M.

Call Order: 445 **Contract ID:** 200194

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**STRIPING**		
0028	854(A) 8800	TRAFFIC STRIPE(PAINT)(4" WIDE)	420.000 LF	
	Engineer's Estimate		**4.00**	**1,680.00**
1	HASKELL LEMON CONSTRUCTION CO.		2.65	1,113.00
2	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		5.00	2,100.00
3	K & R BUILDERS, INC.		3.50	1,470.00
4	BREWER CONSTRUCTION OKLAHOMA, LLC		5.55	2,331.00
5	DOWNEY CONTRACTING, LLC		6.50	2,730.00
6	SEWELL BROS., INC.		5.25	2,205.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**STAKING**		
0029	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**12,000.00**	**12,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		7,500.00	7,500.00
2	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		6,500.00	6,500.00
3	K & R BUILDERS, INC.		11,200.00	11,200.00
4	BREWER CONSTRUCTION OKLAHOMA, LLC		9,435.00	9,435.00
5	DOWNEY CONTRACTING, LLC		4,200.00	4,200.00
6	SEWELL BROS., INC.		3,525.00	3,525.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0006**	**CONSTRUCTION**		
0030	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**82,000.00**	**82,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		70,000.00	70,000.00
2	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		59,285.00	59,285.00
3	K & R BUILDERS, INC.		73,000.00	73,000.00
4	BREWER CONSTRUCTION OKLAHOMA, LLC		71,938.30	71,938.30
5	DOWNEY CONTRACTING, LLC		45,000.00	45,000.00
6	SEWELL BROS., INC.		50,000.00	50,000.00