Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 180 **Contract ID:** 200199
J/P No.: 32953(04) **Project No.:** STP-242B(073)AD **Contract Time:**
County: LOGAN
Description: PEDESTRIAN IMPROVEMENTS (SIDEWALKS)
CITY STREETS (DIVISION ST/NOBLE AVE): DIVISION ST, FROM INDUSTRIAL RD EXT N. NOBLE AVE, FROM DIVISION ST EXT E.
PROJECT LENGTH = 1.730 MILES

	VENDORNAME	PROPOSALITEMTO		
1	C-P INTEGRATED SERVICES, INC.	872,704.25	72.74	100.00
2	SAC Services, Inc.	953,640.95	79.49	109.27
3	RUDY CONSTRUCTION CO.	1,022,612.40	85.24	117.18
4	Redlands Contracting, LLC	1,118,169.90	93.20	128.13
5	T.J. CAMPBELL CONSTRUCTION COMPANY	1,179,587.75	98.32	135.16
	Engineer's Estimate	1,199,716.50		
6	Ti-Zack Concrete, LLC	1,231,103.55	102.62	141.07
7	Lopp Construction, LLC	1,362,988.83	113.61	156.18
8	DOWNEY CONTRACTING, LLC	1,372,699.00	114.42	157.29
9	CROSSLAND HEAVY CONTRACTORS INC.	1,494,000.00	124.53	171.19

Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 180 **Contract ID:** 200199

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY			
0010	201(A) 0102 CLEARING AND GRUBBING		1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	C-P INTEGRATED SERVICES, INC.	3,200.00	3,200.00
2	SAC Services, Inc.	13,800.00	13,800.00
3	RUDY CONSTRUCTION CO.	20,000.00	20,000.00
4	Redlands Contracting, LLC	15,800.00	15,800.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY	13,500.00	13,500.00
6	Ti-Zack Concrete, LLC	5,000.00	5,000.00
7	Lopp Construction, LLC	32,615.00	32,615.00
8	DOWNEY CONTRACTING, LLC	21,400.00	21,400.00
9	CROSSLAND HEAVY CONTRACTORS INC.	45,000.00	45,000.00
0020	202(H) 0185 EARTHWORK		1.000 LSUM
	Engineer's Estimate	**55,000.00**	**55,000.00**
1	C-P INTEGRATED SERVICES, INC.	9,200.00	9,200.00
2	SAC Services, Inc.	28,248.00	28,248.00
3	RUDY CONSTRUCTION CO.	40,000.00	40,000.00
4	Redlands Contracting, LLC	26,000.00	26,000.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY	30,000.00	30,000.00
6	Ti-Zack Concrete, LLC	5,000.00	5,000.00
7	Lopp Construction, LLC	91,427.00	91,427.00
8	DOWNEY CONTRACTING, LLC	123,000.00	123,000.00
9	CROSSLAND HEAVY CONTRACTORS INC.	94,000.00	94,000.00
0030	221(C) 2801 TEMPORARY SILT FENCE		13,786.000 LF
	Engineer's Estimate	**2.50**	**34,465.00**
1	C-P INTEGRATED SERVICES, INC.	2.60	35,843.60
2	SAC Services, Inc.	1.50	20,679.00
3	RUDY CONSTRUCTION CO.	2.90	39,979.40
4	Redlands Contracting, LLC	2.60	35,843.60
5	T.J. CAMPBELL CONSTRUCTION COMPANY	2.75	37,911.50
6	Ti-Zack Concrete, LLC	1.70	23,436.20
7	Lopp Construction, LLC	4.23	58,314.78
8	DOWNEY CONTRACTING, LLC	3.00	41,358.00
9	CROSSLAND HEAVY CONTRACTORS INC.	1.00	13,786.00
0040	221(D) 2803 TEMPORARY SEDIMENT FILTER		18.000 EA
	Engineer's Estimate	**250.00**	**4,500.00**
1	C-P INTEGRATED SERVICES, INC.	338.00	6,084.00
2	SAC Services, Inc.	45.00	810.00
3	RUDY CONSTRUCTION CO.	350.00	6,300.00
4	Redlands Contracting, LLC	315.00	5,670.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY	315.00	5,670.00
6	Ti-Zack Concrete, LLC	100.00	1,800.00
7	Lopp Construction, LLC	534.44	9,619.92
8	DOWNEY CONTRACTING, LLC	350.00	6,300.00
9	CROSSLAND HEAVY CONTRACTORS INC.	300.00	5,400.00

Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 180 **Contract ID:** 200199

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0050	230(A) 2806	SOLID SLAB SODDING	7,659.000	SY	
	Engineer's Estimate		**3.50**		**26,806.50**
1	C-P INTEGRATED SERVICES, INC.		2.65		20,296.35
2	SAC Services, Inc.		3.85		29,487.15
3	RUDY CONSTRUCTION CO.		3.00		22,977.00
4	Redlands Contracting, LLC		2.50		19,147.50
5	T.J. CAMPBELL CONSTRUCTION COMPANY		2.75		21,062.25
6	Ti-Zack Concrete, LLC		2.15		16,466.85
7	Lopp Construction, LLC		8.51		65,178.09
8	DOWNEY CONTRACTING, LLC		3.00		22,977.00
9	CROSSLAND HEAVY CONTRACTORS INC.		4.65		35,614.35
0060	303(A) 2100	AGGREGATE BASE TYPE A	481.000	CY	
	Engineer's Estimate		**70.00**		**33,670.00**
1	C-P INTEGRATED SERVICES, INC.		48.00		23,088.00
2	SAC Services, Inc.		62.50		30,062.50
3	RUDY CONSTRUCTION CO.		80.00		38,480.00
4	Redlands Contracting, LLC		54.00		25,974.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		85.00		40,885.00
6	Ti-Zack Concrete, LLC		50.00		24,050.00
7	Lopp Construction, LLC		61.25		29,461.25
8	DOWNEY CONTRACTING, LLC		85.00		40,885.00
9	CROSSLAND HEAVY CONTRACTORS INC.		130.00		62,530.00
0070	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	20.000	TON	
	Engineer's Estimate		**150.00**		**3,000.00**
1	C-P INTEGRATED SERVICES, INC.		311.00		6,220.00
2	SAC Services, Inc.		140.00		2,800.00
3	RUDY CONSTRUCTION CO.		125.00		2,500.00
4	Redlands Contracting, LLC		190.00		3,800.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		175.00		3,500.00
6	Ti-Zack Concrete, LLC		200.00		4,000.00
7	Lopp Construction, LLC		293.15		5,863.00
8	DOWNEY CONTRACTING, LLC		325.00		6,500.00
9	CROSSLAND HEAVY CONTRACTORS INC.		180.00		3,600.00
0080	412 5267	COLD MILLING PAVEMENT	171.000	SY	
	Engineer's Estimate		**5.00**		**855.00**
1	C-P INTEGRATED SERVICES, INC.		11.00		1,881.00
2	SAC Services, Inc.		10.00		1,710.00
3	RUDY CONSTRUCTION CO.		17.00		2,907.00
4	Redlands Contracting, LLC		15.00		2,565.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		7.00		1,197.00
6	Ti-Zack Concrete, LLC		12.00		2,052.00
7	Lopp Construction, LLC		44.55		7,618.05
8	DOWNEY CONTRACTING, LLC		30.00		5,130.00
9	CROSSLAND HEAVY CONTRACTORS INC.		6.00		1,026.00

Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 180 **Contract ID:** 200199

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0090	414(A) 0210	P.C.CONCRETE PAVEMENT(PLACEMENT)	374.000 SY	
	Engineer's Estimate		**20.00**	**7,480.00**
1	C-P INTEGRATED SERVICES, INC.		27.00	10,098.00
2	SAC Services, Inc.		32.00	11,968.00
3	RUDY CONSTRUCTION CO.		45.00	16,830.00
4	Redlands Contracting, LLC		52.00	19,448.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		34.00	12,716.00
6	Ti-Zack Concrete, LLC		48.00	17,952.00
7	Lopp Construction, LLC		51.07	19,100.18
8	DOWNEY CONTRACTING, LLC		63.00	23,562.00
9	CROSSLAND HEAVY CONTRACTORS INC.		26.00	9,724.00
0100	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	83.000 CY	
	Engineer's Estimate		**200.00**	**16,600.00**
1	C-P INTEGRATED SERVICES, INC.		171.00	14,193.00
2	SAC Services, Inc.		140.00	11,620.00
3	RUDY CONSTRUCTION CO.		150.00	12,450.00
4	Redlands Contracting, LLC		168.00	13,944.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		175.00	14,525.00
6	Ti-Zack Concrete, LLC		200.00	16,600.00
7	Lopp Construction, LLC		179.66	14,911.78
8	DOWNEY CONTRACTING, LLC		190.00	15,770.00
9	CROSSLAND HEAVY CONTRACTORS INC.		215.00	17,845.00
0110	504(F) 6006	HANDRAILING	120.000 LF	
	Engineer's Estimate		**150.00**	**18,000.00**
1	C-P INTEGRATED SERVICES, INC.		115.00	13,800.00
2	SAC Services, Inc.		220.00	26,400.00
3	RUDY CONSTRUCTION CO.		120.00	14,400.00
4	Redlands Contracting, LLC		275.00	33,000.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		215.00	25,800.00
6	Ti-Zack Concrete, LLC		165.00	19,800.00
7	Lopp Construction, LLC		263.25	31,590.00
8	DOWNEY CONTRACTING, LLC		220.00	26,400.00
9	CROSSLAND HEAVY CONTRACTORS INC.		275.00	33,000.00
0120	509(B) 0321	CLASS A CONCRETE	25.000 CY	
	Engineer's Estimate		**600.00**	**15,000.00**
1	C-P INTEGRATED SERVICES, INC.		345.00	8,625.00
2	SAC Services, Inc.		345.00	8,625.00
3	RUDY CONSTRUCTION CO.		575.00	14,375.00
4	Redlands Contracting, LLC		525.00	13,125.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		200.00	5,000.00
6	Ti-Zack Concrete, LLC		1,250.00	31,250.00
7	Lopp Construction, LLC		552.75	13,818.75
8	DOWNEY CONTRACTING, LLC		880.00	22,000.00
9	CROSSLAND HEAVY CONTRACTORS INC.		1,000.00	25,000.00

Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 180 **Contract ID:** 200199

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0130	510(A) 6333	RETAINING WALL	167.000	SY	
	Engineer's Estimate		**350.00**		**58,450.00**
1	C-P INTEGRATED SERVICES, INC.		63.00		10,521.00
2	SAC Services, Inc.		105.00		17,535.00
3	RUDY CONSTRUCTION CO.		125.00		20,875.00
4	Redlands Contracting, LLC		518.00		86,506.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		275.00		45,925.00
6	Ti-Zack Concrete, LLC		220.00		36,740.00
7	Lopp Construction, LLC		406.23		67,840.41
8	DOWNEY CONTRACTING, LLC		411.00		68,637.00
9	CROSSLAND HEAVY CONTRACTORS INC.		860.00		143,620.00
0140	511(A) 0332	REINFORCING STEEL	5,000.000	LB	
	Engineer's Estimate		**1.10**		**5,500.00**
1	C-P INTEGRATED SERVICES, INC.		1.85		9,250.00
2	SAC Services, Inc.		1.20		6,000.00
3	RUDY CONSTRUCTION CO.		1.75		8,750.00
4	Redlands Contracting, LLC		1.48		7,400.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		0.60		3,000.00
6	Ti-Zack Concrete, LLC		5.50		27,500.00
7	Lopp Construction, LLC		2.23		11,150.00
8	DOWNEY CONTRACTING, LLC		1.40		7,000.00
9	CROSSLAND HEAVY CONTRACTORS INC.		1.25		6,250.00
0150	609(B) 1525	2'-8" COMB. CURB & GUTTER (6" BARRIER)	2,376.000	LF	
	Engineer's Estimate		**30.00**		**71,280.00**
1	C-P INTEGRATED SERVICES, INC.		28.50		67,716.00
2	SAC Services, Inc.		25.00		59,400.00
3	RUDY CONSTRUCTION CO.		30.00		71,280.00
4	Redlands Contracting, LLC		22.00		52,272.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		31.00		73,656.00
6	Ti-Zack Concrete, LLC		41.00		97,416.00
7	Lopp Construction, LLC		37.97		90,216.72
8	DOWNEY CONTRACTING, LLC		38.00		90,288.00
9	CROSSLAND HEAVY CONTRACTORS INC.		35.00		83,160.00
0160	609(C) 4810	CONCRETE HEADER CURB (8"X 18")	1,650.000	LF	
	Engineer's Estimate		**20.00**		**33,000.00**
1	C-P INTEGRATED SERVICES, INC.		29.00		47,850.00
2	SAC Services, Inc.		35.00		57,750.00
3	RUDY CONSTRUCTION CO.		20.00		33,000.00
4	Redlands Contracting, LLC		24.00		39,600.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		27.00		44,550.00
6	Ti-Zack Concrete, LLC		30.00		49,500.00
7	Lopp Construction, LLC		26.80		44,220.00
8	DOWNEY CONTRACTING, LLC		22.00		36,300.00
9	CROSSLAND HEAVY CONTRACTORS INC.		31.00		51,150.00

Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 180 **Contract ID:** 200199

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY**				
0170	610(A) 0602	4" CONCRETE SIDEWALK	3,335.000	SY	
	Engineer's Estimate		**60.00**		**200,100.00**
1	C-P INTEGRATED SERVICES, INC.		45.00		150,075.00
2	SAC Services, Inc.		53.50		178,422.50
3	RUDY CONSTRUCTION CO.		50.00		166,750.00
4	Redlands Contracting, LLC		54.00		180,090.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		55.00		183,425.00
6	Ti-Zack Concrete, LLC		68.00		226,780.00
7	Lopp Construction, LLC		48.38		161,347.30
8	DOWNEY CONTRACTING, LLC		74.00		246,790.00
9	CROSSLAND HEAVY CONTRACTORS INC.		78.00		260,130.00
0180	610(A) 0605	6" CONCRETE SIDEWALK	1,415.000	SY	
	Engineer's Estimate		**75.00**		**106,125.00**
1	C-P INTEGRATED SERVICES, INC.		58.00		82,070.00
2	SAC Services, Inc.		60.50		85,607.50
3	RUDY CONSTRUCTION CO.		62.00		87,730.00
4	Redlands Contracting, LLC		59.00		83,485.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		61.00		86,315.00
6	Ti-Zack Concrete, LLC		83.00		117,445.00
7	Lopp Construction, LLC		63.42		89,739.30
8	DOWNEY CONTRACTING, LLC		78.00		110,370.00
9	CROSSLAND HEAVY CONTRACTORS INC.		84.00		118,860.00
0190	610(B) 0399	6" CONCRETE DRIVEWAY (H.E.S.)	2,266.000	SY	
	Engineer's Estimate		**90.00**		**203,940.00**
1	C-P INTEGRATED SERVICES, INC.		75.00		169,950.00
2	SAC Services, Inc.		66.35		150,349.10
3	RUDY CONSTRUCTION CO.		58.00		131,428.00
4	Redlands Contracting, LLC		64.00		145,024.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		63.00		142,758.00
6	Ti-Zack Concrete, LLC		86.00		194,876.00
7	Lopp Construction, LLC		66.83		151,436.78
8	DOWNEY CONTRACTING, LLC		78.00		176,748.00
9	CROSSLAND HEAVY CONTRACTORS INC.		76.00		172,216.00
0200	610(I) 4610	TACTILE WARNING DEVICE-NEW	580.000	SF	
	Engineer's Estimate		**25.00**		**14,500.00**
1	C-P INTEGRATED SERVICES, INC.		33.00		19,140.00
2	SAC Services, Inc.		23.00		13,340.00
3	RUDY CONSTRUCTION CO.		30.00		17,400.00
4	Redlands Contracting, LLC		32.00		18,560.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		29.00		16,820.00
6	Ti-Zack Concrete, LLC		12.00		6,960.00
7	Lopp Construction, LLC		21.53		12,487.40
8	DOWNEY CONTRACTING, LLC		32.00		18,560.00
9	CROSSLAND HEAVY CONTRACTORS INC.		18.00		10,440.00

Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 180 **Contract ID:** 200199

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY**				
0210	611(G) 4012	SPECIAL INLET DRAIN	2.000	EA	
	Engineer's Estimate		**2,000.00**		**4,000.00**
1	C-P INTEGRATED SERVICES, INC.		1,551.00		3,102.00
2	SAC Services, Inc.		450.00		900.00
3	RUDY CONSTRUCTION CO.		3,750.00		7,500.00
4	Redlands Contracting, LLC		12,500.00		25,000.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		5,000.00		10,000.00
6	Ti-Zack Concrete, LLC		3,000.00		6,000.00
7	Lopp Construction, LLC		4,880.95		9,761.90
8	DOWNEY CONTRACTING, LLC		6,600.00		13,200.00
9	CROSSLAND HEAVY CONTRACTORS INC.		12,000.00		24,000.00
0220	612(D) 0646	INLET REBUILT	2.000	EA	
	Engineer's Estimate		**2,500.00**		**5,000.00**
1	C-P INTEGRATED SERVICES, INC.		1,933.00		3,866.00
2	SAC Services, Inc.		1,550.00		3,100.00
3	RUDY CONSTRUCTION CO.		3,300.00		6,600.00
4	Redlands Contracting, LLC		2,300.00		4,600.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		3,200.00		6,400.00
6	Ti-Zack Concrete, LLC		5,000.00		10,000.00
7	Lopp Construction, LLC		2,400.00		4,800.00
8	DOWNEY CONTRACTING, LLC		4,200.00		8,400.00
9	CROSSLAND HEAVY CONTRACTORS INC.		5,455.00		10,910.00
0230	612(E) 0647	VALVE BOXES ADJUST TO GRADE	5.000	EA	
	Engineer's Estimate		**175.00**		**875.00**
1	C-P INTEGRATED SERVICES, INC.		177.00		885.00
2	SAC Services, Inc.		200.00		1,000.00
3	RUDY CONSTRUCTION CO.		200.00		1,000.00
4	Redlands Contracting, LLC		500.00		2,500.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		400.00		2,000.00
6	Ti-Zack Concrete, LLC		115.00		575.00
7	Lopp Construction, LLC		540.00		2,700.00
8	DOWNEY CONTRACTING, LLC		800.00		4,000.00
9	CROSSLAND HEAVY CONTRACTORS INC.		400.00		2,000.00
0240	612(I) 0652	WATER METER RESET	5.000	EA	
	Engineer's Estimate		**400.00**		**2,000.00**
1	C-P INTEGRATED SERVICES, INC.		650.00		3,250.00
2	SAC Services, Inc.		750.00		3,750.00
3	RUDY CONSTRUCTION CO.		600.00		3,000.00
4	Redlands Contracting, LLC		1,200.00		6,000.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		450.00		2,250.00
6	Ti-Zack Concrete, LLC		115.00		575.00
7	Lopp Construction, LLC		877.50		4,387.50
8	DOWNEY CONTRACTING, LLC		900.00		4,500.00
9	CROSSLAND HEAVY CONTRACTORS INC.		450.00		2,250.00

Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 180 **Contract ID:** 200199

Line #	Item Number / Bidder	Item Description	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY				
0250	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS		1.000 LSUM
	Engineer's Estimate		**7,500.00**	**7,500.00**
1	C-P INTEGRATED SERVICES, INC.		6,850.00	6,850.00
2	SAC Services, Inc.		11,900.00	11,900.00
3	RUDY CONSTRUCTION CO.		20,000.00	20,000.00
4	Redlands Contracting, LLC		12,000.00	12,000.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		14,000.00	14,000.00
6	Ti-Zack Concrete, LLC		5,500.00	5,500.00
7	Lopp Construction, LLC		28,000.00	28,000.00
8	DOWNEY CONTRACTING, LLC		16,650.00	16,650.00
9	CROSSLAND HEAVY CONTRACTORS INC.		20,000.00	20,000.00
0260	619(B) 4726	REMOVAL OF CURB AND GUTTER		3,131.000 LF
	Engineer's Estimate		**5.00**	**15,655.00**
1	C-P INTEGRATED SERVICES, INC.		6.50	20,351.50
2	SAC Services, Inc.		6.00	18,786.00
3	RUDY CONSTRUCTION CO.		8.00	25,048.00
4	Redlands Contracting, LLC		8.00	25,048.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		15.00	46,965.00
6	Ti-Zack Concrete, LLC		5.50	17,220.50
7	Lopp Construction, LLC		8.46	26,488.26
8	DOWNEY CONTRACTING, LLC		8.00	25,048.00
9	CROSSLAND HEAVY CONTRACTORS INC.		5.00	15,655.00
0270	619(B) 4727	REMOVAL OF CONCRETE PAVEMENT		713.000 SY
	Engineer's Estimate		**20.00**	**14,260.00**
1	C-P INTEGRATED SERVICES, INC.		13.00	9,269.00
2	SAC Services, Inc.		11.00	7,843.00
3	RUDY CONSTRUCTION CO.		8.00	5,704.00
4	Redlands Contracting, LLC		18.60	13,261.80
5	T.J. CAMPBELL CONSTRUCTION COMPANY		17.00	12,121.00
6	Ti-Zack Concrete, LLC		16.00	11,408.00
7	Lopp Construction, LLC		14.85	10,588.05
8	DOWNEY CONTRACTING, LLC		13.00	9,269.00
9	CROSSLAND HEAVY CONTRACTORS INC.		14.00	9,982.00
0280	619(B) 4766	REMOVAL OF CONCRETE DRIVEWAY		2,090.000 SY
	Engineer's Estimate		**15.00**	**31,350.00**
1	C-P INTEGRATED SERVICES, INC.		12.00	25,080.00
2	SAC Services, Inc.		10.00	20,900.00
3	RUDY CONSTRUCTION CO.		8.00	16,720.00
4	Redlands Contracting, LLC		13.50	28,215.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		12.00	25,080.00
6	Ti-Zack Concrete, LLC		13.00	27,170.00
7	Lopp Construction, LLC		16.20	33,858.00
8	DOWNEY CONTRACTING, LLC		10.00	20,900.00
9	CROSSLAND HEAVY CONTRACTORS INC.		14.50	30,305.00

Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 180 **Contract ID:** 200199

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**		
0290	619(B) 4792	REMOVAL OF SIDEWALK	1,809.000 SY	
	Engineer's Estimate		**15.00**	**27,135.00**
1	C-P INTEGRATED SERVICES, INC.		11.00	19,899.00
2	SAC Services, Inc.		9.00	16,281.00
3	RUDY CONSTRUCTION CO.		8.00	14,472.00
4	Redlands Contracting, LLC		12.00	21,708.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		16.00	28,944.00
6	Ti-Zack Concrete, LLC		15.00	27,135.00
7	Lopp Construction, LLC		16.20	29,305.80
8	DOWNEY CONTRACTING, LLC		10.00	18,090.00
9	CROSSLAND HEAVY CONTRACTORS INC.		14.00	25,326.00
0300	619(C) 0924	SAWING PAVEMENT	3,356.000 LF	
	Engineer's Estimate		**6.00**	**20,136.00**
1	C-P INTEGRATED SERVICES, INC.		2.40	8,054.40
2	SAC Services, Inc.		3.00	10,068.00
3	RUDY CONSTRUCTION CO.		2.75	9,229.00
4	Redlands Contracting, LLC		5.00	16,780.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		4.00	13,424.00
6	Ti-Zack Concrete, LLC		5.00	16,780.00
7	Lopp Construction, LLC		4.06	13,625.36
8	DOWNEY CONTRACTING, LLC		4.00	13,424.00
9	CROSSLAND HEAVY CONTRACTORS INC.		4.25	14,263.00
0310	622(A) 4445	2" PIPE RAILING	43.000 LF	
	Engineer's Estimate		**40.00**	**1,720.00**
1	C-P INTEGRATED SERVICES, INC.		12.00	516.00
2	SAC Services, Inc.		220.00	9,460.00
3	RUDY CONSTRUCTION CO.		75.00	3,225.00
4	Redlands Contracting, LLC		248.00	10,664.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		215.00	9,245.00
6	Ti-Zack Concrete, LLC		140.00	6,020.00
7	Lopp Construction, LLC		181.25	7,793.75
8	DOWNEY CONTRACTING, LLC		82.00	3,526.00
9	CROSSLAND HEAVY CONTRACTORS INC.		155.00	6,665.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC**		
0320	629(A) 4958	MAILBOX INSTALLATION-SINGLE	11.000 EA	
	Engineer's Estimate		**200.00**	**2,200.00**
1	C-P INTEGRATED SERVICES, INC.		221.50	2,436.50
2	SAC Services, Inc.		200.00	2,200.00
3	RUDY CONSTRUCTION CO.		175.00	1,925.00
4	Redlands Contracting, LLC		115.00	1,265.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		120.00	1,320.00
6	Ti-Zack Concrete, LLC		190.00	2,090.00
7	Lopp Construction, LLC		209.25	2,301.75
8	DOWNEY CONTRACTING, LLC		125.00	1,375.00
9	CROSSLAND HEAVY CONTRACTORS INC.		130.00	1,430.00

Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 180 **Contract ID:** 200199

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0330	629(D) 4961	REMOVAL OF MAILBOX INSTALLATION	11.000 EA	
	Engineer's Estimate		**50.00**	**550.00**
1	C-P INTEGRATED SERVICES, INC.		57.00	627.00
2	SAC Services, Inc.		55.00	605.00
3	RUDY CONSTRUCTION CO.		20.00	220.00
4	Redlands Contracting, LLC		75.00	825.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		60.00	660.00
6	Ti-Zack Concrete, LLC		55.00	605.00
7	Lopp Construction, LLC		67.50	742.50
8	DOWNEY CONTRACTING, LLC		65.00	715.00
9	CROSSLAND HEAVY CONTRACTORS INC.		68.00	748.00
0340	805(A) 8724	(PL)REMOVAL OF EXISTING SIGNS	1.000 EA	
	Engineer's Estimate		**100.00**	**100.00**
1	C-P INTEGRATED SERVICES, INC.		221.50	221.50
2	SAC Services, Inc.		300.00	300.00
3	RUDY CONSTRUCTION CO.		440.00	440.00
4	Redlands Contracting, LLC		320.00	320.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		300.00	300.00
6	Ti-Zack Concrete, LLC		55.00	55.00
7	Lopp Construction, LLC		371.25	371.25
8	DOWNEY CONTRACTING, LLC		300.00	300.00
9	CROSSLAND HEAVY CONTRACTORS INC.		335.00	335.00
0350	850(A) 8110	SHEET ALUMINUM SIGNS	219.000 SF	
	Engineer's Estimate		**30.00**	**6,570.00**
1	C-P INTEGRATED SERVICES, INC.		31.60	6,920.40
2	SAC Services, Inc.		30.00	6,570.00
3	RUDY CONSTRUCTION CO.		38.00	8,322.00
4	Redlands Contracting, LLC		25.00	5,475.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		24.00	5,256.00
6	Ti-Zack Concrete, LLC		16.00	3,504.00
7	Lopp Construction, LLC		24.60	5,387.40
8	DOWNEY CONTRACTING, LLC		25.00	5,475.00
9	CROSSLAND HEAVY CONTRACTORS INC.		27.00	5,913.00
0360	851(C) 8327	2 1/4" SQUARE TUBE POST	426.000 LF	
	Engineer's Estimate		**10.00**	**4,260.00**
1	C-P INTEGRATED SERVICES, INC.		8.90	3,791.40
2	SAC Services, Inc.		12.00	5,112.00
3	RUDY CONSTRUCTION CO.		28.00	11,928.00
4	Redlands Contracting, LLC		15.00	6,390.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		12.00	5,112.00
6	Ti-Zack Concrete, LLC		9.00	3,834.00
7	Lopp Construction, LLC		12.50	5,325.00
8	DOWNEY CONTRACTING, LLC		12.00	5,112.00
9	CROSSLAND HEAVY CONTRACTORS INC.		13.00	5,538.00

Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 180 **Contract ID:** 200199

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0370	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	108.000	LF	
	Engineer's Estimate		**5.00**		**540.00**
1	C-P INTEGRATED SERVICES, INC.		1.10		118.80
2	SAC Services, Inc.		1.30		140.40
3	RUDY CONSTRUCTION CO.		11.00		1,188.00
4	Redlands Contracting, LLC		3.00		324.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		2.25		243.00
6	Ti-Zack Concrete, LLC		2.00		216.00
7	Lopp Construction, LLC		2.50		270.00
8	DOWNEY CONTRACTING, LLC		3.00		324.00
9	CROSSLAND HEAVY CONTRACTORS INC.		2.70		291.60
0380	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	2,192.000	LF	
	Engineer's Estimate		**7.00**		**15,344.00**
1	C-P INTEGRATED SERVICES, INC.		7.50		16,440.00
2	SAC Services, Inc.		6.40		14,028.80
3	RUDY CONSTRUCTION CO.		11.00		24,112.00
4	Redlands Contracting, LLC		6.50		14,248.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		7.00		15,344.00
6	Ti-Zack Concrete, LLC		13.00		28,496.00
7	Lopp Construction, LLC		7.20		15,782.40
8	DOWNEY CONTRACTING, LLC		7.00		15,344.00
9	CROSSLAND HEAVY CONTRACTORS INC.		8.00		17,536.00
0390	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	360.000	SD	
	Engineer's Estimate		**1.00**		**360.00**
1	C-P INTEGRATED SERVICES, INC.		0.32		115.20
2	SAC Services, Inc.		0.50		180.00
3	RUDY CONSTRUCTION CO.		1.30		468.00
4	Redlands Contracting, LLC		6.00		2,160.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		6.00		2,160.00
6	Ti-Zack Concrete, LLC		0.50		180.00
7	Lopp Construction, LLC		6.88		2,476.80
8	DOWNEY CONTRACTING, LLC		6.00		2,160.00
9	CROSSLAND HEAVY CONTRACTORS INC.		6.75		2,430.00
0400	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	180.000	SD	
	Engineer's Estimate		**1.50**		**270.00**
1	C-P INTEGRATED SERVICES, INC.		1.60		288.00
2	SAC Services, Inc.		1.75		315.00
3	RUDY CONSTRUCTION CO.		2.00		360.00
4	Redlands Contracting, LLC		6.00		1,080.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		6.00		1,080.00
6	Ti-Zack Concrete, LLC		1.00		180.00
7	Lopp Construction, LLC		6.88		1,238.40
8	DOWNEY CONTRACTING, LLC		6.00		1,080.00
9	CROSSLAND HEAVY CONTRACTORS INC.		6.75		1,215.00

Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 180 **Contract ID:** 200199

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0410	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	360.000	SD	
	Engineer's Estimate		**2.00**		**720.00**
1	C-P INTEGRATED SERVICES, INC.		1.90		684.00
2	SAC Services, Inc.		2.00		720.00
3	RUDY CONSTRUCTION CO.		3.00		1,080.00
4	Redlands Contracting, LLC		6.00		2,160.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		6.00		2,160.00
6	Ti-Zack Concrete, LLC		2.00		720.00
7	Lopp Construction, LLC		6.88		2,476.80
8	DOWNEY CONTRACTING, LLC		6.00		2,160.00
9	CROSSLAND HEAVY CONTRACTORS INC.		6.75		2,430.00
0420	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	1,440.000	SD	
	Engineer's Estimate		**3.00**		**4,320.00**
1	C-P INTEGRATED SERVICES, INC.		1.50		2,160.00
2	SAC Services, Inc.		0.80		1,152.00
3	RUDY CONSTRUCTION CO.		3.00		4,320.00
4	Redlands Contracting, LLC		1.00		1,440.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		0.60		864.00
6	Ti-Zack Concrete, LLC		1.65		2,376.00
7	Lopp Construction, LLC		0.63		907.20
8	DOWNEY CONTRACTING, LLC		1.00		1,440.00
9	CROSSLAND HEAVY CONTRACTORS INC.		0.65		936.00
0421	880(E) 8860	WARNING LIGHTS(TYPE A)	2,880.000	SD	
	Engineer's Estimate		**0.50**		**1,440.00**
1	C-P INTEGRATED SERVICES, INC.		0.40		1,152.00
2	SAC Services, Inc.		0.45		1,296.00
3	RUDY CONSTRUCTION CO.		1.00		2,880.00
4	Redlands Contracting, LLC		0.75		2,160.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		0.30		864.00
6	Ti-Zack Concrete, LLC		0.50		1,440.00
7	Lopp Construction, LLC		0.50		1,440.00
8	DOWNEY CONTRACTING, LLC		0.50		1,440.00
9	CROSSLAND HEAVY CONTRACTORS INC.		0.32		921.60
0430	880(G) 8890	CHANNELIZER CONES	18,000.000	SD	
	Engineer's Estimate		**0.10**		**1,800.00**
1	C-P INTEGRATED SERVICES, INC.		0.60		10,800.00
2	SAC Services, Inc.		0.55		9,900.00
3	RUDY CONSTRUCTION CO.		0.50		9,000.00
4	Redlands Contracting, LLC		0.75		13,500.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		0.30		5,400.00
6	Ti-Zack Concrete, LLC		4.00		72,000.00
7	Lopp Construction, LLC		0.31		5,580.00
8	DOWNEY CONTRACTING, LLC		0.50		9,000.00
9	CROSSLAND HEAVY CONTRACTORS INC.		0.32		5,760.00

Letting Date: October 15, 2020, 10:30 A.M.

Call Order: 180 **Contract ID:** 200199

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC**		
0440	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	56.000 SD	
	Engineer's Estimate		**15.00**	**840.00**
1	C-P INTEGRATED SERVICES, INC.		7.60	425.60
2	SAC Services, Inc.		10.00	560.00
3	RUDY CONSTRUCTION CO.		35.00	1,960.00
4	Redlands Contracting, LLC		32.00	1,792.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		30.00	1,680.00
6	Ti-Zack Concrete, LLC		25.00	1,400.00
7	Lopp Construction, LLC		31.25	1,750.00
8	DOWNEY CONTRACTING, LLC		32.00	1,792.00
9	CROSSLAND HEAVY CONTRACTORS INC.		35.00	1,960.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**STAKING**		
0450	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**25,000.00**	**25,000.00**
1	C-P INTEGRATED SERVICES, INC.		4,430.00	4,430.00
2	SAC Services, Inc.		14,500.00	14,500.00
3	RUDY CONSTRUCTION CO.		17,500.00	17,500.00
4	Redlands Contracting, LLC		12,500.00	12,500.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		45,000.00	45,000.00
6	Ti-Zack Concrete, LLC		10,000.00	10,000.00
7	Lopp Construction, LLC		19,550.00	19,550.00
8	DOWNEY CONTRACTING, LLC		12,500.00	12,500.00
9	CROSSLAND HEAVY CONTRACTORS INC.		16,848.45	16,848.45

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**		
0460	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**2,500.00**	**2,500.00**
1	C-P INTEGRATED SERVICES, INC.		2,405.00	2,405.00
2	SAC Services, Inc.		2,500.00	2,500.00
3	RUDY CONSTRUCTION CO.		6,000.00	6,000.00
4	Redlands Contracting, LLC		9,500.00	9,500.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		30,000.00	30,000.00
6	Ti-Zack Concrete, LLC		1,000.00	1,000.00
7	Lopp Construction, LLC		5,625.00	5,625.00
8	DOWNEY CONTRACTING, LLC		2,000.00	2,000.00
9	CROSSLAND HEAVY CONTRACTORS INC.		1,000.00	1,000.00

Letting Date: October 15, 2020, 10:30 A.M.

Call Order: 180 **Contract ID:** 200199

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**		
0470	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**80,000.00**	**80,000.00**
1	C-P INTEGRATED SERVICES, INC.		9,465.00	9,465.00
2	SAC Services, Inc.		34,960.00	34,960.00
3	RUDY CONSTRUCTION CO.		50,000.00	50,000.00
4	Redlands Contracting, LLC		50,000.00	50,000.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		83,500.00	83,500.00
6	Ti-Zack Concrete, LLC		50,000.00	50,000.00
7	Lopp Construction, LLC		112,500.00	112,500.00
8	DOWNEY CONTRACTING, LLC		63,500.00	63,500.00
9	CROSSLAND HEAVY CONTRACTORS INC.		75,000.00	75,000.00