Letting Date: May 14, 2020, 10:30 A.M.
Call Order: 535 **Contract ID:** 200207
J/P No.: 32930(04) **Project No.:** CIRB-261D(091)RB **Contract Time:**
County: PITTSBURG
Description: PAVEMENT RECONSTRUCTION (NO ADDED LANES) COUNTY ROAD (CHOATE PRAIRIE ROAD): FROM THE SH-113 JUNCTION, EXTEND WEST NEAR INDIANOLA. PROJECT LENGTH = 4.840 MILES

	VENDORNAME	PROPOSALITEMTO		
1	APAC-CENTRAL, INC.	2,662,311.80	94.92	100.00
2	C-GAWF CONSTRUCTION, INC.	2,777,610.80	99.03	104.33
	Engineer's Estimate	2,804,815.00		
3	Rosscon, LLC	2,911,801.70	103.81	109.37
4	HASKELL LEMON CONSTRUCTION CO.	3,291,353.25	117.35	123.63

Letting Date: May 14, 2020, 10:30 A.M.
Call Order: 535 **Contract ID:** 200207

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	202(A) 0183	UNCLASSIFIED EXCAVATION	398.000	CY	
	Engineer's Estimate		**20.00**		**7,960.00**
1	APAC-CENTRAL, INC.		21.85		8,696.30
2	C-GAWF CONSTRUCTION, INC.		37.50		14,925.00
3	Rosscon, LLC		15.00		5,970.00
4	HASKELL LEMON CONSTRUCTION CO.		23.90		9,512.20
0002	221(C) 2801	TEMPORARY SILT FENCE	1,000.000	LF	
	Engineer's Estimate		**2.25**		**2,250.00**
1	APAC-CENTRAL, INC.		6.60		6,600.00
2	C-GAWF CONSTRUCTION, INC.		1.75		1,750.00
3	Rosscon, LLC		2.50		2,500.00
4	HASKELL LEMON CONSTRUCTION CO.		7.15		7,150.00
0003	303(A) 2100	AGGREGATE BASE TYPE A	398.000	CY	
	Engineer's Estimate		**75.00**		**29,850.00**
1	APAC-CENTRAL, INC.		60.75		24,178.50
2	C-GAWF CONSTRUCTION, INC.		67.50		26,865.00
3	Rosscon, LLC		40.00		15,920.00
4	HASKELL LEMON CONSTRUCTION CO.		66.40		26,427.20
0004	307(C) 4220	PORTLAND CEMENT	1,024.000	TON	
	Engineer's Estimate		**160.00**		**163,840.00**
1	APAC-CENTRAL, INC.		192.30		196,915.20
2	C-GAWF CONSTRUCTION, INC.		175.00		179,200.00
3	Rosscon, LLC		141.00		144,384.00
4	HASKELL LEMON CONSTRUCTION CO.		210.00		215,040.00
0005	307(K) 4300	STABILIZED SUBGRADE	71,111.000	SY	
	Engineer's Estimate		**6.00**		**426,666.00**
1	APAC-CENTRAL, INC.		1.58		112,355.38
2	C-GAWF CONSTRUCTION, INC.		4.44		315,732.84
3	Rosscon, LLC		6.00		426,666.00
4	HASKELL LEMON CONSTRUCTION CO.		1.75		124,444.25
0006	311(D) 0154	PROCESSING EXISTING BASE & SURFACE, METHOD D	25,600.000	LF	
	Engineer's Estimate		**8.00**		**204,800.00**
1	APAC-CENTRAL, INC.		8.55		218,880.00
2	C-GAWF CONSTRUCTION, INC.		7.77		198,912.00
3	Rosscon, LLC		12.50		320,000.00
4	HASKELL LEMON CONSTRUCTION CO.		4.30		110,080.00
0007	326(B) 0100	GEOGRID REINFORCEMENT	500.000	SY	
	Engineer's Estimate		**4.00**		**2,000.00**
1	APAC-CENTRAL, INC.		6.75		3,375.00
2	C-GAWF CONSTRUCTION, INC.		5.75		2,875.00
3	Rosscon, LLC		2.00		1,000.00
4	HASKELL LEMON CONSTRUCTION CO.		7.35		3,675.00
0008	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	4,100.000	TON	
	Engineer's Estimate		**25.00**		**102,500.00**
1	APAC-CENTRAL, INC.		28.70		117,670.00
2	C-GAWF CONSTRUCTION, INC.		31.50		129,150.00
3	Rosscon, LLC		26.00		106,600.00
4	HASKELL LEMON CONSTRUCTION CO.		37.30		152,930.00

Letting Date: May 14, 2020, 10:30 A.M.
Call Order: 535 **Contract ID:** 200207

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0009	407(D) 0401	(SP) NT TACK MATERIAL	5,006.000 GAL
	Engineer's Estimate	**2.00**	**10,012.00**
1	APAC-CENTRAL, INC.	2.70	13,516.20
2	C-GAWF CONSTRUCTION, INC.	2.41	12,064.46
3	Rosscon, LLC	2.50	12,515.00
4	HASKELL LEMON CONSTRUCTION CO.	5.50	27,533.00
0010	408 5774	PRIME COAT	21,902.000 GAL
	Engineer's Estimate	**2.50**	**54,755.00**
1	APAC-CENTRAL, INC.	0.86	18,835.72
2	C-GAWF CONSTRUCTION, INC.	0.25	5,475.50
3	Rosscon, LLC	4.85	106,224.70
4	HASKELL LEMON CONSTRUCTION CO.	7.75	169,740.50
0011	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	11,500.000 TON
	Engineer's Estimate	**75.00**	**862,500.00**
1	APAC-CENTRAL, INC.	80.96	931,040.00
2	C-GAWF CONSTRUCTION, INC.	85.63	984,745.00
3	Rosscon, LLC	74.50	856,750.00
4	HASKELL LEMON CONSTRUCTION CO.	108.00	1,242,000.00
0012	411(D) 5975	SUPERPAVE, TYPE S5(PG 64-22 OK)	7,600.000 TON
	Engineer's Estimate	**80.00**	**608,000.00**
1	APAC-CENTRAL, INC.	87.00	661,200.00
2	C-GAWF CONSTRUCTION, INC.	89.66	681,416.00
3	Rosscon, LLC	80.50	611,800.00
4	HASKELL LEMON CONSTRUCTION CO.	103.50	786,600.00
0013	619(C) 0924	SAWING PAVEMENT	44.000 LF
	Engineer's Estimate	**3.00**	**132.00**
1	APAC-CENTRAL, INC.	11.00	484.00
2	C-GAWF CONSTRUCTION, INC.	1.00	44.00
3	Rosscon, LLC	3.00	132.00
4	HASKELL LEMON CONSTRUCTION CO.	49.30	2,169.20
0014	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	450.000 LF
	Engineer's Estimate	**25.00**	**11,250.00**
1	APAC-CENTRAL, INC.	20.75	9,337.50
2	C-GAWF CONSTRUCTION, INC.	38.00	17,100.00
3	Rosscon, LLC	20.00	9,000.00
4	HASKELL LEMON CONSTRUCTION CO.	20.40	9,180.00
0015	623(F) 4446	GUARDRAIL ANCHOR UNIT (TYPE A)	34.000 EA
	Engineer's Estimate	**1,500.00**	**51,000.00**
1	APAC-CENTRAL, INC.	2,570.00	87,380.00
2	C-GAWF CONSTRUCTION, INC.	2,000.00	68,000.00
3	Rosscon, LLC	2,400.00	81,600.00
4	HASKELL LEMON CONSTRUCTION CO.	1,725.00	58,650.00
0016	623(F) 4447	GUARDRAIL ANCHOR UNIT (TYPE B)	2.000 EA
	Engineer's Estimate	**1,500.00**	**3,000.00**
1	APAC-CENTRAL, INC.	1,610.00	3,220.00
2	C-GAWF CONSTRUCTION, INC.	2,200.00	4,400.00
3	Rosscon, LLC	1,500.00	3,000.00
4	HASKELL LEMON CONSTRUCTION CO.	862.50	1,725.00

Letting Date: May 14, 2020, 10:30 A.M.
Call Order: 535 **Contract ID:** 200207

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**	
0017	629(E) 5048	REMOVE AND RESET MAILBOX	30.000 EA
	Engineer's Estimate	**188.00**	**5,640.00**
1	APAC-CENTRAL, INC.	490.00	14,700.00
2	C-GAWF CONSTRUCTION, INC.	50.00	1,500.00
3	Rosscon, LLC	300.00	9,000.00
4	HASKELL LEMON CONSTRUCTION CO.	57.50	1,725.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC CONTROL**	
0018	823 8478	(SP)PORTABLE TRAFFIC SIGNAL SYSTEM	90.000 SD
	Engineer's Estimate	**130.00**	**11,700.00**
1	APAC-CENTRAL, INC.	109.00	9,810.00
2	C-GAWF CONSTRUCTION, INC.	10.00	900.00
3	Rosscon, LLC	110.00	9,900.00
4	HASKELL LEMON CONSTRUCTION CO.	109.50	9,855.00
0019	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	102,400.000 LF
	Engineer's Estimate	**0.40**	**40,960.00**
1	APAC-CENTRAL, INC.	0.37	37,888.00
2	C-GAWF CONSTRUCTION, INC.	0.44	45,056.00
3	Rosscon, LLC	0.35	35,840.00
4	HASKELL LEMON CONSTRUCTION CO.	0.41	41,984.00
0020	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	APAC-CENTRAL, INC.	55,580.00	55,580.00
2	C-GAWF CONSTRUCTION, INC.	12,500.00	12,500.00
3	Rosscon, LLC	12,000.00	12,000.00
4	HASKELL LEMON CONSTRUCTION CO.	50,930.00	50,930.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**STAKING**	
0021	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	APAC-CENTRAL, INC.	7,650.00	7,650.00
2	C-GAWF CONSTRUCTION, INC.	25,000.00	25,000.00
3	Rosscon, LLC	41,000.00	41,000.00
4	HASKELL LEMON CONSTRUCTION CO.	23,495.00	23,495.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0022	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**176,000.00**	**176,000.00**
1	APAC-CENTRAL, INC.	123,000.00	123,000.00
2	C-GAWF CONSTRUCTION, INC.	50,000.00	50,000.00
3	Rosscon, LLC	100,000.00	100,000.00
4	HASKELL LEMON CONSTRUCTION CO.	216,507.90	216,507.90

Letting Date: May 14, 2020, 10:30 A.M.
Call Order: 535 **Contract ID:** 200207